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NATIONAL COMPETITIVE BIDDING 
 

GREATER HYDERABAD MUNICIPAL CORPORATION HYDERABAD 
 

SECTION I 
 

NOTICE INVITING TENDER 
 

Tender Notice No.    09/SE/(SRDP/P-WZ)/GHMC/2022-23(Recall)                   Dated: 03-12-2022     

Tender Type: Open and EPC 
 

Name of Work:  Consultancy services for preparation of Benefit Monitoring and 

Evaluation (BME) report of the Flyovers / Grade Separators 

constructed under Strategic Road Development Program (SRDP) 

over signalized junctions (28 Structures) and  (10) major corridors 

developed and maintained under Comprehensive Road 

Maintenance Program (CRMP) in GHMC.  
      

1. Department Name Greater Hyderabad Municipal Corporation, Hyderabad 

2. 
Circle / Division 

Name 
Superintending Engineer (SRDP/P-WZ), GHMC / Executive 

Engineer Project Division –WZ-I, GHMC 

3. Tender Number  09/SE(SRDP/P-WZ)/GHMC/2022-23(Recall)         Dated: 03-12-2022 

4. 
Tender Subject 
 

Consultancy services for preparation of Benefit 

Monitoring and Evaluation (BME) report of the Flyovers / 

Grade Separators constructed under Strategic Road 

Development Program (SRDP) over signalized junctions 

(28 Structures) and (10) major corridors developed and 

maintained under Comprehensive Road Maintenance 

Program (CRMP) in GHMC.  
5 Consultancy Charges Consultancy Charges to be quoted by the contractor. 

6. 
Period of 

Completion 
6 Months 

7. Form of Contract Lumpsum 
8. Tender Type Open 
9. Tender Category Consultancy Services  for  Civil Works 
10  Bid Security Rs. 1.00 Lakh 

11. 
Bid Security 

Payable to  

EMD to be paid in the shape of Online payment /Challan 

Generation / unconditional and irrevocable Bank Guarantee 

drawn in favour of the Commissioner, Greater Hyderabad 

Municipal Corporation, Hyderabad, obtained from 

Nationalised/Scheduled Commercial Bank. 

12. Tender Fee (0) INR 
13. Tender Fee Payable   Not Applicable 
14.  Transaction Fee Rs. 10,000+ GST @ 18%  

15. 

Process Fee Payable 

to  
Charges payable to Service Provider 
All the bidders/suppliers will pay the transaction fee Rs.10,000+ 

GST @ 18%  
 Mode of payment : e-payment 
The transaction fee of Rs.10,000/- +  GST @ 18%  has to be paid 

through electronic gate way payment system to TSTS  by each 

participating bidder at the time of Bid submission. 

16. Start Date 05-12-2022  from 4.00 PM 
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17. 
Pre-Bid meeting 

Date 

14-12-2022 at  3.00 PM 

Location: In the chambers of the Chief Engineer(Projects), 

GHMC 6
th

 Floor, CC Complex, Tank Bund, Hyderabad. 

18. 
Uploading of 

Replies  to pre-bid 

queries 

17-12-2022 at  3.00 PM 

 

19. Download End Date 02-01-2023 upto 2:00 PM 

20. 
Last Date & Time 

for receipt  of Bids 
 02-01-2023  upto 3:00 PM 

21. 
Technical Bid 

Opening 
 02-01-2023  after 3:30 PM 

22. Price Bid Opening 04-01-2023  after 4:00 PM 

23. 
Currency of 

payment 
All payments to be made by the Client will be in INR only 

24. 
Place of Price Bid  

Opening  

Office of the  Superintending Engineer (SRDP/P-WZ) GHMC, 

Hyderabad. 

25. 

Officer Inviting 

Bids/ Contract 

Person 

Superintending Engineer(SRDP/P-WZ), Hyderabad. 

26. Address / E-mail ID 
Superintending Engineer(SRDP/P-WZ), GHMC, Hyderabad                         

sesrdppwz@gmail.com 

27. 
Contact Details/ 

Telephone, Fax 

Sri. S. Venkataramana 
Superintending Engineer (SRDP/P-WZ), GHMC, Hyderabad 
PH No: 9989930405 

 
 

The interested bidders may download the RFP document from the e procurement web site 

www.tender.telangana.gov.in. For any further information please contact Superintending Engineer 

(SRDP/P-WZ), GHMC / Executive Engineer Project Division –WZ-I, GHMC on any working day. 
 

 

 

 

 

 

1.1 Introduction of the Project: 

Consultancy services for preparation of Benefit Monitoring and Evaluation 

(BME) report of the Flyovers / Grade Separators constructed under Strategic 

Road Development Program (SRDP) over signalized junctions (28 Structures) and 

on (10) major corridors developed and maintained under Comprehensive Road 

Maintenance Program (CRMP) in GHMC. 

 
 

1.1.1   The consultants who are involved in preparation of  feasibility studies 

or Detailed Project Report (DPR) for the SRDP/CRMP programmes  

not eligible to participate in the BME tender 
 

 

1.1.2 The consultant has to prepare the Assessment study Report for the subject work duly 

utilizing the data available with the GHMC for the following flyovers / grade separators taken 

up under Strategic Road Development Program (SRDP) and also major corridors developed 

and maintained under Comprehensive Road Maintenance Program (CRMP) in GHMC.  

http://www.tender.telangana.gov.in/
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A. Flyovers / Grade separators taken up under Strategic Road Development Program 

(SRDP) 

 

1. Biodiversity junction -L1 Flyover 

2. Biodiversity junction L2 Flyover 

3. Mindspace junction Underpass 

4. Mindspace junction Flyover  

5. Ayyappa society junction underpass,  

6. Rajiv Gandhi Statue Junction Flyover,  

7.Road No.45 flyover 

8. Durgam cheruvu Flyover,  

9. OU colony (Shaikpet) Flyover  

10. Balanagar Flyover  

11. Chintalkunta Junction VUP 

12. Kamineni junction LHS Flyover 

13. Kamineni junction RHS Flyover 

14. LB nagar junction LHS Flyover 

15. LB nagar junction RHS Flyover 

16. LB nagar junction VUP 

17. Bairamalguda junction LHS Flyover 

18. Bairamalguda junction RHS Flyover. 

19. Bhadurpura Flyover 

20. Owaisi junction Flyover 

21. Nagole Junction Flyover 

22. Khaitalapur Flyover  

23. Kothaguda, Kondapur Flyover. 

24. RUB Hitechcity 

25. RUB Tukaramgate 

26. Panjagutta steel Bridge 1  

27. Panjagutta steel Bridge 2 

28. Shilpa Layout flyover Phase-I 

29. RUB Uttam nagar 

30. RUB Uppuguda 
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B. The Comprehensive Road Maintenance Program (CRMP) corridors are as follows: 

 

Sl. No.         Name of the Corridor 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Lakdikapul –  via Khajaguda Jn  - Nanakramguda-13.5 Km 

Khajaguda Jn   - JNTU   - Allwyn X- Road-14 Km 

Khajaguda – Lingampally-10.6 Km 

KBR Park- Punjagutta _ HPS- Habsiguda X Road-15.3 Km 

IS Sadan – Aramgarh-Rethibowli- 20.40 Km 

Chaderghat – Chintalkunta Jn-8.9 Km 

Nayapul  - M.J. Market  - Ameerpet – Kukatpally  -   Balanagar Y junction- JNTU-14.2 Km 

Balangar Y Jn- Narsapur X Roads – Gajularamaram-12.7 Km 

Trimulgiri jn – ECIL X Roads – Moulali – Tarnka Jn -14.2 Km 

KBR Park– Road No. 36 Jubilee Hills – Cyber Tower via 100 ft road- 6.9 Km 

 

Therefore the available data shall be utilized for preparation of BME Report for the  

subject work  for assessment of environmental benefits due to construction of flyovers / grade 

separators under SRDP and major corridors developed and maintained under CRMP in 

GHMC. 

 

The interested bidders can visit the Office of Executive Engineer (Projects-WZ-I), 

GHMC, H.O., CC Complex, 6
th

 Floor, Tank Bund, Hyderabad on any working day for 

collecting the soft copies of available data.  
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1.2 The objectives and description of the services are: 

 Identify and list the potential socio-economic and environmental benefits that could be 

realized through the construction of flyovers, grade separators under SRDP and major 

corridors under CRMP: 

i) Public opinion with regard to completed flyovers, grade separators under 

SRDP and major corridors under CRMP and assessment of rate of increase in 

productivity due to reduction in travel time, idling time, fuel economy etc. 

ii) Improvement of living conditions and reduction in health-related 

problems in case of both commuters and residents in the zone of influence of 

the flyover / grade separator under SRDP and major corridors under CRMP 

due to reduction in air pollution and noise pollution etc. 

iii) Collect and analyze data on transport services including passenger and 

traffic count with focus on volume of traffic, freight and passenger, seasonal 

variations in traffic flows, patterns of ownership in the transport sector, 

transport costs and determine the travel and transit time to education, health 

facilities and other facilities such as markets. 

iv) Collect and asses pre-project and post-project data from respondents 

(households, traders, business ventures) to determine both economic and 

non-economic attributes including the level and characteristics of 

employment or business income. Study the available documents and extract 

pre-project data for identified indicators, if such data is insufficient for the 

assessment, accordingly suggest and firm up a suitable methodology in 

consultation with GHMC and extract requisite data from primary or secondary 

sources. 

v) Collect and analyse the level of staffing and entry-exit data of staffs in 

educational, health and financial facilities in the zone of influence. 

vi) Asses market infrastructures and collect information on locational spread of 

markets, size of the market in terms of the numbers of buyers and traders; and 

turnover, physical infrastructure of shops and trade outlets, composition of 

goods and services traded, in the zone of influence. 

vii) Emission load estimation - The emissions generated from each category of 

the vehicles, viz. 2, 3 & 4 wheelers, LCVs and Heavy vehicles shall be 

estimated under two scenarios; one considering there is no flyover / grade 

separator and the other with the flyover / grade separator under SRDP and 

before and after improving major corridors under CRMP. The emission factors 

/ norms suggested by Central Pollution Control Board (CPCB) shall be used in 

accordance with Bharat Stage emission standards to estimate the emission load 

in terms of the four major pollutants, i.e., CO, HC, NOx and PM that are 

known to have serious health implications. 

viii) Traffic Volume count - The traffic movement at both the ends of the flyover / 

grade separator , approach intersections and major corridors shall be counted  

with video recording on an hourly basis for a period of 24 hours, on typical 
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working day. The traffic count locations shall be marked and indicated along 

with their details on a plan. 

ix) Origin & Destination surveys (OD surveys): conducting OD surveys with 

manually for selected samples to cover about 5%  sample of the traffic volume. 

 

x) Travel time and vehicle speed - The time taken to travel from and back via 

the major road corridors and on the flyovers shall be determined during 

morning peak traffic times, using an electronic timer. The time taken for going 

from one point to another shall be recorded three times each on both the sides 

of the main road and over the flyover. The observations shall be taken on three 

different working days using different 4-wheelers, driven by different drivers. 

The time lost in idling due to traffic signal at each of the junctions for each 

observation shall be recorded. The recorded travel time and estimated average 

vehicle speed for each of the observations taken on the three days shall be 

plotted. The standard deviation shall be estimated and the 95% upper and 

lower confidence limits (UCL and LCL) of the observations shall also be 

determined and indicated on the plots. 

xi) Fuel Consumption - The average fuel economy and fuel consumption during 

idling conditions for different categories of vehicles shall be presented. The 

amount of fuel lost as well as the annual cost associated with the loss of fuel 

during idling shall also be estimated. 

xii) Assess the temporary as well as permanent impact on the employment, 

livelihood, businesses due to the civil works and related activities. 

Integration of other  

a. ongoing projects and  

b. future infrastructural schemes such as Metro Rail, BRTS, as per the CTS Master 

Plan    
 

GHMC intends to appoint a Consultant for preparation of BME Report 

including detailed traffic survey, collecting public opinion etc. at all the flyovers / 

grade separators taken up under SRDP and major corridors under CRMP in GHMC. 

The Consultant shall perform all the duties as per TOR given.  
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1.3 ELIGIBILITY AND OTHER REQUIREMENTS: 
 

The tender particulars along with details of eligibility and qualification for the 

consultancy assignment are as under: 

NIT NO. Name of the Work Eligibility 

Tender Notice No: 

09/ SE(SRDP/P-

WZ)/ GHMC / 

2022-23 (Recall),                 

Dt:03-12-2022 

Consultancy services for 

preparation of Benefit 

Monitoring and Evaluation 

(BME) report of the 

Flyovers / Grade 

Separators constructed 

under Strategic Road 

Development Program 

(SRDP) over signalized 

junctions (28 Structures) 

and on (10) major 

corridors developed and 

maintained under 

Comprehensive Road 

Maintenance Program 

(CRMP) in GHMC 

i) At least One similar BME study in the 

overall experience of the firm .  

ii) Specific experience in at least one 

evaluation projects (socio-economic or 

transport indicators) in the overall 

experience of the firm 

iii) The required average annual turnover 

during the last 5 financial years should 

be at least Rs. 100 Crores Per annum. 

 

 

1.3.1 The Bidder shall furnish audited financial statements for the last Five years, audited by a 

Chartered Accountant, which include Profit and Loss Account, Balance Sheet and Certificates 

regarding contingent liabilities. 
 
 

 

1.3.2 The Consultant firm should have a turnover in the same name and style in any one 

of the financial years during the last five financial years and updated by giving 10% 

simple weightage per year to bring them to 2022-2023 price level. Sub contractors / 

GPA holders experience shall not be taken into account. 
 

1.3.2a   The consultants who are involved in preparation of  feasibility studies 

or Detailed Project Report (DPR) for the SRDP/CRMP programmes  

not eligible to participate in the BME tender 

 

 
 

1.3.3 The points assigned to Technical Evaluation criteria are: 

 Evaluation of Technical Proposals 

 

i) In the first stage, the Technical Proposal will be evaluated on the basis of Applicant’s 

experience, its understanding of TOR, Site Appreciation proposed methodology and Work 

Plan, and the experience of Key Personnel. Only those Applicants whose Technical 

Proposals score 70 marks or more out of 100 shall qualify for further consideration. 

ii) Each Key Personnel must score a minimum of 70% marks except as provided herein. A 

Proposal shall be rejected if the Team Leader scores less than 70% marks or any two of the 

remaining Key Personnel score less than 70% marks. In case the Selected Applicant has one 
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Key Personnel, other than the Team Leader, who scores less than 70% marks, he would have 

to be replaced during negotiations, with a better candidate who, in the opinion of the GHMC, 

would score 70% or above. 

iii) The scoring criteria to be used for evaluation shall be as follows: 

 

Sl. No. Criteria Sub-criteria Maximum 

Score 

I Specific experience of the Consultant (as a firm) relevant to 

the Assignment 
35 

(a) At least one similar BME projects in the overall experience 

of firm. 

15 

(b) Specific experience in at least one project in socio- 

economic impact studies in the overall experience of firm. 

10 

(c) Specific experience in at least two or more projects in 

socio- economic impact studies in the overall experience of 

firm. 

10 

II Proposed methodology and work plan in response to the 

terms of reference 

25 

(a) Technical 

Approach and 

Methodology  

Responding to all requirements of the 

ToR 

3 

Quality of approach and methodology 5 

Structured listing of services easily to 

follow, interlinked and following a 

logical sequence 

5 

Ability to identify difficult issues, 

response  

5 

(b) Work Plan Task adequately weighted (input, time) 5 

Balance key and non-key experts 2 

III Qualification and experience of key experts proposed for 

the assignment  

40 

 Total 100 

 

Sl. 

No. 

Position Score 

1.  Team Leader (Monitoring and Evaluation Specialist) 

 

15 

2.  Transportation Specialist 10 

3.  Transport Economist 10 

4.  Social Development Specialist 5 

Total 40 
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S.No PARAMETER MAXI

MUM 

MARK

S 

CRITERIA 

 Relevant Experience of 

the Key Personnel 

40 

 30% is for Minimum Educational 

Qualification; 

30% Minimum years of experience, 

20% of the maximum marks for each Key 

Personnel shall be awarded for a minimum of 

one number of Eligible Assignments the 

respective Key Personnel has worked on.  

The remaining 20% shall be awarded for the 

total number of additional eligible assignments 

particularly undertaken for the preparation of a 

feasibility report and / or Detailed Project 

Reports/BME projects for Major Highway 

Projects in Urban areas/ Railway/Metro 

projects  over and above the eligible one 

assignment. 

1 Team Leader (Monitoring 

and Evaluation Specialist) 

 

   15 

She/he should at least have a Master’s degree from a 

recognized university in Economics or Statistics or 

development studies and should have more than 15 

years of post-qualification experience. She/he should 

have worked on at least  

 one study on socio-economic impact assessment of 

infrastructure projects and  

 One study on benefit monitoring and evaluation of 

infrastructure projects  

 proficiency in establishing approach for 

undertaking BME of projects, preparing 

questionnaire for data collection, sample selection 

for surveys, undertaking public consultations, etc.  
Should also be conversant with insights of large scale 
data collection, specifically using digital data 
collection methods, data coding, cleaning, analysis 
and interpretation. 

2 Transportation Specialist 

  10 

She/he should have a post-Graduation degree 
in Transportation Engineering/ Transportation 
Planning with at least 15 years of overall 
experience in roads and transport infrastructure 
facilities. Out of this, should have worked on 
urban transport infrastructure facilities’ 
planning and traffic assessment thereon for at 
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least 5 years, with at least one major 
comprehensive transportation study to his/her 
credit.     

3 Transport Economist 

     10 

She/he should have a Post-Graduate degree in 
Economics or equivalent with at least 15 years 
of experience in similar kind of evaluation 
works, especially related to roads and road 
transport infrastructure projects. 

4 Social Development 
Specialist 

  05 

She/he should have a Master’s degree in 
Sociology/Social Science with at least 10 years 
of experience in similar kind of evaluation 
works. She/he should be knowledgeable about 
the gender equity and social inclusion (GESI) 
aspects.  

 Total       40  

 

 

While awarding marks for the number of Eligible Projects, the Applicant or Key 

Personnel, as the case may be, that has undertaken the highest number of Eligible 

Assignments shall be entitled to the maximum score for the respective category and all 

other competing Applicants or respective Key Personnel, as the case may be, shall be 

entitled to a proportionate score. 
 

 i)  
 

The minimum technical score required for qualifying and opening  financial bid will be               

70 Marks  
 

1.3.4    Hard Copies: All the bidders shall produce hard copies of all the uploaded   

documents (Technical bid documents only) at the time of opening of  technical 

bids. 
 

1.4 History of litigation and criminal record:  If any criminal cases are pending against 

 him/her/ partners at the time of submitting the Bid, the Bid will be summarily 

 rejected. In this respect, the Bidder shall submit an affidavit to the effect that the 

 history of litigation, criminal cases pending against him/her/partners furnished by 

 him/her is true. 
     

In case, it is detected at any stage that the affidavit is false, he will abide by the action 

taken by the GHMC /Telangana State Government without approaching any court 

whatsoever for redress.  He will however, be given suitable opportunity to offer his 

explanation before action is taken against him 
 

1.5 The Commissioner, GHMC reserves the right either to accept or reject any or all 

 Tenders at any stage without assigning any reasons. 
 

1.6 The Bid submitted without Bid Security will be summarily rejected. The Bid Security 

 of the successful Bidder will be returned when the Bidder has signed the Contract 

 Agreement with the Employer and has furnished the required Performance Guarantee 

 as specified in the document with in 15 days from the receipt of the Letter of 

 Acceptance.  
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1.7 The Bid Security will be forfeited:  
 

(a)  If a Bidder withdraws its bid during the period of bid validity. Or  
 

(b)  If the Bidder fails to accept the Employer’s corrections of arithmetic errors in 

 the Bidder’s bid (if any), or  

(c)  If the Successful Bidder fails to sign the contract agreement with the Employer 

 with in the prescribed period, or  

(d)  If the Successful Bidder fails to furnish the Performance Security with in the 

 stipulated time.  

1.8 The proposal should be submitted by consultancy firms in two parts. The two parts of 

 the proposal are Part 1: Technical Proposal and Part 2: Financial Proposal. For a 

 given EPC Project, Stage -1 of the Evaluation shall consider the evaluation of the 

 Technical Proposal (i.e. Part 1). The firms scoring the qualifying marks                        

 (minimum 70%) as mentioned in RFP shall only be considered for further evaluation. 

 Under  stage 2, the financial proposal of such firms as selected above shall be opened 

 and evaluated. 
 

1.9 The total time period for the assignment as Consultant will be for 6 Months 
  

1.10  Consultants may apply as a sole firm only.  Joint Venture with other consultants is 

 not acceptable If the consultant submits bids as sole applicant and also in JV / 

 Association with another consultant, both bids shall be summarily rejected. No 

 consultant shall submit more than one bid. 
 

 

1.11  The two parts of the Proposal (Technical proposal and Financial proposal) must be 

 submitted on-line with all pages numbered serially, along with an index of submission 

 as per procedure under e-tendering. The technical proposal is also required to be 

 submitted in a hard bound form exactly as per submission made online with all pages 

 numbered serially along with an index of submission. The Financial proposal is to be 

 submitted online only. Submission in any other form shall not be acceptable. In the 

 event, any of the instructions mentioned herein have not been adhered to, the 

 Employer  may reject the Proposal. 

 

1.12  Employer will be at liberty to keep the credentials submitted by the Consultants at 

 bidding stage, in public domain and the same may be uploaded by Employer on 

 Employer’s web-site. Consultants should have no objection if Employer uploads the 

 information pertaining to their credentials as well as of their key personnel.  
 

1.13 Procedure for Bid Submission: The bidder shall submit his response through bid 

 submission to the tender on e-procurement platform at www.tender.telangana.gov.in             

             by following the procedure given below. 

The bidder would be required to register on the e-procurement market place www. 

tender.telangana.gov.in or http://tender.telangana.gov.in and submit their bid online. 

The bidders shall submit their eligibility and qualification documents, Technical bid, 

Financial bid etc., in the standard formats prescribed in the Tender documents, 

displayed in e-procurement web site. The bidder shall upload the scanned copies of all 

the relevant certificates, documents etc., in support of their eligibility/criteria/ technical 

http://www.tender.telangana.gov.in/
file:///G:/Downloads/www.%20tender.telangana.gov.in
file:///G:/Downloads/www.%20tender.telangana.gov.in
http://tender.telangana.gov.in/
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bids in the e-procurement web site. The bidder shall sign on the statements, documents, 

certificates, uploaded by him owing responsibility for their correctness / authenticity. 

The Technical bids of the bidders will be evaluated based on the certificates / 

documents uploaded online only towards the qualification criteria furnished by the 

bidders. The detailed procedure for bid submission is described in bid document. 

 
 

1.14 Registration with e-procurement platform: For registration and online bid 

 submission bidders may contact HELP DESK of M/s. Vupadhi Techno Services Pvt.     

            Ltd.,  www.tender.telangana.gov.in or http://tender.telangana.gov.in. 

 
 

1.15 Digital Certificate authentication: 

The bidder shall authenticate the bid with his digital certificate for submitting the bid 

electronically on e-procurement platform and the bids not authenticated by digital 

certificate of the bidder will not be accepted on the e-procurement platform. 

All the bidders need to obtain Digital Certificates from TSTS: 

For obtaining Digital Signature Certificate, Please Contact: 

Telangana State Technology Services Limited : 

BRKR Bhavan, B-Block 

Tank bund road 

Hyderabad – 500 022 

Phone: 91-40-23220305 

Fax: 91-040-23228057 

 
 

1.16 Submission of Hard Copies 

Only the successful tenderer shall hand over the original copies of all the uploaded 

documents, DDs/BG towards EMD/Performance Guarantee, prior to entering into 

agreement as per G.O.Ms. No. 174 Dt: 01-09-2008 of I & CAD (PW-Reforms) 

Department to the Chief Engineer(Projects), Greater Hyderabad Municipal 

Corporation, Hyderabad or his authorized representative directly or through his 

agent or by Registered post or by Courier service. The department will not take 

any responsibility for any delay or non-receipt. 

The bidder is requested to get a confirmed acknowledgement from the Tender Inviting 

Authority as a proof of Hard copies submission to avoid any discrepancy. The bidder 

has to attach the required documents after uploading the same as required by Tender 

Inviting Authority in its tender conditions. 

 

1.17 Deactivation of Bidders: 

a) The successful bidders found defaulting in submission of hard copies of original 

DD/BG for EMD/Performance Guarantee, Transaction fee and other uploaded 

documents to the Tender Inviting Authority before concluding the agreement will be 

suspended/ disqualified from participating in tenders on e-procurement platform for a 

period of 12 months 

b) Bidders need to register on the electronic procurement market place of Government 

of Telangana i.e. www.tender.telangana.gov.in On registration on the e-procurement 

market place they will be provided with a user ID and password by the system using 

which they can submit their bids online. 

c) While registering on the e-procurement market place, Bidders need to scan and 

upload the required documents as per the Tender requirement on to their profile. 

http://www.tender.telangana.gov.in/
http://tender.telangana.gov.in/
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d) The successful  tenderer shall furnish the original hard copies of all the documents / 

certificates / statements up loaded by him before concluding agreement. 

e) The tenderers shall be required to furnish a declaration in online stating that the soft 

copies uploaded by them are genuine. Any incorrectness / deviation noticed will be 

viewed seriously and apart from canceling the work duly forfeiting the Bid Security, 

criminal action will be initiated including suspension of business. 

f) Steps for registering and submission of bids are described in details in the “Bidders 

Training Booklet” available with the Department as well as at the above web site. 

 

 

1.18 General Terms & Conditions 

To qualify for consideration of award of contract each tenderer should fulfill the 

following criteria. 

1.   The details and certificates are to be furnished as per the proforma available in 

 the tender schedules. 

2.   The tenderer should have the key and critical equipment (either owned or 

 leased) as mentioned in the tender document. 

3.  The bidder is subjected to be disqualified and liable for black listing and 

forfeiture of  EMD/Performance Guarantee, if  he is found to have misled or 

furnished false information in the forms/statements/ certificates submitted in 

proof of qualification requirements.  

4. Even while execution of the work, if found that the contractor had produced 

False/fake certificates of experience he will be liable for black listing and the 

contract will be liable  for termination and liable for forfeiture of EMD 

/Performance Guarantee, and all the amounts due to him. 

5.  The domestic bidders will have to furnish Power of Attorney in appropriate 

format in Non-judicial stamp paper of appropriate value duly Notarized for 

submission of the bid, for negotiating with Client and for signing the 

Agreement. The successful bidder  shall have to submit a fresh Power of 

Attorney duly notarized for transacting or  business relating to execution of 

work immediately after signing of Agreement. 
 

 

1.19      Special Conditions  

1.  Transaction Fees: The transaction fee of Rs.10,000/- +GST @ 18 %  has to be  paid 

through electronic gate way payment system to TSTS., by each participating bidder at 

the time of Bid submission.  

2.  e-procurement Corpus fund: An e-procurement corpus fund of Rs.10,000/- 

administered by TSTS  has to be paid by the successful bidder in the shape of Demand 

Draft in favour of Managing Director, Telangana State  Technological Services  at 

the time of concluding the Agreement. 

3.    The e-procurement application is PKI enabled and supports the digital certificates 

 issued  by TSTS, for signing the bids at the time of submission by contractor.                       

 The contractor has to procure digital certificates issued by TSTS Ltd., Hyderabad as 

 per the procedure. Digitally signed bids are to be submitted electronically through              

 e-procurement, without which the tender will not be considered for opening the Price 

 Bid. 

4)  The bidders intend to know the procedure of bid submission on e-procurement 

 platform; suitable training will be given by M/s. Vupadhi Techno Services Pvt Ltd., 

 1
st
 Floor, Ramky Grandiose, Sy. No. 136/2 & 4,  Gachibowli, Hyderabad. 

5)  Government reserves the right to cancel/alter the bid conditions at any time. 
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6)  The bidder should submit a copy of valid Service Tax/ GST registration 

certificate issued by the Service Tax/GST registration authority.  

7)  In case of discrepancy between the price quoted online and in supporting 

 documents uploaded, then the price quoted in the template provided online 

 only would be the considered for evaluation. 

8)  Bidders may be required by the Employer to justify, to the Employer’s 

 satisfaction, their bid price. 
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SECTION II  

INSTRUCTIONS TO BIDDERS 
 

 

1. Introduction : Greater Hyderabad Municipal Corporation (GHMC), “the Client” is 

desirous of obtaining Consultancy services for preparation of Benefit Monitoring 

and Evaluation (BME) report of the Flyovers / Grade Separators constructed 

under Strategic Road Development Program (SRDP) over signalized junctions (28 

Structures) and on (10) major corridors developed and maintained under 

Comprehensive Road Maintenance Program (CRMP) in GHMC.  
 

  

   

1.1 The objective and description of the services are: As per TOR 

1.2 Scope of the work: Consultancy services for preparation of Benefit Monitoring 

and Evaluation (BME) report of the Flyovers / Grade Separators constructed 

under Strategic Road Development Program (SRDP) over signalized junctions (28 

Structures) and on (10) major corridors developed and maintained under 

Comprehensive Road Maintenance Program (CRMP) in GHMC. 
 

1.3     Therefore, to carry out above items, the GHMC has decided to appoint consultant firm 

for assessment of socio-economic & environmental benefits due to construction of flyovers / 

grade separators completed under Strategic Road Development Program (SRDP) in the City of 

Hyderabad. GHMC will expect the consultants to illustrate the interest and commitment to 

utilize the latest National and International Techniques in order to promote fast, efficient, 

economical and effective completion of the works. It is the intention of GHMC to be among 

the fore runners in applying Modern Construction techniques which mitigate the effects of air 

pollution due to traffic congestion. 
 

 

 

 

 

2      Source of funds 

The work is funded by Greater Hyderabad Municipal Corporation. 
 

3 Eligibility and other Requirements  
 

A Eligibility criteria – Refer clause 1.3 of Section –I 
 

3.1 Bidders shall not be eligible to Bid for works in GHMC in which any of his near 

relatives are working in the cadre of an Assistant Engineer /Assistant Executive 

Engineer and above in the Engineering Section or a Senior Assistant and above in the 

Accounts / Audit / Administrative sections.  Near relatives include 

1. Sons, step-sons, daughters, step-daughters.  

2. Sons-in-law and daughters-in-law. 

3. Brothers-in-law and sisters-in-law. 

4. Brothers and Sisters 

5. Father and mother 

6. Wife / Husband 

7. Father-in-law and mother -in-law 

8. Nephews, nieces, uncles, aunts 

9. Cousins and in addition 

10. Any person residing with the contractor, whether related or not. 
 

3.2 Other requirements: 
 

Even if the Bidder meets all the eligibility and qualification criteria, his Bid shall be 

summarily rejected if he is found to have misled or made false representation in the 
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form of any of the statements submitted in proof of the eligibility and qualification 

requirements or if he has a record of performance such as absconding from work, works 

not properly completed as per contract,  inordinate delays in completion financial 

failure and / or has participated in previous Bidding for the same works and had quoted 

unreasonably high Bid price/premium in addition to the above, even while executing 

the work, if it is found that he produced false / fake certificates in his Bid, he will be 

blacklisted  

 

4. Cost of bidding  

The Bidder shall bear all expenses associated with the preparation and submission of 

his Bid and the GHMC shall in no case be responsible or liable for reimbursement of 

such expenses, regardless of the conduct or outcome of the Biding process.  

 

5.          Site visit 

 The Bidder is advised to visit and examine proposed work sites and their surroundings 

and obtain all the information that may be necessary by themselves on their own 

responsibility for preparation of the Bids and quoting rates. The costs of any such visits 

shall be entirely at the Bidder’s own expense. 
 

 

B. Bid Documents  
 

6. Bid documents  
A set of Bid documents issued for the purpose of Bidding includes the following, 

together with any addenda thereto which may be issued in accordance with Clause 8 

and the proceedings of pre-Bid meeting issued in accordance with Clause 16. 
 

Section I: Notice Inviting Bid 

Section II: Instructions to Bidders 

Section III: General Conditions of Contract 

Section IV:  Terms of reference   

Section V: Form of Letter of Acceptance, Form of Bank Guarantee for Security 

Deposit, form of agreement, Form of General Power of Attorney, GPA 

Affidavit, Affidavit 
 

Section VI: Schedules of Supplementary Information 

Annexure-A – Check list 

Statement-I  - At least One similar BME study in the overall experience of the firm 

 

Statement-II  - Specific experience in at least one evaluation projects (socio-economic 

or transport indicators) in the overall experience of the firm 

Statement-III  - Deleted 

Statement-IV – Annual Turn over 

Statement-V- Existing Commitments 

Statement-VI – Critical Equipment. 

Statement-VII – Key personal 

Statement-VIII - Litigation History. 

Statement-IX- Deleted. 

Data Sheet – I - Bidder’s Appreciation of the Project 

Data Sheet – II - Bidder’s Organizational Setup for the Project 

Data Sheet – III - Management of Design and Engineering Services 
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The Bidder is expected to examine carefully all instructions, terms of reference, Bid 

conditions, forms appended to Bid, addenda in the Bid documents.  Failure to comply 

with the requirements of Bid submission will be at the Bidder’s own risk.  
 

7. Clarification of tender documents  

 In case any clarification is required by the bidder, he may obtain it personally or in 

 writing well in advance from the GHMC. Clarification for which written request has 

 been received at least 3 days prior to Technical Bid opening only will be answered  
 

 

 8. Amendment of Bid documents  

At any time prior to the dead line for submission of Bids, the GHMC may for any 

reason, whether at its own initiative or in response to the clarifications requested by the 

prospective Bidders, modify the Bid documents by issuing an Addendum. The 

addendum will be kept in website  ie., www.tender.telangana.gov.in   
 
 

C.  Preparation of Bids 
 

 9.  Language of the documents 

All documents relating to the Bid shall be in the English language.  
 

10. Documents comprising the tender 

The tender to be prepared by the bidder shall comprise of the form of tender and 

appendices thereto, the Bid Security, the information on technical man power to be 

available on this work and other such relevant information and any other material 

required to be completed and submitted in accordance with the instructions to bidders 

embodied in tender document. The forms and the data provided in this document shall 

be used without exception. 

  

11.  Tender prices 
i. The bidder shall quote his offer as Lump sum at appropriate place on                            

e-procurement platform as per procedure. Negotiations are not permitted at any 

stage in respect of price bid.  

ii. The lump sum price quoted by the bidder shall include all the costs as per defined 

scope of work. The lumpsum offer shall provide for all superintendence, labour, 

material, plant, equipments and all other things required for work including all 

Government Taxes and duties and all other Government levies and recoverable / 

reimbursable amounts . 

 

11.1 Tender validity 

Validity of the tender will be 180 days from the date fixed for opening of the tenders 

and thereafter until it is withdrawn by notice in writing duly addressed to the authority 

opening the tender. Such withdrawal after 180 days shall be effective from the date of 

receipt of notice by the Employer. 

 

 

12. Format and signing of tenders 

12.1 The uploaded  bid documents  shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorized to sign on behalf of the bidder.  

12.2 The bid shall contain no alterations, omissions or additions, except those to comply 

with instructions issued by the GHMC, or as necessary to correct errors made by the 
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bidder, in which case all such corrections shall be initialed by the person or persons 

signing the bid. 

12.3 All witnesses and sureties shall be persons of status and probity and their full names, 

occupations and addresses shall be printed below their signatures. 
 

12.4 Only one Bid shall be submitted by each Bidder.  No Bidder shall participate in the Bid 

of another for the same contract in any capacity whatsoever. 

 
 

13. Deleted 

 

14        Bid Security deposit, its forfeiture and penal action 
 

14.1 The bidder shall furnish as a part of his tender Bid Security for Rs. 1.00 Lakh  valid for 

180 days. 
 

14.2 The Bid Security to be furnished shall be in the form of  Online payment /Challan 

Generation/ Irrevocable and unconditional Bank guarantee valid for 180 days obtained 

from any scheduled commercial Bank/ Nationalized Bank as per the proforma given 

drawn in favour of Commissioner, Greater Hyderabad Municipal Corporation, 

Hyderabad. The format of Bank Guarantee is given as Annexure B.  
 

14.3 Any tender not accompanied by the Bid Security will stand rejected. 

14.4  Deleted. 

14.5 “Forfeiture of Bid security”: If after submitting the tender, the bidder withdraws his 

offer or modifies the same or if after acceptance of his tender fails or neglects to furnish 

the Performance security, without prejudice to any rights and powers of the Employer 

here under or in law, the employer shall be entitled to forfeit the full amount of Bid 

Security deposited by the bidder. The employer shall also have right to forfeit the full 

amount of Bid security if the contractor fails to submit the performance guarantee 

within 21 days from the receipt of LOA issued. 

14.6 In the event of tender being not accepted the amount of Bid Security  deposited by the 

 bidder, shall unless it is prior thereto to forfeit under  provisions of sub clause 14  

 above, be refunded to him on passing of receipt thereto without any interest. 

14.7  Transaction fee: Charges payable to Service Provider:  
All the bidders/suppliers will pay the transaction fee Rs.10,000+ GST @ 18% in favor of 

TSTS.  

 

Mode of payment : The transaction fee of Rs. 10,000/- + GST @ 18% has to be paid through 

electronic gate way payment system to TSTS., by each participating bidder at the time of Bid 

submission. 

14.8 Any bid not accompanied by both the EMD/Performance Guarantee, and Transaction fee 

will be rejected by the employer as “non responsive” 

 

 

14.9   The Successful bidder has to pay the e-procurement corpus fund of Rs.10,000/-  through 

D.D.  Drawn in favour of TSTS, Hyderabad at the time of concluding agreement and 

hand over the D.D. to the Commissioner, GHMC, Hyderabad enters the agreement with 

successful bidder. 
 

 

 

 

 

 

 



19 

Consultant   Superintending Engineer 

  (SRDP/P-WZ), GHMC 

15 Pre-tender meeting 
15.1  In the chambers of the Chief Engineer (Projects), GHMC 6

th
 Floor, CC Complex, Tank Bund, 

Hyderabad. 
16. Amendments to tender document 

At any time prior to the dead line for submission of tender, the GHMC may for any 

reason whether at his own initiative or in response to a clarification requested by a 

prospective bidder modify the tender document by issuance of an addendum. The 

addendum will be kept in website www.tender.telangana.gov.in. 
 

 

 

 

17. Submission of tenders 

(b)  Bidders need to register on the electronic procurement market place of Government of 

 Telangana  i.e., “www.tender.telangana.gov.in”. On registration  on  the                                            

       e-Procurement market place they will be provided with a user ID and password  by   

       the system using which they can submit their bids online. 
 

(c)  While registering on the e-procurement market place, bidders need to scan and upload 

 the required documents as per the tender requirements on to their profile. 
 

(d)  The technical bid evaluation of the bidders will be done on the certificates / 

 documents  uploaded through online only towards qualification criteria furnished by 

 the bidders.  
 

Only the successful tenderer shall hand over the original copies of all the uploaded 

documents, Online payment /Challan Generation /BG towards  Bid Security prior 

to entering into agreement as per G.O.Ms. No. 174 Dt: 01-09-2008 of I & CAD (PW-

Reforms) Department to the Chief Engineer(Projects), Greater Hyderabad 

Municipal Corporation, Hyderabad or his authorized representative directly or 

through his agent or by Registered post or by Courier service. The department will 

not take any responsibility for any delay or non-receipt. 

 

i. The successful bidder shall furnish the original hard copies of all the documents / 

certificates/statements uploaded by him before concluding the agreement. 

 

ii. The bidders shall be required to furnish a declaration in online stating that the soft 

copies uploaded by them are genuine. Any incorrectness/ deviation noticed will be 

viewed seriously apart from canceling the work duly forfeiting the Bid Security, 

criminal action will be initiated including suspension of business. 

 

iii. The successful bidders found defaulting in submission of hard copies of original 

Online payment /Challan Generation /BG for EMD/Performance Guarantee, 

Transaction fee and other uploaded documents to the Tender Inviting Authority before 

concluding the agreement will be suspended/ disqualified from participating in tenders 

on e-procurement platform for a period of 12 months.  The suspension of bidder shall 

be automatically enforced by the e-procurement system, as per G.O.Ms.No.245, dated 

30-12-2005, I & CAD Department. 

 

iv. Steps for registration and submission of bids are described in detail in the “Bidders     

    Training Booklet” available with the department as well as at the above web site. 

 

 

 

http://www.tender.telangana.gov.in/
http://www.tender.telangana.gov.in/


20 

Consultant   Superintending Engineer 

  (SRDP/P-WZ), GHMC 

18. The GHMC may, at its discretion, extend the dead line for submission of Bids by 

 issuing an amendment in accordance with  Clause 16, in which case all rights and 

 obligations of the GHMC and of the Bids which were previously subject to the 

 original dead line shall thereafter be subject to the new dead line as extended.  
 

19. Deleted 

20 Bid opening and evaluation 
 

 21  Tender opening 

Tender opening will be as per the e-procurement procedures. 
 

 22 Tender liable for rejection 

 The tender is likely to be rejected if on opening it is found that – 

a) The bidder has not strictly followed the procedure laid down for submission of 

tender. 

b) The bidder has proposed conditions which are inconsistent with or contrary to the 

terms and conditions specified. 

c) Additions, corrections or alteration are made by the bidder on any page of the 

tender document. 

d) Any page or pasted slips are missing. 

e) The bidder has not signed the tender. 

f) The bidder has specified any additional condition. 

g) The bidder has not attached the addendum to the main tender  

 

h) In case the technical proposal of bidder who has quoted lowest price and who 

has satisfied other criteria is not conforming to the stipulations made, the 

bidder without revising the cost shall modify the same to conform to the above 

stipulations. If the bidder refuses to modify this then the tender shall be 

treated as non responsive and rejected. 

i) The bidder has quoted financial offer anywhere other than specified in Financial 

Bid. 

  

23 Clarification of tenders 
To assist in examination, evaluation of tenders the GHMC may ask bidders individually 

for clarification of their offer including break down of costs, reasons in case of very 

high/very low offer. Such request shall be in writing and the response shall also be in 

writing. 

 

24 Correction of errors 
If there is any discrepancy between the offer quoted in figures and in words, the rate 

quoted in words will be treated as the offer. 
 

 

25 Evaluation and comparison of tenders 

a. The GHMC will evaluate and compare only those Bids, which have been determined to 

be substantially responsive to the requirements of the Bid documents in accordance 

with clause 10 & Clause 6. 
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b. Evaluation of the Bids shall comprise an assessment of the impact of any material 

deviations or reservations that may have been placed on any of the Bids which may 

effect the execution of the works in the manner and / or the time specified, and their 

relationship to the Bid amount offered. Such deviations or reservations will not be 

permitted, and such Bid shall be rejected. Record of arbitration/Litigation shall also be 

taken into account at the time of evaluation of Bids. 

26      Award criteria 

Subject to clause 25, the employer will award the contract to a bidder whose tender has 

been technically qualified in technical evaluation as per clause 1.3 of Notice Inviting 

Tender and found to satisfy all requirements of tender document and who has offered the 

lowest price. 

 

The criteria for arriving the lowest price is, the sum of price quoted for A+B i.e.,  

A. Flyovers/grade seperators under  SRDP and  

B. Major corridors under  CRMP  
 

 27 Department’s (GHMC’S) Right to accept any Bid and to Reject any or all Bids. 
 

Notwithstanding Clause 26, the Superintending Engineer (Projects-WZ) / Chief 

Engineer(Projects), GHMC / Commissioner, GHMC as the case may be, reserves the 

right to accept or reject any Bid, and to annul the Biding process and reject all the Bids at 

any time or any stage prior to the award of contract without thereby incurring any 

liability to the affected Bidder or Bidders on the grounds of its action. 
 

28 Process to be Confidential  
 

28.1 After the opening of Bids information relating to examination, clarification, evaluation 

and comparison of Bids and recommendations, concerning to the award of contract 

shall not be disclosed to the Bidders or any other persons not officially concerned with 

the process until the award of the Contract to the successful Bidder has been 

announced. 
 

28.2 Any effort by any Bidder to influence the officials of GHMC in the examination, 

clarification, evaluation and comparison of Bids, and in any decisions concerning 

award of a contract, may result in the rejection of the Bidder’s Bid.  
 

29 Notification of award 

Prior to the expiration of tender validity period or any such extended period, the 

employer will notify the successful bidder in writing by a registered letter that his tender 

has been accepted. This letter (herein after and in conditions of contract called letter of 

acceptance) shall name the sum which the employer will pay to the Contractor in 

consideration of the execution, completion and maintenance of the work by the 

Contractor as prescribed in the Contract. This notification of award will constitute 

formation of contract. 

Upon furnishing the performance security by the successful bidder the order to start 

work will be given. The work order shall be accompanied by a true copy of the 

agreement bearing the number under which it is registered in the office of the Chief 

Engineer (Projects), GHMC, and Hyderabad. 
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30. Performance guarantee/EMD 

The successful bidder whose tender has been accepted will have to pay 2.5% of the 

accepted tender amount as performance security/EMD in any of the following forms. 

The performance guarantee shall be either in the form of demand draft or in the form of 

unconditional and irrevocable bank guarantee issued by a Nationalized Banks of India or 

any scheduled Bank in favour of Commissioner, GHMC, Hyderabad. The period of 

validity for the performance security shall be upto the date of official completion of 

work certified by the employer. 
 

31 Signing of agreement 

Upon furnishing the Performance guarantee “and balance EMD to make it 2.5% of 

contract price including the initial Bid Security /EMD/Performance Guarantee”, the 

contractor will be invited to conclude the agreement and on execution of agreement, the 

Bid security shall get adjusted with the total EMD as specified in the contract. 
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SECTION III 

   GENERAL CONDITIONS OF CONTRACT 

 

1. General Provisions 

 

1.1 Definitions 

 

Unless the context otherwise requires, the following terms whenever used in this 

Contract have the following meanings: 

 

(a) “Applicable Law means the laws and any other instruments having the force of 

law in the Government’s country as they may be issued and in force from time 

to time; 
 

(b) “Agreement” means the Agreement signed by the Parties, to which these 

General Conditions of Contract are attached, together with all the documents 

listed in Clause 2 of such signed Contract; 
 

(c) “Effective Date” means the date on which this Contract comes into force and 

effect pursuant to Clause GC 2.1; 
 

(d) “Employer”, “GHMC” means Government of Telangana 
 

(e) “GC” means these General Conditions of Contract; 
 

(f) “Government” means the Government of India or the Government of Telangana 

as the case may be. 
 

(g) “Local currency” means Indian Rupees; 
 

(h) “Member”, in case the Consultants consist of a joint venture of more than one 

entity, means any of these entities, and “Members” means all of these entities; 
 

(i) “Personnel” means persons hired by the Consultants or by any Sub consultant as 

employees and assigned to the performance of the Services or any part thereof; 

“Local Personnel” means such persons who at the time of being so hired had 

their domicile inside India; and “Key Personnel” mean the personnel referred to 

in Clause GC 4-2(a).  
 

(j) “Party” means the Employer or the Consultants, as the case may be, and Parties 

means both of them; 
 

(k) “Commissioner/Superintending Engineer” means the Commissioner / 

Superintending Engineer, GHMC or Employer.  
 

(l) “Services” means the work to be performed by the Consultants pursuant to this 

Contract for the purposes of the Project, as described in Appendix A hereto; 
 

(m) “Sub-Consultant” means any entity to which the Consultant subcontract any 

part of the Services in accordance with the provisions of Clause GC 3.7; and  
 

(n) “Third Party” means any person or entity other than the Government, the 

Employer, the Consultant or a Sub-consultant. 
 



24 

Consultant   Superintending Engineer 

  (SRDP/P-WZ), GHMC 

(o) “Technical Proposal” means the technical proposal submitted by the consultant 

and accepted by the Employer.  
 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and 

servant or of agent and principal as between the Employer and the Consultant.                  

The Consultant, subject to this Contract, have complete charge of Personnel performing 

the Services and shall be fully responsible for the Services performed by them or on 

their behalf hereunder. 

 

1.3 Law Governing the Contract 

This Contract, its meaning and interpretation, and the relation between the Parties shall 

be governed by the Applicable Law of Indian and Telangana/Andhra Pradesh State.  

 

1.4 Language 

This Contract has been executed in the English, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this 

Contract. 

 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

 

1.6 Notices 

 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to 

this Contract shall be in writing. Any such notice, request or consent shall be deemed 

to have been given or made when delivered in person to an authorized representative 

of the Party to whom the communication is addressed, or when sent by registered 

mail, telex, telegram or facsimile to such Party at the address specified in the SC. 
  

 Employer: The Commissioner, 

Greater Hyderabad Municipal Corporation, 

   Tank Bund Road, 

   Hyderabad, 

    

 

1.6.2 A party may change its address for notice hereunder by giving the other party notice 

 of such change to the other party.  
 

1.7 Location 

The Services shall be performed at Hyderabad (by establishing local office at 

Hyderabad along with land line phone and Fax facility) and such locations as are 

specified by the Employer, where the location of a particular task is not so specified, at 

such locations, whether in India or elsewhere, as the Client may approve. 
 

1.8 Authority of Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, the Member 

shall authorize one of the entities to act on their behalf in exercising all the consultants 

rights and obligations towards the Employer under this Contract, including without 

limitation the receiving of instructions and payments from the Employer. 
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1.9 Authorized Representatives 

Any action required or permitted to be taken, and document required or permitted to be 

executed, under this Contract by the Employer or the consultants may be taken or 

executed by the officials authorized by the GHMC and the consultant.  

 

1.10 Taxes and Duties 

Unless otherwise specified, the Consultants shall pay such taxes, duties, fees and other 

impositions as may be levied under the Applicable Law. 

 

2. Commencement, Completion, Modification and Termination of Contract 

 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the “Effective Date”) of the 

Employer’s notice/Work order to the Consultant instructing the Consultant to begin 

carrying out the Services. This notice shall confirm that the effectiveness conditions, if 

any, listed in the SC have been met. 

 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the 

Contract signed by the Parties, either Party may, by not less than four (4) weeks’ 

written notice to the other Party, declare this Contract to be null and void, and in the 

event of such a declaration by either Party, neither Party shall have any claim against 

the other Party with respect hereto. 
 

 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of Maximum 10 days 

period after the Effective Date/Work order date.  
 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.8.6 hereof, this Contract shall expire 

when services have been completed and all payments have been made at the end of 

such time period after the Effective Date as shall be specified in the Contract. 
 

2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the Parties. 

No agent or representative of either Party has authority to make, and the Parties shall 

not be bound by or be liable for, any statement, representation, promise or agreement 

not set forth herein. 
 

 

2.6 Modification 

Modification of the terms and conditions of this Contract, including any modification of 

the scope of the Services, may only be made by written agreement between the Parties. 

Pursuant to Clause GC 2.0 hereof, however, each party shall give due consideration to 

any proposals for modification made by the other Party. 
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2.7 Force Majeure 

 

(i)  Definition 
 

(a)  For the purposes of this Contract, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, and which makes a Party’s performance of its 

obligations hereunder impossible or so impractical as reasonably to be considered 

impossible in the circumstances, and includes, but is not limited to, war, riots, civil 

disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, 

strikes, lockouts or other industrial action (except where such strikes, lockouts, Court 

orders either directly or indirectly effecting the services or other industrial action are 

within the power of the Party invoking Force Majeure to prevent), confiscation or any 

other action by government agencies. 
 

(b) Force Majeure shall not include (i) any event which is caused by the negligence 

or intentional action of a Party or such Party’s Sub consultants or agents or employees, 

nor (ii) any event which a diligent Party could reasonably have been expected to both 

(A) take into account at the time of the conclusion of this Contract and (B) avoid or 

overcome in the carrying out of its obligations hereunder. 
 

(c) Force Majuere shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

 
 

ii)  No Breach of Contract 
 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered 

to be a breach of, or default under, this Contract insofar as such inability arises from an 

event of Force Majuere, provided that the Party affected by such an event has taken all 

reasonable precautions, due care and reasonable alternative measures, all with the 

objective of carrying out the terms and conditions of this Contract. 
 

iii)  Measures to be taken 
 

(a) A party affected by an event of Force Majeure shall take all reasonable 

measures to remove such Party’s inability to fulfill its obligations hereunder 

with a minimum of delay. 
 

(b) A party affected by an event of Force Majuere shall notify the other Party of 

such event as soon as possible, and in any event not later than fourteen (14) 

days following the occurrence of such event, providing evidence of the nature 

and cause of such event, and shall similarly give notice of the restoration of 

normal conditions as soon as possible. 
 

(c) The Parties shall take all reasonable measures to minimize the consequences of 

any event of Force Majeure. 
 

iv)   Payments 
 

During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs 

reasonably and necessarily incurred by them during such period for the purposes of the 

Services and in reactivating the Services after the end of such period. 
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v)  Consultation 
 

Not later than thirty (30) days after the Consultants, as the result of an event of Force 

Majeure, have become unable to perform a material portion of the Services, the Parties 

shall consult with each other with a view to agreeing on appropriate measures to be 

taken in the circumstances. 
 

vi)  Suspension 
  

The Client may, by written notice of suspension to the Consultants, suspend all 

payments to the Consultants hereunder if the Consultants fail to perform any of their 

obligations under this Contract, including the carrying out of the Services, provided that 

such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request 

the Consultants to remedy such failure within a period not exceeding thirty (30) days 

after receipt by the Consultants of such notice of suspension. 

 

vii) Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or 

task, shall be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure. 

 

2.8 Termination 
 

2.8.1 By the Employer 
 

The Employer may, by not less than thirty (30) days’ written notice of termination to 

the Consultants (except in the event listed in paragraph (f) below, for which there shall 

be a written notice of not less than sixty (60) days), such notice to be given after the 

occurrence of any of the events specified in paragraphs (a) through (g) of this Clause 

GC 2.9.1, terminate this Contract: 

 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 

hereinabove, within thirty (30) days of receipt of such notice of suspension or 

within such further period as the Client may have subsequently approved in 

writing; 
 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, 

if any of their Members becomes) insolvent or bankrupt or enter into any 

agreements with their creditors for relief of debt or take advantage of any law 

for the benefit of debtors or go into liquidation or receivership whether 

compulsory or voluntary; 
 

(c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause GC 8 hereof;  

(d)  if the Consultants submit to the Employer a statement which has a material 

effect on the rights, obligations or interests of the Employer and which the 

Consultants know to be false; 
 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) days; or 
 

(f) if the Employer, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 
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(g) if the consultant, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. For the 

purpose of this clause:  

"corrupt practice" means the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence the action of a public official in the 

selection process or in contract execution.  

"fraudulent practice" means a misrepresentation of facts in order to influence a 

selection process or the execution of a contract to the detriment of the borrower 

and includes collusive practice among Consultant (prior to or after submission 

of proposals) designed to establish prices at artificial, non competitive levels 

and to deprive the borrower of the benefits of free and open competition.  
 

2.8.2 By the Consultants 
 

The Consultant, may by not less than thirty (30)  days written notice to the Employer, such 

notice to be given after the occurrence of any of the events specified in paragraphs (a) 

through (d) of this Clause GC 2.9.2, terminate this Contract. 

(a) if the Employer fails to pay any money due to the Consultants pursuant to this Contract 

and not subject to dispute pursuant to Clause 8 hereof within forty-five(45) days after 

receiving written notice from the Consultants that such payment is overdue;  

(b) if the Employer is in material breach of its obligations pursuant to this Contract and has 

not remedied the same within forty-five (45) days (or such longer period as the 

Consultants may have subsequently approved in writing) following the receipt by the 

Employer of the Consultants notice specifying such breach; 

(c) if, as the result of Force Majeure, the Consultant , are unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 

(d) if the Employer fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause GC 8 hereof. 

 

2.8.3 Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to Clauses 2.2 or 2.8.6 hereof, or upon 

expiration of this Contract pursuant to Clause 2.4 hereof, all rights and obligations of 

the Parties hereunder shall cease, except  

(i) such rights and obligations as may have accrued on the date of termination or 

expiration,  

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof,  

(iii) any right which a Party may have under the Applicable Law. 

 

28.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other pursuant to 

Clauses 2.9.1 or 2.9.2 hereof, the Consultant shall, immediately upon dispatch or 

receipt of such notice, take all necessary steps to bring the Services to a close in a 

prompt and orderly manner and shall make every reasonable effort to keep expenditures 

for this purpose to a minimum. With respect to documents prepared by the Consultant 

and equipment and materials furnished by the Employer, the Consultant shall proceed 

as provided, respectively, by Clauses GC 3.9 or 3.10 hereof. 
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2.8.5 Payment upon Termination 
 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or 2.9.2 hereof, the 

Employer shall make the following payments to the Consultant (after offsetting against 

these payments any amount that may be due from the Consultant to the Employer): 
 

(i) Remuneration pursuant to Clause GC 6 hereof for Services satisfactorily 

performed prior to the effective date of termination. 
 

(ii) Reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures 

actually incurred prior to the effective date of termination; and 
 

(iii) except in the case of termination pursuant to paragraphs (a) through (d) of 

Clause GC 2.9.1 hereof, reimbursement of any reasonable cost incident to the 

prompt and orderly termination of the Contract including the cost of the return 

travel of the Consultants’ personnel and their eligible dependents. 
 

2.8.6 Disputes about Events of Termination 
 

If either Party disputes whether an event specified in paragraphs (a) through (e) of 

Clause GC 2.9.1 or in Clause 2.9.2 hereof has occurred, such Party may, within forty- 

five (45) days after receipt of notice of termination from the other Party, refer the 

matter to arbitration pursuant to Clause GC 8 hereof, and this Contract shall not be 

terminated on account of such event except in accordance with the terms of any 

resulting arbitral award. 
 

3. Obligations of The Consultants 
 

3.1 General 
 

3.1.1 Standard of Performance 

 The Consultants shall perform the Services and carry out their obligations hereunder 

 with all due diligence, efficiency and economy, in accordance with generally accepted 

 professional techniques and practices, and shall observe sound management practices, 

 and employ appropriate advanced technology and safe and effective equipment, 

 machinery, materials and methods. The Consultant  shall always act, in respect of any 

 matter relating to this Contract or to the Services, as faithful advisers to the Employer, 

 and shall at all times support and safeguard the Employer’s legitimate interests in any 

 dealings with Sub Consultant or Third Parties. 

 

 The detailed engineering drawings/fit for construction/working drawings shall be 

 submitted to the engineer in charge/executive engineer for approval and comply with 

 the comments / suggestions given with out any additional cost. Not with standing any 

 approvals of the client, the consultant shall remain fully responsible for quality and 

 corrective ness of his work.  
 

 The services comprises of architectural, structural, electrical, plumbing, lighting, 

 telecommunication, signages, lifts and fire fighting arrangements, landscaping, 

 parking, water supply and treatment of water etc, including site visits as and when 

 required during the execution.  

 

3.1.2 Law Governing Services 

 The Consultants shall perform the Services in accordance with the Applicable Law 

 and shall take all practicable steps to ensure that any Sub consultants, as well as the 

 Personnel and agents of the Consultants and any Sub consultants, comply with the 

 Applicable Law.  
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3.2     Conflict of Interests 
 

3.2.1 Consultants not to Benefit from Commissions, Discounts, etc. 

The remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute the 

Consultant' sole remuneration in connection with this Contract or the Services and the 

Consultant shall not accept for their own benefit any trade commission, discount or similar 

payment in connection with activities pursuant to this Contract or to the Services or in the 

Discharge of their obligations hereunder, and the Consultants shall use their best efforts to 

ensure that any Sub consultant, as well as the Personnel and agents of either of them, similarly 

shall not receive any such additional remuneration.  

 

3.2.2 Consultants and Affiliates not to engage in certain Activities 
 

The Consultant agree that, during the term of this Contract and after its termination, the 

Consultant and any entity affiliated with the Consultant, as well as any Sub consultant and any 

entity affiliated with such Sub consultant, shall be disqualified from providing goods, works or 

services (other than the Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 

 

3.2.3 Prohibition of Conflicting Activities 

Neither the Consultants nor their Sub consultants nor the Personnel of either of them shall 

engage, either directly or indirectly, in any of the following activities: 

 

(a) during the term of this Contract, any business or professional activities in the 

Government's country which would conflict with the activities assigned to them under 

this Contract; or 
 

(b) after the termination of this Contract, such other activities as may be specified in the 

contract. 

 

3.3 Confidentiality 

The Consultant, their Sub consultant and the Personnel of either of them shall not, either during 

the term or within two (2) years after the expiration of this Contract, disclose any proprietary or 

confidential information relation to the Project, the Services, this Contract or the Employers 

business or operations without the prior written consent of the Employer. 

 

3.4 Liability of the Consultants 
 

Subject to additional provisions, if any, set forth in the SC, the Consultant liability under this 

Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be taken out by the Consultant 

The Consultant shall take out and maintain, at their own cost, insurance against the risks, and 

for the coverages,  

i) Third party motor vehicle liability in respect of motor vehicles operated by the 

consultant or their personnel.  

ii) Professional liability insurance, with a minimum coverage equal to the cost of this 

contract.  

iii) Employer’s liability and workers compensation insurance as per applicable law. 
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3.6 Accounting, Inspection and Auditing 
 

The Consultant shall keep accurate and systematic accounts and records in respect of the 

Services hereunder, in accordance with internationally accepted accounting principles and shall 

permit the Employer or its designated representative to inspect the same and make copies 

thereof as well as to have them audited by auditors appointed by the Employer. 

 

3.7 Consultant' Actions requiring Employer's prior Approval 

The Consultant shall obtain the Employers prior approval in writing before taking any of the 

following actions: 
 

 Entering into a subcontract for the performance of any part of the Services, it being understood  

(i) that the selection of the Sub consultant and the terms and conditions of the subcontract shall 

have been approved in writing by the Employers prior to the execution of the subcontract, and  

(ii) that the Consultant shall remain fully liable for the performance of the Services by the Sub 

consultant and its Personnel pursuant to this Contract; and  

 

3.8 Specific Responsibilities of the Consultant 

The consultant shall be fully responsible for collecting data and information from Government 

and other agencies.  All information, data and reports obtained from the Government and other 

agencies in the execution of the services shall be properly reviewed and analyzed by the 

Consultant.  The responsibility for the correctness of using such data shall rest with the 

Consultant. All such information, data and reports shall be treated as confidential. 

 

The Consultant shall make his own arrangements for document reproduction, printing and 

reproduction of all study reports during the course of the study. 

3.9 Reporting obligations 
 

The Consultant shall submit to the Employer the reports and documents specified in Appendix 

A hereto. At the end of the project before the final payment the consultant shall submit a set of 

all working drawings / good for construction with a project completion report. 

The Consultant is expected to provide suitable presentations of the project during the review 

meetings of the client / employer. 

 

All submission of the Consultant such as drawings, designs, estimates, reports, etc., shall be of 

five hard copies and three soft copies each. Drawings shall be of AO / A1 sizes.  

The Consultant / concerned expert of Consultant shall regularly visit the site during 

construction and certify in the site register that their drawings are being correctly interpreted at 

site and the finishing is of acceptable quality.  

 

3.10 Documents prepared by the consultant to be the property of the employer 

All plans, drawings, specifications, designs, reports and other documents prepared by the 

Consultant in performing the Services shall become and remain the property of the Employer, 

and the Consultant, shall not later than upon termination or expiration of this Contract, deliver 

all such documents to the Employer, together with a detailed inventory thereof. The Consultant 

may retain a copy of such documents. The Consultant shall however not use these documents 

for any purpose to any agency other than the client with out prior written approval of the client. 
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3.11 Equipment and Materials furnished by the Employer. 
 

Equipment and materials made available to the Consultant by the Employer, or purchased 

by the Consultants with funds provided by the Employer, shall be the property of the 

Employer and shall be marked accordingly. Upon termination or expiration of this 

Contract, the Consultant shall make available to the Employer an inventory of such 

equipment and materials and shall dispose of such equipment and materials in accordance 

with the Employer’s instructions. While in possession of such equipment and materials, the 

Consultant, unless otherwise instructed by the Employer in writing, shall insure them at the 

expense of the Employer in an amount equal to their full replacement value. 

4. Consultants' Personnel 
 

4.1 General 
 

The Consultant shall employ and provide such qualified and experienced Personnel as 

are required to carry out the Services from time to time under intimation to the 

Engineer-in-Charge/Executive Engineer. 
 

4.2 Resident Project Manager 

The Consultants shall ensure that at all times during the Consultant' performance of the 

Services, a Project Manager shall take charge of the performance of such Services. 

 

5. Obligations of the Employer 

 

5.1Assistance and Exemptions  
 

Employer shall use its best efforts to ensure that the Employer shall provide the Consultant, 

Sub- Consultant  and Personnel with all requisite facilities pursuant to applicable law as 

shall be necessary to enable the Consultant, Sub- Consultant or Personnel to perform the 

Services; 

 

5.2 Access to Land 
 

The Employer warrants that the Consultant shall have, free of charge, unimpeded access to 

all land in respect of which access is required the performance of the services. The 

Employer will be responsible for any damage to such land or any property thereon resulting 

from such access and will indemnify the Contractor and each of the Personnel in respect of 

liability for any such damage, unless such damage is caused by the default or negligence of 

the Consultant or any sub- Consultant or the Personnel of either of them. 

 

5.3 Change in the Applicable Law 
 

If, after the date of this Contract, there is any change in the Applicable Law with respect to 

taxes and duties which increases or decreases the cost or reimbursable expenses incurred by 

the Consultant in performing the Services, then the remuneration and reimbursable 

expenses otherwise payable to the Consultant under this Contract shall be increased or 

decreased accordingly by agreement between the Parties hereto. 

 

6 Time Schedule: 
 

7.  Payments to the Consultant 

Billing and payments in respect of the Contract shall be made as stated in schedule in 

2.3.12 under   TOR. All payments shall be made in Indian Rupees. 
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7.1  Mode of Billing and Payment  

Billing and payments in respect of the Services shall be made as follows:  

(a)The Client shall cause the payment of the Consultants periodically as given in schedule 

of payment above within thirty (30) days after the receipt by the Client of bills with 

supporting documents. 
 

7.2 Retention: 

a. The department shall retain from each payment due to the consultant @ the rate of 

7.5% of bill amount until Completion of the whole of the Works.  

b.  Deleted  

c.  On completion of the whole of the Works 7.5% of the total amount retained 

including 2.5 %  EMD/Performance Guarantee, is repaid to the Consultant  
 

7.3. Liquidated Damages: 

a. If the consultant  fails to attend project management work as per the scope within the 

stipulated periods of individual mile stones (including any bonafide extensions allowed 

by the competent authority without levying liquidated damages), the Employer/ 

Employer’s representative may without prejudice to any other method of recovery will 

deduct as detailed below for the period of delays subject to a maximum of 10% of the 

contract value as a penalty from any monies in his hands due or which may become due 

to the contractor. The payment or deductions of such damages shall not relieve the 

contractor from his obligation to complete the works, or from any other of his 

obligations and liabilities under the contract. 
 

b. The liquidated damages will be @ Rs.50/- per lakh of balance project management 

work per each day for the period of delay which is shortfall for that mile stone will be 

levied in accordance with the approved construction programme. 
 

c. The maximum amount of liquidated damages for the whole of the works is ten percent 

of final contract price. 

 

7.4 Removal and/or Replacement of Key Personnel 

 

The consultant can replace any key personnel at any time with equal or more competent 

and experienced personnel during the implementation of the contract with prior 

approval of GHMC authorities. Replacement of key personnel should be avoided as far 

as possible and can be allowed only in exceptional cases. 

 
 

 

7.5    Mobilisation Advance:  No Mobilisation Advance will be paid. 
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8. Fairness and good faith 

a) Good Faith 
 

The Parties undertake to act in good faith with respect to each other’s rights under this 

Contract and to adopt all reasonable measures to ensure the realization of the objectives of 

this Contract.  

b) Operation of the Contract 

The Parties recognize that it is impractical in this Contract to provide for every contingency 

which may arise during the life of the Contract, and the Parties hereby agree that it is their 

intention that this Contract shall operate fairly as between them, and without detriment to 

the interest of either of them, and that, if during the term of this Contract either Party 

believes that this Contract is operating unfairly, the Parties will use their best efforts to 

agree on such action as may be necessary to remove the cause or causes of such unfairness, 

but no failure to agree on any action pursuant to this Clause shall give rise to a dispute 

subject to arbitration in accordance with Clause 8 hereof. 

 

9. Secrecy And Confidentiality 
 

Your are expected to maintain utmost Secrecy and confidentiality on any proprietary 

information / data / reports that may be provided by us orally or in writing and collected by 

you during the course of this contract.    

 

10.  Settlement of Disputes 

a) Amicable Settlement 
 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 

connection with this Contract or the interpretation thereof. 
 

b) Dispute Settlement 
 

Any dispute between the Parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within thirty (30) days after receipt by one Party of the other 

Party’s request for such amicable settlement may be submitted by either Party for 

settlement in accordance with the provisions specified in the contract. 

c) Arbitration   

If any dispute or difference of any kind whatsoever shall arise between the Employer 

and the Consultant in connection with, or arising out of the Consultant, of the execution 

of the works, whether during the progress of the works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract, it shall 

in the first place, be referred to and settled by the Executive Engineer who shall, within 

a period of thirty days after being requested by the Consultant to do so,  given written 

notice of his decision to the Consultant.  Upon receipt of the written notice of the 

decision of the Executive Engineer the Consultant shall promptly proceed without delay 

to comply with such notice of decision.  

 

If the Executive Engineer fails to give notice of his decision in writing with in a period 

of thirty days after being requested or if the Consultant is dissatisfied with the notice of 

the decision of the Executive Engineer, the Consultant may with in Thirty days after 

receiving the notice of decision appeal to the Superintending Engineer of the Employer 

who shall afford an opportunity to the Consultant to be heard and to offer evidence in 

support of his appeal, the Superintending Engineer of the Employer shall give notice of 

his decision within a period of thirty days after the Consultants has given the said 

evidence in support of his appeal, subject to arbitration.                        As herein after 
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provided.  If the Superintending Engineer fails to give notice of his decision in writing 

within a period of thirty days after being requested or if the Consultants is dissatisfied 

with the notice of the decision of the Superintending Engineer, the Consultant 
 

may within thirty days after receiving the notice of decision appeal to the Chief 

Engineer of the Employer, who shall afford an opportunity to the Consultant to be 

heard and to offer evidence in support of his appeal, the Chief Engineer of the 

Employer shall give notice of his decision within a period of thirty days after the 

Consultant has given the said evidence in support of his appeal,  subject to arbitration 

as hereinafter provided.  Such decision of the Chief Engineer of the Employer in 

respect of every matter so referred shall be final and binding upon the Consultant and 

shall forthwith be given effect to by the Consultant, who shall proceed with the 

execution of the works with all due diligence whether he requires arbitration as 

hereinafter provided, or not.  If the Chief Engineer of the Employer has given written 

notice of his decision to the Consultant and no claim to arbitration, has been 

communicated to him by the Consultant within a period of thirty days from receipt of 

such notice, the said decision shall remain final and binding upon the Consultant.  If the 

Chief Engineer of the Employer shall fail to give notice of his decision, as aforesaid, 

within a period of thirty days after being requested as aforesaid,  or if the Consultant be 

dissatisfied with any such decision,  then and in any such case the Consultant within 

thirty days after the expiration of the first named period of thirty days as the case may 

be, require that the matter or matters in dispute be referred to arbitration as hereinafter 

provided. Except as otherwise providing in the contract,  any dispute and differences 

arising out of or relating to the contract shall be referred to adjudication as follows: 

 

(i). Settlement of all claims upto Rs.50,000/- in value and below by way of 

arbitration to be referred as follows:        

(a). Claims up to Rs.10,000/-  :  Superintending Engineer 

GREATER HYDERABAD MUNICIPAL 

CORPORATION, Hyderabad 

 

(b). Claims above Rs.10,000/-  : Chief Engineer 

and upto 50,000/- in Value GREATER HYDERABAD MUNICIPAL 

CORPORATION 

        Hyderabad  

The Arbitration proceedings will be conducted in accordance with the 

provisions of the Arbitration Act., 1990 and as amended from time to time.  The 

Arbitrator shall invariably give reasons in the award.  
 

(ii) Settlement of all claims above Rs.50,000/- in value,  

(a). All claims above Rs.50,000/- in value shall be decided by the Civil Court of 

 competent jurisdiction by way of a regular suit and not by Arbitration.  

(b). A reference for adjudication under this clause shall be made by either party to 

 the contract with in six months from the date of intimating the Contractors of 

 the preparation of final bill or his having accepted payment whichever is 

 earlier.  

c)  The relevant clause of A.P. Standard Specification Stands modified to the 

 extent  provided in this clause.     
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11.  FORECLOSURE 

a. The Employer may, by not less than thirty (30) days written notice of foreclosure 

(the expiry of the notice period whereof being the date of termination) to the 

Consultant, without assigning any reason whatsoever at any stage of the contract, 

terminate the contract. 

b. Up on termination of this contract, the Consultant shall take necessary steps to 

bring the work to a close in a prompt orderly manner and shall handover all the 

documents/ reports prepared by the Consultant up to and including the date of 

termination to the Employer. 

c. The Consultant shall be duly paid for the works carried out and services rendered 

till the date of termination. The Consultant shall also be reimbursed for 

reasonable demobilization expenses, if the contract is terminated. 
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        SECTION IV 

 

TERMS OF REFERENCE 

 

Consultancy services for preparation of Benefit Monitoring and Evaluation (BME) 

report of the Flyovers / Grade Separators constructed under Strategic Road Development 

Program (SRDP) over signalized junctions (28 Structures) and on (10) major corridors 

developed and maintained under Comprehensive Road Maintenance Program (CRMP) 

in GHMC  
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4.1 BACKGROUND 

 

A. Strategic Road Development Program (SRDP) 

Greater Hyderabad Municipal Corporation (GHMC), is a Local Body responsible for the 

planned growth of the city and provides for basic civic services like roads, water supply 

& sewerage, health & sanitation, storm water disposal etc. Previously, the major road 

network system in Hyderabad city was characterized by inadequate carriageway width, 

improper drainage facilities and pedestrian footpaths, traffic management, lack of 

efficient mass transport system etc., consequently resulting in increasing pressure on the 

exiting road network. Accordingly, the Government of Telangana initiated the Strategic 

Road Development Program (SRDP) in 2015 to cope up for the future traffic demand 

based on Comprehensive Transportation Study (CTS) for Hyderabad Metropolitan Area 

(HMA-2041) carried out during 2011. Stemming from these strategic studies, several 

infrastructure development projects were planned, many of which are completed and 

several other projects are in advanced stages of completion as well as procurement.  

 

Under the SRDP, flyovers and grade separators have been constructed over signalized 

junctions at Biodiversity junction, Mindspace junction, Ayyappa society junction, 

Rajiv Gandhi Statue Junction, Road No.45, Durgam cheruvu, OU colony 

(Shaikpet), Kothaguda, Balanagar, Owaisi junction, Chintalkunta Junction, 

Kamineni junction, LB nagar junction, Bairamalguda junction, Nagole, 

Khaithlapur, shilpa Layout and Panjagutta junction steel bridges etc., in the city of 

Hyderabad, Telangana state. The construction was featured with suitable grade 

separation scheme in the form of grade separators/interchanges at major junctions, 

bottlenecks, religiously sensitive places, burial ground locations etc., along the selected 

Major Highway Corridors thereby resulting in reduced traffic congestion, enhanced 

mobility, reduced travel time, improved safety etc., along the entire corridor. 

 

B. Comprehensive Road Maintenance Program (CRMP) 

The main objective of the Comprehensive Road Maintenance Program (CRMP) is 

that the main road stretches in GHMC area are kept always in absolutely spotless and 

perfect condition without any pot holes and bad patches, and with all the required safety 

interventions like lane marking, Zebra crossing, road studs/cateyes, signages etc.,   

Comprehensive Maintenance of major roads by the contractors for 5 years will 

reduce the procedural delays caused by the regular tender procedures every year for 

attending to various repair works on important stretches and immediate grievance 

redressal. 
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Details of the Project: 

Government accorded administrative sanction for an amount of Rs. 1839.00 Cr. 

for maintenance of 811.96 km main roads (3 lane and above width) covering total 

GHMC area with a total of 525 stretches under 7 packages for 5 years.  

The agencies are given the responsibility of overall upkeep and maintenance of 

all the road stretches in traffic worthy condition. A total length of 681.223 km is re-

carpeted till date along with maintenance of footpaths, central median, kerb painting, lane 

marking, sweeping and greenery maintenance.  

In order to ensure pedestrian and commuter safety, a total of 2425 No. of signage 

boards have been erected along with 756.51 km lane marking and 1423 No. of zebra 

crossings. The CRMP agencies have established control rooms to attend the complaints 

from citizens in the respective zones and till date 2071 grievances have been attended. 

 

 

Consultancy services for preparation of Benefit Monitoring and Evaluation (BME) 

report of the Flyovers / Grade Separators constructed under Strategic Road 

Development Program (SRDP) over signalized junctions (28 Structures) and (10) 

major corridors developed and maintained under Comprehensive Road 

Maintenance Program (CRMP) in GHMC.  

 

The construction of suitable grade separation scheme in the form of grade 

separators/interchanges includes at major junctions, bottlenecks, religiously sensitive 

places, burial ground locations etc., along the selected Major Highway Corridors so as to 

reduce the traffic congestion, to improve the mobility, reduce the travel time, to improve 

the safety etc., along the entire corridor.   
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4.1.1    The consultant has to prepare the Detailed Project Report covering the assessment 

study of socio-economic & environmental benefits for the subject work duly utilizing the 

data available with the GHMC for the following projects i.e.,  

A. Flyovers / Grade separators taken up under Strategic Road Development 

Program (SRDP) 

 

1. Biodiversity junction -L1 Flyover 

2. Biodiversity junction L2 Flyover 

3. Mindspace junction Underpass 

4. Mindspace junction Flyover  

5. Ayyappa society junction underpass,  

6. Rajiv Gandhi Statue Junction Flyover,  

7.Road No.45 flyover 

8. Durgam cheruvu Flyover,  

9. OU colony (Shaikpet) Flyover  

10. Balanagar Flyover  

11. Chintalkunta Junction VUP 

12. Kamineni junction LHS Flyover 

13. Kamineni junction RHS Flyover 

14. LB nagar junction LHS Flyover 

15. LB nagar junction RHS Flyover 

16. LB nagar junction VUP 

17. Bairamalguda junction LHS Flyover 

18. Bairamalguda junction RHS Flyover. 

19. Bhadurpura Flyover 

20. Owaisi junction Flyover 

21. Nagole Junction Flyover 

22. Khaitalapur Flyover  

23. Kothaguda, Kondapur Flyover. 

24. RUB Hitechcity 

25. RUB Tukaramgate  

26. Panjagutta steel Bridge 1  

27. Panjagutta steel Bridge 2 

28. Shilpa Layout flyover Phase-I 

29. RUB Uttam nagar 

30.  RUB Uppuguda 
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B. The Comprehensive Road Maintenance Program (CRMP) corridors are as 

follows: 

 

Sl. No.         Name of the Corridor 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

Lakdikapul –  via Khajaguda Jn  - Nanakramguda-13.5 Km 

Khajaguda Jn   - JNTU   - Allwyn X- Road-14 Km 

Khajaguda – Lingampally-10.6 Km 

KBR Park- Punjagutta _ HPS- Habsiguda X Road-15.3 Km 

IS Sadan – Aramgarh-Rethibowli- 20.40 Km 

Chaderghat – Chintalkunta Jn-8.9 Km 

Nayapul  - M.J. Market  - Ameerpet – Kukatpally  -   Balanagar Y junction- JNTU-14.2 Km 

Balangar Y Jn- Narsapur X Roads – Gajularamaram-12.7 Km 

Trimulgiri jn – ECIL X Roads – Moulali – Tarnka Jn -14.2 Km 

KBR Park– Road No. 36 Jubilee Hills – Cyber Tower via 100 ft road- 6.9 Km 

 

       Therefore the above available data shall be utilized for preparation of Detailed 

Project Report for assessment of socio-economic & environmental benefits due to 

construction of flyovers / grade separators under SRDP and major road corridors under 

CRMP for assessment of benefits.  

 

The consultants who are involved in preparation of  feasibility studies 

or Detailed Project Report (DPR) for the SRDP/CRMP programmes  

not eligible to participate in the BME tender 

 

The interested bidders can visit the Office of Executive Engineer (Projects-WZ-I), 

GHMC, H.O., CC Complex, 6
th

 Floor, Tank Bund, Hyderabad on any working day for 

collecting the soft copies of available data.  
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4.2 OBJECTIVES & DESCRIPTION OF ASSIGNMENT 

 Objectives 

Government of Telangana intends to assess and evaluate the benefits accrued from 

construction of these grade separators / flyovers and major corridors. Further, as most of 

them have been constructed for last 2-3 years and are operational, a benefit monitoring 

and evaluation also needs to be carried out for them. Government of Telangana, plans to 

entrust this evaluation study to consultants having adequate experience in conducting 

similar studies and advice the government regarding the overall direct and indirect, 

impacts due to the construction of specific flyovers and grade separators.   

 

Scope of Work 

The study shall explore and come up with a quantified information on the magnitude of 

benefits ensued from the construction of flyovers, grade separators and major corridors. 

This shall include  

(i) the preparation and analysis of benchmark (baseline) information on persons and 

population groups benefiting from the infrastructure development and also 

assess the impacts on affected population,  

(ii) evaluation of project impact after completion when all project facilities and 

services have been fully developed. 

The specific tasks include: 

 Establish a project influence area or the ‘zone of influence’ of the flyovers/grade 

separators and major corridors, chosen for detailed and intensive evaluation, and 

establish a baseline. Assess the impacts when the project opened to traffic, assess 

those benefits as of now and as forecasted for the future.  

       Zone of influence is basically the perceived impact area, in terms of the traffic,        

        pedestrian footfall, commercial establishments and other facilities within the   

        vicinity  of the flyover. The Consultant should consider a range of 100–200 meter   

        radius from the flyover depending on the respective socio-economic and traffic  

        indicators.  

 

 Develop the monitoring and evaluation methodology to ensure relevant qualitative 

and quantitative data are collected. Data shall be collected from commuters, 

institutional level respondents (education, health, banking, market) and also from 

vehicle owners and operators. 

 Develop a sampling methodology in discussion with GHMC. This shall involve 

collection and analysis of data with respect to ‘treatment’ and ‘control’ groups of 

population respectively. 

 Develop suitable training material for enumerators ensuring quality of data 

collection using multiple data collection tools. 
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 Provide training to enumerators, field supervisors, data managers on the 

administration of the questionnaire. 

 Identify and list the potential socio-economic and environmental benefits that could 

be realized through the construction of flyovers, grade separators: 

i) Public opinion with regard to completed flyovers, grade separators 

under SRDP and major corridors under CRMP and assessment of rate of 

increase in productivity due to reduction in travel time, idling time, fuel 

economy etc. 

ii) Improvement of living conditions and reduction in health-related 

problems in case of both commuters and residents in the zone of 

influence of the flyover / grade separator under SRDP and major 

corridors under CRMP due to reduction in air pollution and noise 

pollution etc. 

iii) Collect and analyze data on transport services including passenger 

and traffic count with focus on volume of traffic, freight and passenger, 

seasonal variations in traffic flows, patterns of ownership in the transport 

sector, transport costs and determine the travel and transit time to 

education, health facilities and other facilities such as markets. 

iv) Collect and asses pre-project and post-project data from respondents 

(households, traders, business ventures) to determine both economic 

and non-economic attributes including the level and characteristics of 

employment or business income. Study the available documents and 

extract pre-project data for identified indicators, if such data is 

insufficient for the assessment, accordingly suggest and firm up a 

suitable methodology in consultation with GHMC and extract requisite 

data from primary or secondary sources. 

v) Collect and analyse the level of staffing and entry-exit data of staffs in 

educational, health and financial facilities in the zone of influence. 

vi) Asses market infrastructures and collect information on locational 

spread of markets, size of the market in terms of the numbers of buyers 

and traders; and turnover, physical infrastructure of shops and trade 

outlets, composition of goods and services traded, in the zone of 

influence. 

vii) Emission load estimation - The emissions generated from each category 

of the vehicles, viz. 2, 3 & 4 wheelers, LCVs and Heavy vehicles shall be 

estimated under two scenarios; one considering there is no flyover / 

grade separator and the other with the flyover / grade separator under 

SRDP and before and after improving major corridors under CRMP. The 

emission factors / norms suggested by Central Pollution Control Board 
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(CPCB) shall be used in accordance with Bharat Stage emission 

standards to estimate the emission load in terms of the four major 

pollutants, i.e., CO, HC, NOx and PM that are known to have serious 

health implications. 

viii) Traffic Volume count - The traffic movement at both the ends of the 

flyover / grade separator , approach intersections and major corridors 

shall be counted  with video recording on an hourly basis for a period of 

24 hours, on typical working day. The traffic count locations shall be 

marked and indicated along with their details on a plan. 

ix) Origin & Destination surveys (OD surveys): conducting OD surveys 

with manually for selected samples to cover about 5%  sample of the 

traffic volume. 

 

x) Travel time and vehicle speed - The time taken to travel from and back 

via the major road corridors and on the flyovers shall be determined 

during morning peak traffic times, using an electronic timer. The time 

taken for going from one point to another shall be recorded three times 

each on both the sides of the main road and over the flyover. The 

observations shall be taken on three different working days using 

different 4-wheelers, driven by different drivers. The time lost in idling 

due to traffic signal at each of the junctions for each observation shall be 

recorded. The recorded travel time and estimated average vehicle speed 

for each of the observations taken on the three days shall be plotted. The 

standard deviation shall be estimated and the 95% upper and lower 

confidence limits (UCL and LCL) of the observations shall also be 

determined and indicated on the plots. 

xi) Fuel Consumption - The average fuel economy and fuel consumption 

during idling conditions for different categories of vehicles shall be 

presented. The amount of fuel lost as well as the annual cost associated 

with the loss of fuel during idling shall also be estimated. 

xii) Assess the temporary as well as permanent impact on the employment, 

livelihood, businesses due to the civil works and related activities. 

 

Surveys: For the socio-economic survey, the minimum sample size following the 

standard sampling estimate is required.  

Traffic Surveys: Minimum of 1 Midblock counts, 1 Turning Movement counts, Travel 

time and Speed in peak and off peak of one round, 1 OD at each location to be done. 
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4.3  Duration 

The proposed study shall be completed in a period of Six (6) months from the date of 

signing the contract.  

 

4.4 Deliverables  

Inception Report: Consultant will present the BME Plan which shall include the 

sampling methodology, details of treatment and control group along with the firmed-up 

zone of influence in consultation with GHMC. Overall work plan and time line shall be 

given in the Inception Report which is due within one month from the commencement of 

work. 

 

 

Interim Report: Consultant will document an interim report covering the progress in 4 

months from the day of commencement of work. This shall include the details of training 

to enumerators and the data management measures adopted. The challenges faced in 

implementing the BME Plan and the alternate approaches adopted in consultation with 

the GHMC shall be presented in the Interim Report.  

Draft BME Report: The findings of the data analyzed with respect to various socio-

economic and environmental indicators will be presented. The draft BME report will 

comprehend the qualitative and quantitative data collected as part of the study, and is due 

within 6 months from the commencement of work.  

Final BME Report: The comments and suggestions from the GHMC on the draft BME 

Report will be incorporated in the Final BME Report. The Final BME Report is due 

within 6 months of the commencement of the work.  

 

NOTE: GHMC reserves the right to close the contract at any of the above stage if it is 

found that further work is not necessary. Payment will be made for the stage of work 

carried out by the consultant. 
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4.5 SCHEDULE FOR COMPLETION OF THE ASSIGNMENT. 

 

The feasibility reports shall be prepared in all respects with in a period of 6 (Six) months, and 

during this period the consultants shall submit a number of progress reports, working papers & 

draft and final reports for the consideration of the client.  

 

 

Sl. No. Deliverable Time from LOA Percentage of Contract 

Price 

1)  Inception Report  1 month 25% 

2)  Interim Report  3 months 30% 

3)  Draft BME Report  5 months 25% 

4)  Final BME Report  6 months 20% 

 

 

4.4 SPECIFIC RESPONSIBILITIES OF THE CONSULTANT 

The consultant shall be fully responsible for collecting data and information from 

Government and other agencies.  All information, data and reports obtained from the 

Government and other agencies in the execution of the services shall be properly 

reviewed and analysed by the Consultant.  The responsibility for the correctness of 

using such data shall rest with the Consultant. All such information, data and reports 

shall be treated as confidential. 

The Consultant shall make his own arrangements for document reproduction, printing 

and reproduction of all study reports during the course of the study. 
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.5 Payments shall be made according to the following schedule : 

Sl 

No 
Activity/Report 

Payment 

Schedule 

1 Inception Report 25% 

2 Interim Report 30% 

3 Draft BME Report 25% 

4 Final BME Report  20% 

 Total 100% 
 

4.6  DATA, SERVICES AND FACILITIES TO BE PROVIDED BY GHMC. 

The GHMC shall provide the consultant with available reports, data and 

services appropriate to achieve the objectives of the study. However, the 

consultant shall be responsible for the analysis and interpretation of all data 

received and to undertake other studies to validate the data and give 

conclusions and recommendations derived from these data. 

4.7  FINAL OUT PUT 

Bound volumes (hard copies) of the BME Report including relevant, drawings 

etc, are to be submitted by the Consultant (three hard copies) after the 

completion of each stage of work as per the schedule. Further the entire 

reports and drawings are to be presented in CDs along with 5 copies in hard 

bound form. 

 

During the study period the consultant shall make the submittals, as indicated  

i) Inception Report shall consist of Project Appreciation, Methodology 

of work, work program, etc.,  

ii) Draft BME Report shall be a complete report containing all the 

information required in the tasks listed in the scope of work above, and 

support calculations, designs, drawings and maps (Plans). The findings 

of this report shall be presented in a workshop / presentation (MS 

PowerPoint).  

iii) BME report shall be the report incorporating all comments of the 

Department and feasibility reports for individual Roads shall consist of 

all information mentioned in the scope of work.  
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Drawings  

Deleted 

 

4.6  REVIEW AND MONITORING OF CONSULTATNS WORK 

The Consultants shall present the BME Report to the Superintending 

Engineer, GHMC who will review the technical details on behalf of the 

GHMC and suggest necessary modification / additional work needed which 

have to be incorporated in the reports to be submitted. All the deliverables 

submitted by the consultant will be reviewed by GHMC and the comments 

given by GHMC will have to be incorporated by the consultants. 

The Superintending Engineer, GHMC or his representative will function as a 

study contract coordinator to oversee the study and provide a principal point of 

contact with the consultant on behalf of the clients. The consultant will provide 

all facilities and equipment necessary for the conduct of the study. On 

completion of the study, all data collected during the study, software packages 

used and developed during the study by the consultant along with the user 

manuals will become the property of the client. The consultants shall provide 

all the maps, data, collected, analyzed, drawing prepared in hard as well as soft 

copy (CD – ROM) with proper labeling and documentation.  

 

 

4.7 KEY PROFESSIONALS FOR THE REQUIRED SERVICES 

Key professional personnel required for the consultancy services for the 

assignment.  

1. Team Leader (Monitoring and Evaluation Specialist) 

2. Transportation Specialist  

3. Transport Economist 

4. Social Development Specialist  

The key personnel / supporting staff shall be accessible during the entire 

period of project report preparation and their contact numbers to be made 

available. 

4.8 Local office 

On entrustment of work, within a week days the consultant shall establish a 

local office (if not existing already) at Hyderabad headed by the Resident 

Project Manager. The office must be equipped with all necessary office 

equipment, furniture, phone and fax facility. The Resident Project Manager 

must not leave headquarters without prior intimation to the client. 
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4.9 Interaction with GHMC 

1. During entire period of services, the Consultant shall interact continuously   

with   GHMC   and   provide   any   clarification   as   regards methods  being  

followed  and  carry  out  modification  as  suggested by GHMC.   A 

programme  of various  activities shall  be provided to GHMC and  prior  

intimation  shall  be  given  to  GHMC  regarding  start  of  key could be 

arranged in time. 

2. Power Point presentations at least on 5 (five) occasions will have to made to  

various   Officers   of   GHMC/GOVT   etc.   The   cost   of   making   such 

presentation  shall also be  included  in the  proposal.  

3. The GHMC officers and other Government  offices may visit the site at any 

time, individually or collectively to acquaint themselves with the field 

investigation  and  survey  works.  Consultant  shall  be  present  on  such 

occasion. No extra fee is payable. 

4. All equipment, software and books etc. required for satisfactory services for 

this project shall be obtained by the Consultant at their own cost and shall be 

their property. Officials of GHMC and other Government officials may  visit  

the  site  during  the  preparation  of  DPR.  Consultant  shall  be present on 

such occasion. No extra fee is payable. 

4.10 Facilitation by the GHMC 

GHMC will provide support to the selected Consultant for the timely conduct of the 

proposed assignment. GHMC will have dedicated Officer for overall facilitation with 

relevant stakeholders including communicating to police department, transport 

department, shop-keepers, other stakeholders for the requisite survey and 

consultations at the project sites.  

 

 

  

  

 

 



50 

Consultant   Superintending Engineer 

  (SRDP/P-WZ), GHMC 

FORM OF PRICE BID 
 

To, 

The Commissioner,  

Greater Hyderabad Municipal Corporation, 

Hyderabad. 

Sir: 
 

Sub:   Consultancy services for preparation of Benefit Monitoring and Evaluation (BME) 

report of the Flyovers / Grade Separators constructed under Strategic Road Development 

Program (SRDP) over signalized junctions (28 Structures) and on (10) major corridors 

developed and maintained under Comprehensive Road Maintenance Program (CRMP) 

in GHMC. 

 

 We, the undersigned, offer to provide the consultancy services for the above in 

accordance with your bid document date : 03-12-2022, and our bid (technical and financial 

bids). Our attached financial bid is for the sum of Rs. ______________/- (Rupees                               

_____________________only). This amount is inclusive of all taxes except service tax/ GST 

which will be paid separately as per the rates in vogue. 

 

A. For flyover / grade separator/RUB/ ROB under SRDP  

 

S.No Item 

Total 

Numb

er of 

flyove

rs / 

grade 

separ

ators/

ROB/

RUB 

Rate per flyover 

/ grade 

separator/RUB/ 

ROB (Rupees in 

Figures 

Rate per 

flyover / grade 

separator/RU

B/ ROB 
(Rupees in 

words) 

Amount 

(Rupees 

in 

Figures) 

Amount 

(Rupees 

in words) 

I 

Benefit Monitoring and 

Evaluation (BME) of the 

flyovers / grade separators 

constructed under SRDP 

over signalized junctions at  

1. Biodiversity junction -L1 

Flyover 

2. Biodiversity junction L2 

Flyover 

3. Mindspace junction 

Underpass 

4. Mindspace junction 

Flyover  

5. Ayyappa society junction 

underpass,  

6. Rajiv Gandhi Statue 

Junction Flyover,  

7.Road No.45 flyover 

30 

Rupees             

________       

only) 

(Rupees  

________       

only) 

(Rupees 

_______

only) 

(Rupees 

______     

only) 
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8. Durgam cheruvu Flyover,  

9. OU colony (Shaikpet) 

Flyover  

10. Balanagar Flyover  

11. Chintalkunta Junction 

VUP 

12. Kamineni junction LHS 

Flyover 

13. Kamineni junction RHS 

Flyover 

14. LB nagar junction LHS 

Flyover 

15. LB nagar junction RHS 

Flyover 

16. LB nagar junction VUP 

17. Bairamalguda junction 

LHS Flyover 

18. Bairamalguda junction 

RHS Flyover. 

19. Bhadurpura Flyover 

20. Owaisi junction Flyover 

21. Nagole Junction Flyover 

22. Khaitalapur Flyover  

23. Kothaguda, Kondapur 

Flyover. 

24. RUB Hitechcity 

25. RUB Tukaramgate 

26. Panjagutta steel Bridge 1  

27. Panjagutta steel Bridge 2 

28. Shilpa Layout flyover 

Phase-I 

29. RUB Uttam nagar 

30. RUB Uppuguda 

 

*The above flyovers / grade separators/ROB/RUB/Underpass shown is tentative. Actual payment will be for 

actual flyovers / grade separators/ROB/RUB/Underpass arrived during detailed survey at the unit rate quoted 

above. 

*Any extra flyovers / grade separators/ROB/RUB/Underpass to be taken up in addition to the stated flyovers / 

grade separators/ROB/RUB/Underpass shown in above table, the unit rate quoted will be considered. For any 

reduction in flyovers / grade separators/ROB/RUB/Underpass the deduction will be applied as per the unit rates 

quoted above 
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B. For Major corridors under CRMP  

 

S.No Item 

Appro

ximat

e 

Total 

length 

of 10 

Corri

dors 

in KM 

Rate per KM 
(Rupees in 

Figures 

Rate per KM 
(Rupees in 

words) 

Amount 

(Rupees 

in 

Figures) 

Amount 

(Rupees 

in words) 

I 

Benefit Monitoring and 

Evaluation (BME) of the 

major corridors  under 

CRMP  

1.Lakdikapul –  via 

Khajaguda Jn  - 

Nanakramguda-13.5 Km 

2.Khajaguda Jn   - JNTU   

- Allwyn X- Road-14 Km 

3.Khajaguda – 

Lingampally-10.6 Km 

4.KBR Park- Punjagutta _ 

HPS- Habsiguda X Road-

15.3 Km 

5.IS Sadan – Aramgarh-

Rethibowli- 20.40 Km 

6.Chaderghat – 

Chintalkunta Jn-11.30 Km 

7.Nayapul  - M.J. Market  

- Ameerpet – Kukatpally  

-   Balanagar Y junction- 

JNTU-14.2 Km 

8.Balangar Y Jn- Narsapur 

X Roads – 

Gajularamaram-12.7 Km 

9.Trimulgiri jn – ECIL X 

Roads – Moulali – Tarnka 

Jn -14.2 Km 

10.KBR Park– Road No. 

36 Jubilee Hills – Cyber 

Tower via 100 ft road- 6.9 

Km 

Length of 10 corridors = 

133.10 Km 

Deducting Length of 

structures including 

approaches  = (-) 27.9 Km 

Net Length of corridors = 

105.20 Km 
 

105.20 

 

Rupees             

________       

only) 

(Rupees  

________       

only) 

(Rupees 

_______

only) 

(Rupees 

______     

only) 
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*The above Length of the corridors shown is tentative. Actual payment will be made for length covered during 

detailed survey at the unit rate quoted above. 

*Any extra length to be taken up in addition to the stated length shown in above table, the unit rate quoted will be 

considered. For any reduction in length the deduction will be applied as per the unit rates quoted above. 

 

 

Total quoted fee (A+ B) is Rs.               /- ( Rupees              only). Our financial bid shall be 

binding upon us subject to the modifications resulting from contract negotiations, up to 

expiration of the validity period of the Proposal. 
 

We undertake that in competing (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India namely 

“Prevention of Corruption Act 1988”. 

We remain,     

     

         Yours sincerely, 
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SECTION V 

 

Form of Letter of Acceptance, Form of Bank Guarantee for Security Deposit, Form of 

Agreement  
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Form of Letter of Acceptance 

 

From:  

           ----------------------------------- 

           ----------------------------------- 

           ----------------------------------- 

 

To 

          ----------------------------------- 

          ----------------------------------- 

          ----------------------------------- 

Gentlemen, 

 

 

Sub: - Bid for..    ………………….. 

 

Ref: - Your Bid for the above work ……………………………………. 

  

* * * * * * * * * 

 

 Kindly refer to your letter No. …………………… dated. …. … … … … forwarding your Bid 

in response to Invitation to Bid No…………………………… 

You are hereby informed that the referenced Bid is accepted. 

 

You are requested to furnish the security deposit in the form specified in the Conditions of 

Contract within seven days of the receipt of this letter and are also requested to be present all 

the Office of the Superintending Engineer, (Projects-WZ), GHMC for execution of Contract 

documents along with non judicial stamp paper are per conditions of contract. 

 

The Contract will be governed by the Conditions of Contract as set out in the Bid documents 

subject to modifications accepted by the Superintending Engineer, (Projects-WZ), GHMC. 

Please return this copy duly accepted and signed. 

                                                                                    Yours sincerely, 

 

                                                                                  ---------------------------------------------- 

                                                                                        (Signature) 

Accepted  

--------------------------------- 

--------------------------------- 

Signature, Name & Designation 

Seal of Firm 
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Annexure-B  

FORM OF BANK GUARANTEE FOR SECURITY DEPOS IT 

 

 

Whereas_________________________________________________ (name of 

the firm)  (hereinafter called ‘CONSULTANT’) wish to participate in Tender 

Notice No. ------------------------- , dated: ----------- , of the Commissioner & 

Special Officer, GHMC, Hyderabad (hereinafter called the GHMC) for (Name 

of work) ‘--------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------

---------------------” 

AND WHEREAS in terms of the Tender conditions the Consultant is  

required to furnish to the GHMC a Bank Guarantee for a sum of                              

Rs.  _________________ (Rupees 

___________________________________________________) as earnest 

money against the Consultant’s offer aforesaid.  

And whereas we,  _________________ 

Bank,___________________________  _____branch have at the request of the 

Consultant agreed to give to the GHMC this guarantee as hereinafter 

contained.  

We,___________________________________ ________________ bank, 

__________________________________branch, hereby undertake the 

guarantee to pay immediately to the GHMC, on demand in writing by the 

GHMC, an amount of Rs. _________________  (Rupees 

____________________________________) without any reservation and 

recourse if the Tender shall for any reason withdraw whether expressly or 

implied their said Tender during the period of its validity or any extension 

thereof or the Consultant fails to execute the agreement for the work awarded 

to them by the GHMC. 

We, the _______________________________ Bank, ________further 

agree to that our liabili ty to pay the aforesaid amount is not dependent or 

conditional on the GHMC proceeding against the Consultant and we shall be 

liable to pay the amount without any demur ,  merely on a  claim raised by the 

GHMC. 

The guarantee herein contained shall not be determined or affected by 

the liquidation or winding up or dissolution or change of constitution or 

insolvency of the said Consultant but shall in all respects and  for al l purposes 

be binding and operative until payment of all money(s) due to the GHMC in 

respect of such liability under the guarantee is restricted by Rs. _ ____ 

(Rupees. __________________________________).  Our guarantee shall 

remain in force until _________________.  We shall be relieved and 

discharged from all our liability hereunder.  

We, the __________________________________, undertake not to 

revoke this guarantee during its pendency/currency except with the previous 

consent of the GHMC in writing.  

 

 

Station       Name of the Bank 
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Form of Agreement 

 

THIS AGREEEMENT is made on the ………….day of ………..20 …… between name of 

Employer) ……………………………………………………of (mailing address of Employer) 

……………………………………………………hereinafter called “the Employer”, of the one 

part and (name of Contractor)……………………………………… 

(hereinafter called” the Contractor”) of the other part. 

 

WHEREAS the Employer is desirous that certain work should be executed, viz(brief 

description of Works)………………………………  and has, by Letter of Acceptance 

dated(dated of Letter of Acceptance)………………………………….accepted a Bid by the 

Contractor for the execution, completion and maintenance of such Works, NOW THIS 

AGREEMENT WITHNESSETH as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz: 

  

a) this Form of Agreement; 

b) Section I: Notice Inviting Bid 

c) Section II: Instructions to Bidders 

d) Section III: General Conditions of Contract 

e) Section IV:  Terms of reference   

f)    Section V: Price bid, Format for Financial Bid, Form of Bid, Bid appendix, 

 Form of Letter of Acceptance, Form of Bank Guarantee for Security Deposit,      

                                form of agreement. 

g) Section VI: Schedules of Supplementary Information 

Schedule A - Form of Bank Guarantee for EMD 

Schedule B - Income Tax PAN No. 

Schedule C - Project Experience Record 

Schedule D  Methodology of Work 

Schedule E - Activity Schedule  

Schedule F  - Equipment 

Schedule G - Bio-data of Technical Personnel for the 

work 

Schedule H - Record of arbitration and Litigation  

Schedule I - History of Criminal cases 

Schedule J - Form of General Power of Attorney  

Schedule K - GPA Affidavit 

Schedule L - Affidavit      

    

3. The aforesaid documents shall be taken as complementary and mutually explanatory of 

one another, but in the case of ambiguities or discrepancies shall take precedence in the 

order set out above. 

4. in consideration of the payment to be made by the Employer to the Contract as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute, 

complete and maintain the works in conformity in all respects with the provision of the 

Contract. 
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5. the Employer hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the Works the Contract Price at the time and in the 

manner prescribed by the Contract. 

 

In witness where of the parties hereto have caused their respective Common Seals to be 

hereunto affixed (or have hereunto set their respective hands and seals) the day and year 

first above written. 

 

Signed, Sealed And Delivered. 
 

By the said                                                         By the said 

 

Name …………………………            Name………………………………. 

On behalf of the Contractor                              On behalf of the Contractor 

In the presence of:                                             In the presence of: 

………………………………                ……………………………………. 

Name ……………………………..              Name …………………………….. 

Address…………………………...              Address…………………………... 
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SECTION VI 

 

Schedules of supplementary information 

 

SCHEDULE – A 

 

PROFORMA 

IRREVOCABLE & UNCONDITIONAL BANK GUARANTEE  

FOR  EARNEST MONEY DEPOSIT  

 

WHEREAS ……………………………………………………….. (Name of the Contractor) 

(here in after called “the Tenderer”) has submitted his tender response to NIT 

No………………………………. dated:……………… for the work                                                            

“…………………………..” (Name of work) (hereinafter called “the tender”). 

 

KNOWN ALL MEN by these present that we ………………………… 

…………………………………………….……………. (Name and Address of Bank) 

………………………………. (hereinafter called “the Bank” are bound unto 

……………………… / (Commissioner, GHMC) in the sum of * 

…………………………………………………………………………………………………….

. for which payment will and truly to be made to the said Department, the Bank binds itself, his 

successors and assigns by these presents. 

 

SEALED with the Common Seal of the Bank this …………….. day of ……………..200…. 

 

THE CONDITIONS of this obligation are:- 

(1) If after Tender opening the tenderer withdraws or modifies his Bid during the period of 

bid validity specified in the Form of Tender. 

 

(2) If the Tenderer having been notified of the acceptance of his bid by the Department 

during the period of validity. 

(a) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

(b) Fails or refuses to furnish the balance EMD and additional performance Security 

in accordance with the instructions of Tenderers. 

 

We undertake to pay to the Department up to the above amount upon receipt of his 

first written demand, without the Department having to substantiate his demand, 

provided that in his demand the Department will note the amount claimed by him 

is due to him owning to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date** 

…………………… after the dead line for submission of Tenders as such deadline 

is stated in the Instructions to Tenders or as it may be extended by the Department, 

notice of which extension(s) to the Bank is hereby waived.  Any demand in respect 

of this Guarantee should reach the Bank not later than the above date. 
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 DATE……………….  SIGNATURE OF THE BANK ……………………..  

 

 WITNESS……………….. SEAL………………………………………………..  

 

-------------------------------------------------------------------------------------------------------- 

(Signature, Name and Address) 

 

-------------------------------------------------------------------------------------------------------- 

* The Tenderer should insert the amount of the EMD in words and figures denominated 

in Indian Rupee.  This figure should be the same as shown in the NIT. 

 

** 6 Months from the deadline date for submission of Tender.  Date should be inserted by 

the Department before the Tender documents are issued. 
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PROFORMA 

 

IRREVOCABLE & UNCONDITIONAL BANK GUARANTEE FOR BALANCE 

“E.M.D.” 

 

 

______________________________________________(name & address of Department) 

 

 WHEREAS__________________________________________________ ________ 

_____________________________________________________________________ _____ 

__ _____________________(name and address of Contractor )  (hereinafter called “the 

Contractor”) has undertaken, in pursuance of Contract No. ________ dated: ____________ to 

execute  the work of _________________ [name of work]; 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a Nationalized/Scheduled Commercial Bank for 

the sum specified therein as balance EMD / EMD for compliance with his obligations in 

accordance with the Contract; 

 
 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of _____________________ [amount of 

guarantee]  _________________________________ [in words], such sum being payable and 

we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of ________________________ [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 
 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 

 

 We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

 

 This guarantee shall be valid up to ……………………….. i.e., until 28 days from the 

date of expiry of the Defects Liability period. 

 

 

Signature & seal of the Guarantor_____________________ 

Name of Bank_____________________________________ 

Address__________________________________________ 

Date_____________________________________________ 
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SCHEDULE – B 

Income Tax and PAN No. 

Identification and f inancial data sheet  
 

Audited Financial  Statements (Balance sheet and profit and loss account) 

for the last five years (Preceding last financial year) including Contingent 

Liabilities and Projects in progress duly certified by the Chartered 

Accountant in the format enclosed il lustrative example  is also enclosed 

for guidance).  

Financial statement (Balance sheet and Profit and loss account) for the 

previous financial year including liabilit ies and contingent liabili ties and 

projects in progress in the same format as above (in case audited accounts  

are not available)  

Financial statement (balance sheet and profit and loss account) for the 

latest financial position (2 to 3 months prior to Bid date) including 

liabilities,  contingent liabilities in the same format as above.  

Solvency Certificate for each  of the five years from Bank Certificate for 

credit limits from Bank.  
 

Note:  

If  the Bidder is a company, annual reports of the financial  year 20 11 to 

2016, along with audited report under the companies act shall be 

furnished.  

In case the Bidders other than  the companies, if the turnover in any of the 

above financial years exceeds Rs. 40/ - lakhs per annum, the audited 

accounts along with the auditor’s certificates under section 44 AB of the 

Income Tax Act shall be furnished.  If  the audited reports under sec tion 

44 AB of Income Tax are not furnished for every year, it  will be deemed 

that  the turn over for that year was less than Rs. 40 lakhs.  

In case of Bidders other than the companies, if the turn over in any of he 

above financial years does not exceed Rs. 4 0 Lakhs per annum, the 

following certificate shall be given by the Chartered Accountants for 

every year for the Profit and Loss Account and the Balance sheet. “We 

have audited the above Profit and loss account / Balance sheet of 

__________ __________________________________ as on 

_________________ for the financial year ending ___________ and in our 

opinion the said accounts give a true and fair view.  The said balance 

sheet and profit and loss account are in agreement with books of accounts 

and returns produced and that we have obtained all  the information and 

explanations which tot he best of our knowledge and belief were 

necessary for the purpose of the audit .”  

Originals of the certificates shall  be produced at  the time of opening Bids.  
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BALANCE SHEET  (Rs. Lakhs) 

Liabilities 31-03-2022 31.03.21 31.03.20 31.03.19 31.03.18 

1.Paid up Capital      

2.Reserves and Surplus      

3.Borrowings:      

3.1 Term loan from Fis      

3.2 Working Capital Loans      

3.3 Other Loans      

 3.4 Interest Accrued & Due on Loans      

Sub – total      

4. Current Liabilities & Provisions      

4.1 Creditors for Materials      

4.2 Advances on Contracts      

4.3 Provisions      

Sub Total      

TOTAL      

Assets      

5. Fixed Assets - Gross Block      

Less Cumulative Depreciation      

Net Fixed Assets      

6. Capital Work-in-Progress      

7. Investments      

8.Current Assets, Loans, Advances      

8.1 Inventories      

8.2 Sundry Debtors      

8.3 Cast and Bank Balance      

8.4 Loans and Advances      

Sub-Total      

9.Expenses and losses to the      

Extent not written off      

TOTAL      

Financial Indicators:      

*Networth      

*Current Ratio      

*Liquid Ratio      

*Capital Employed      

*Debt : Equity Ratio      
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PROFIT&LOSS ACCOUNT                                                                                                     

(Rs.Lakh)                                                                                                                                              

INCOME 2021-22 2020-21 2019-20 2018-19 2017-18 

1.Income From Operations      

2.Other Income      

TOTAL      

EXPENDITURE      

3.Materials      

4.Salaries and Wages      

5.Administrative ad Other Exp.      

6.Interest      

7.Depreciation      

8.Deferred Revenue Exp.w/o      

9.Other Expenses w/o      

10 TOTAL Expenditure      

11. Profit Before Tax      

12.Less Income tax      

13. Profit After Tax      

14. Prior Period Adjustments      

15.Extra-ordinary Items      

16.Profit Available For Appropriations      

17. Less Dividend      

18.Retained Profit      

Financial Indicators :      

*Profit Before Tax To :      

Capital Employed (%)      

Net Worth (%)       

Sales (%)      

Earning Per Share (Rs.)      

*Cash Generated from Operations      
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FORMS OF TENDER 

QUALIFICATION INFORMATION 

Annexure –A 
 

CHECKLIST TO ACOMPANY THE TENDER 

 

Sl. No Description Submitted  Page No.                    

1  2 3 4 

1    

2 Copy of PAN Card, and Copy of Latest valid 

Income Tax returns and annual audited balance 

sheet for the last five financial years (2016-17 to 

2020-21) submitted along with proof of receipt. 

Yes / No  

3 Copy of Proof of Registration under Service 

Tax/GST.  

Yes / No  

4 At least One similar BME study in the overall 

experience of the firm .  

Yes / No  

5 Specific experience in at least one evaluation 

projects (socio-economic or transport 

indicators) in the overall experience of the 

firm 

Yes / No  

6 Deleted Yes / No  

7 Details of Annual Turnover for the last 5 years 

form consultancy business in Statement – IV with 

supporting certificates and Audited Financial 

statements for 5 years. 

Yes / No  

8 Details of existing commitments i.e., works on 

hand in Statement-V with Supporting Certificates.  

Yes / No  

9 Availability of critical equipment in Statement –

VI.  

Yes / No  

10 Availability of Key personnel in Statement-VII.  Yes / No  

11 Litigation history in Statement –VIII.  Yes / No  

12 Statement-IX Deleted  

13 Proof of liquid assets in the shape of Solvency 

certificates etc., for the required amount.  

Yes / No  

14 List of certificates enclosed for the above items.  Yes / No  

 

 

Notes:-  
1. All the statements copies of the certificates, documents etc., enclosed to the Technical bid 

shall be given page numbers on the right corner of each certificate, which will be indicated in 

column (4) against each item. The statements furnished shall be in the formats appended to the 

tender document.  

 

2) The information shall be filled-in by the Tenderer in the checklist and Statements I to IX, 

and shall be enclosed to the Technical bid for the purposes of verification as well as evaluation 

of the tenderer’s Compliance to the qualification criteria as provided in the Tender document. 

All the Certificates, documents, statements as per check-list shall be submitted online by the 

tenderer.  
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DECLARATION 
I ____________________ have gone through carefully all the Tender conditions and solemnly 

declare that I ____________________will abide by any penal action such as disqualification or 

black listing or determination of contract or any other action deemed fit, taken by, the 

Department against us, if it is found that the statements, documents, certificates produced by us 

are false / fabricated.  

 

I ____________________hereby declare that, I ____________________have not been 

blacklisted / debarred / Suspended / demoted in any department in Telangana/Andhra Pradesh 

or in any State due to any reasons in the last 5 (five) years.  

          

         

Signature of the Tenderer  
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STATEMENT – I 

Details of experience in at least One similar BME projects in the overall experience of firm.  

. 

 

Sl. No 
Name of the 

work 

Address of Agt. 

Concluding 

Authority 

Agreement No. 

& dated. 

Value of 

Contract 

1 2 3 4 5 

 

 

Stipulated 

period of 

completio

n 

Actual date 

of 

completion 

Valid of work done year wise during 

the last ten years  

(1 to 10) 

Total value of work done 

6 7 1

  

2  3  4  5

  

6  7  8  9  10   

 

Work orders/ Agreement /evidence for completion of works like Bills etc., issued by the 

Engineer – In - charge of the State / Central Government Departments / Undertakings not 

below the rank of Executive Engineer or Equivalent.  

 

 

Signature of the Tenderer  
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STATEMENT – II 

Specific experience projects in socio- economic impact studies in the overall experience of 

firm 

Sl. No 
Name of the 

work 

Address of Agt. 

Concluding 

Authority 

Agreement No. 

& dated. 

Value of 

Contract 

1 2 3 4 5 

 

 

Stipulated 

period of 

completio

n 

Actual date 

of 

completion 

Valid of work done year wise during 

the last ten years  

(1 to 10) 

Total value of work done 

6 7 1

  

2  3  4  5

  

6  7  8  9  10   

 

Work orders/ Agreement /evidence for completion of works like Bills etc., issued by the 

Engineer – In - charge of the State / Central Government Departments / Undertakings not 

below the rank of Executive Engineer or Equivalent  

 

Signature of the Tenderer  

 

STATEMENT – III 

Deleted 

 

STATEMENT – IV 

Details of Annual Turnover for the last 5 financial years form consultancy business 

Sl. No. Financial Year Value in Rs. 

1. 2017-18  

2. 2018-19  

3. 2019-20  

4. 2020-21  

5. 2021-22  

 

a) Work orders/ Agreement /evidence for completion of works like Bills etc., issued by the 

Engineer – In - charge of the State / Central Government Departments / Undertakings not 

below the rank of Executive Engineer or Equivalent  

 

b)   Certificate from Chartered Accountant supported with Annual Balance Sheet tallying     

      with I.T. Returns.  

 

 

 

Signature of the Tenderer 
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STATEMENT – V 

Details of Existing Commitments. 

 

Details of works on hand and, yet to be completed as on the date of submission of the Tender 

and works for which Tender s have been submitted are to be furnished.  

 

A) Existing Commitments on ongoing works:  

Sl.No  Name 

of work  

Addres

s of 

Agt. 

Conclu

-ding 

autho-

rity  

Agt. 

No.  

& 

Date  

Value 

of 

cont-

ract  

Stipul-

ated 

period 

of 

comp-

letion  

Value 

of 

work 

done 

so far.  

Balanc

e 

Value 

of 

works 

to be 

compl

eted  

Antici-

pated 

date of 

comp-

letion  

Update

d 

value 

of 

balanc

e work  

1  2  3  4  5  6  7  8  9  10  

Work orders/ Agreement /evidence for completion of works like Bills etc., issued by the 

Engineer – In - charge of the State / Central Government Departments / Undertakings not 

below the rank of Executive Engineer or Equivalent .  

 

 

 

Signature of the Tenderer 

 

 

 

 

B) Details of works for which Tenders are submitted [awarded / likely to be awarded]  

Sl. No.  Name of 

work  

Address of 

Agt. 

Concludin

g authority  

Estimated 

value of 

work  

Stipulated 

period of 

completion  

Date on 

which 

tender was 

submitted  

Present 

stage of 

Tender.  

1  2  3  4  5  6  7  

       

 

 

 

Signature of the Tenderer 
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STATEMENT - VI 

Availability of Critical Equipment 

The tenderer should furnish the information required below, regarding the availability of the 

equipment, required for construction / quality control 

 

Sl. No. 
Details of 

Equipment 

Number required 

Owned Leased To be procured 

1 2 3 4 5 

     

 

 

 

Signature of the Tenderer  
A declaration regarding the equipment owned shall be produced by the Tenderer on a non-

judicial stamp paper of Rs. 100/- as below;  

 

 

DECLARATION 

 

“I ____________________ do hereby solemnly affirm and declare that I /we own the 

following equipment for using on the subject work and also declare that I / We will abide by 

any action such as disqualification or determination of Contract or blacklisting or any action 

deemed fit, if the department detects at any stage that I/we do not possess the equipment listed 

below. 

 

Sl. No.  Details of 

each 

Equipment  

Year of 

purchase  

Regn. 

Number  

Capacity  Any 

other 

data.  

Is it in working 

condition  

1 2 3 4 5 6 7 

 

 

 

Signature of the Tenderer  
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STATEMENT – VII 

Availability of Key Personnel 

Qualification and experience of Key Personnel proposed to be deployed for execution of the 

Contract. 

Sl. No Name Designation Qualification 
Total 

Experience 

Working with 

the Tenderer 

since. 

1 2 3 4 5 6 

 

Signature of the Tenderer  

 

 

 

STATEMENT – VIII 
Information on litigation history in which Tenderer is the Petitioner. 

S. No 
Case No. / 

Year 

Court where 

filed. 

Subject Matter 

/ Prayer in the 

case. 

Respondents 

i.e., SE / CE 
Present Stage. 

1 2 3 4 5 6 

      

 

 

 

Signature of the Tenderer  
 

STATEMENT – IX 

                Deleted 

 

 

Signature of the Tenderer  
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DATA SHEET –1 
 

Bidder’s Appreciation of the Project 

 

This should also consist of a report on the Bidder’s appreciation of the project, which should 

include a section on the site inspection carried out prior to bidding, and demonstrate awareness 

and understanding of all the principle technical and logistic aspects related to project 

construction. 

 

 

 

 

 

 

 

 

 

 

DATA SHEET –2 
  

Deleted 
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DATA SHEET –3 

 
Deleted 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE – C 

 

Project Experience Record  

 

 

 

Sl 

No 

Name of 

Work 

Client City 

area/popul

ation 

Project 

Cost 

Date of 

Commenc

ement 

Date of 

Complet

ion 
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SCHEDULE – D 

 

METHODOLOGY OF WORK 
 

 

SCHEDULE – E 

 

ACTIVITY SCHEDULE  
 

 

 

SCHEDULE – F 

 

EQUIPMENT 
 

 

 

SCHEDULE – G 

 

BIO-DATA OF TECHNICAL PERSONNEL OF THE WORK 

 

a) S.No.               : 

 

b) Name              : 

 

c) Designation    : 

 

d) Qualifications : 

 

e) Duration of employment with Consultant ; 

 

f) Years of professional experience : 

 

g) Experience on works of similar nature during employment with Consultant, and previous 

employment, if any.  

 

h)Position & Responsibility for the present work 
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SCHEDULE – H 

Record of arbitration & litigation 

 

The Consultant shall record chronologically any disputes he has had with any of his previous Clients 

during the last 5 years, indicate whether arbitration or Litigation, the nature, approximate duration and 

amount of claim involved in respective cases. 

 

 

S 

no 

 

 

 

Project 

Identification 

and Location 

 

Name and 

Address of 

Client, tel & 

fax 

Nature of Dispute 

Description 
Arbit’n 

Litigat’n 

Period 

From-

To 

Amount 

Claimed 

(lakh Rs). 

Result 

In favour 

of Client / 

Contractor 

 

 

 

 

 

 

 

 

 

        

 

 

 

 

 

 

 

 

Name :                                                     Date: 

                        Signature:                                                   Designation: 

Seal of Company 
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SCHEDULE – I 

 

History of criminal cases 

 

 

 

S no 

 

 

  

Name of Police 

Station 

 

Town or 

Village 

and District 

 

FIR No & 

Date 

 

Details of the 

charges 

 

Stage of the 

case/Result 

 

 

 

 

 

 

 

 

 

     

 

 

 

Name               :______________________ 

 

Signature         :______________________ 

 

Date                 :______________________ 

 

 

(Seal)                                Designation     :______________________ 
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SCHEDULE – J 

FORM OF GENERAL POWER OF ATTORNEY 

 By this power of Attorney, I/We ………………………………………, S/o. 

………………………………………. Aged about …………. Years,  R/O.  ………………. 

………………………………………………………………………………………………. 

Partners of ……………………………………… having its registered office at ……………. 

………………………………………… hereby  appoint ……………………………………. 

Aged about …………………. Years S/o. ………………………………………… as our 

lawful attorney on behalf of the company,  to do and execute all or any of the following  acts,  

deed and things, that is to say :  

1) To apply for, obtain and renew all licenses, permits, etc. that are necessary for carrying 

on the said business.   

2) To submit all statements, returns, etc.  to proper authorities as required by any law or 

rule in force and to verify the same by production of documents and papers.  

3) To appoint, employ, dismiss or discharge any agent, broker, office, clerk, peon, or any 

other person at such remuneration, commission, or salary, as the said attorney thinks fit.  

4) To draw, accept, endorse, negotiate or pay any bill of exchange, hundi, promissory 

note, cheque, draft, railway receipt, bill of lading or other instrument which may be 

deemed necessary for carrying on the said business.  

5) To open and operate bank accounts in any bank or banks in the name of the firm and/or 

to  authorise any person or persons to operate the above  bank account.  

6) To borrow or raise loans from time to time,  such sums of money, from any individuals,  

recognized financial institutions such as Banks, Telangana State Financial Corporation, 

Industrial Development Corporation etc. and upon such terms as the said attorney may 

think fit upon the security of any of the  properties of the firm 

……………………………. Whether movable or immovable and for such purpose to 

execute such document or documents as may be necessary for securing the repayment 

of such loan or loans.  

7) To negotiate,  enter into any bargain, do all acts,  things or execute any deeds or 

documents or other instruments or assurances as may be necessary for selling, 

mortgaging  or purchasing  any movable or immovable  property, from any  individual, 

recognized financial institutions such as Banks,  Telangana State Financial Corporation, 

Industrial Development Corporation etc.  and upon such terms as the  said attorney may  

thinks fit.   

8) To institute contest, compound, submit to arbitration all suits proceedings, claims, 

demands etc. arising in course of or in relation to the aforesaid business.   

9) To execute and sign in our name individually or collectively and on our behalf any 

document, letter or deed in respect of   …………………….. to carry on the  business 

effectively.  

And I/We hereby agree to ratify and confirm all and whatsoever our said attorney shall 

lawfully do or cause to be done by virtue of this deed.  

In witness whereof, I/We the said partners has hereto signed at…………………. On this the 

……………………………  

WITNESSES :   Name of Partner  Signatures 

1.     1.     1.   

    2.     2. 

    3.     3.  

2. Date :  
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SCHEDULE – K 

 

Deleted 
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SCHEDULE – L 

AFFIDAVIT 

 

1 I/We ________________________________ certify that the 

 information furnished in schedules E, F,  G, H, N, J and K is true and 

 agree that my / our Tender shall be rejected if I /  we am / are found to 

 have misled or made false representation in the form of an y of the 

 Schedules of Supplementary information and /  or statements submitted 

 in proof of the eligibility and qualification requirements or if  I /  We 

 have a record of poor performance such as absconding from work, 

 works not properly completed as per contract, in ordinate delays in 

 completion, financial failure and / or has / have participated in 

 previous Tendering for the same work/s and had quoted unreasonable 

 high Tender premium.  In addition I/we shall  be blacklisted and the 

 work be taken over invoking clause no 60(a) APDSS of the General       

         conditions of contract and conditions of particular application.  

 

1.  I/We ________________________________ agree to be disqualified for 

Tendering further works in the GHMC if I/We ____________ withdr aw 

my/our Tender without a valid reason (to be decided by the Authority 

competent to accept the Tender).  

 

2.  I/We ________________________________ certify that no criminal 

cases are pending against me/us partners at the time of submitting the 

Tender.  

 
 

3.  I/We ________________________________ accept that my /  our Tender 

shall be rejected if any criminal cases are pending against  

me/us/partners of the firm at the time of submitting the Tender.  

 

4.  I/We ________________________________ agree that if the history of 

litigation, criminal cases pending against me/us/Partners furnished by 

me/us is false, I/We _____________________ will      abide by the 

action taken by the GHMC / Telangana Government without approaching 

any court whatsoever for redress.  However, I/We shall  be given suitable 

opportunity to offer my/our explanation before action is taken against 

me/us.  

 
 

5.  I/We ________________________________ certify that  the following 

addenda issued by the GHMC have been received by me/us and 

incorporated in my/our Tender.  

i . dated 

ii .  dated 

iii .  dated 

(Add if the addenda issued are more than 3)  

 

6.  Further I/We ___________________________ certify that no near 

relatives (as defined in It  3.1) are working in the GHMC.  
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8.  I / We _________________________________ also agree to undertake to keep 

accurate and system of accounts, records and furnish the same (including that of sub-

contractor) and agree to reimburse GHMC any excess amount claimed by me / us over 

and above my / our entitlement. 

 

Dated this … … … … … … … … … … … day of … … … … … … 20 .. 

 

Signature … … … … … … … … … … … in the capacity of … … … … … … … duly 

authorized to sign the 

Tender for and on behalf of 

… … … … … … … … … … … … … … 

(Block Capitals) 

Signature of Witness                 : 

Name of Witness                       : 

Address of Witness                :     
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