GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

FOR TECHNICAL & FINANCIAL BID

Name of work:-Providing Comprehensive Consultancy for “Construction of Residential
Complex for Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon,
Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings,
Coordinated drawings, for building, site development and services etc. including Structural
detailing, Detailed Project Report, Tender documents, walk through and obtaining of necessary
approvals from RBI, CPWD, Local body and others by fulfilling of all bylaws.

EXECUTIVE ENGINEER
CENTRAL PUBLIC WORKS DEPARTMENT
RAIPUR (C.G.)



TENDER DOCOUMENT

Providing Comprehensive Consultancy for ‘“Construction of
Residential Complex for Reserve Bank of India on Bank’s land at Plot
No. C-05, Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar,
Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed
Architectural drawings, Coordinated drawings, for building, site
development and services etc. including Structural detailing, Detailed
Project Report, Tender documents, walk through and obtaining of
necessary approvals from RBI, CPWD, Local body and others by fulfilling

Name of work

of all bylaws.
Estimated Cost : Rs. 2,41,78,539/- (inclusive of GST)
Earnest Money : Rs. 4,83,571/-
Performance : 3% of Tendered value
Guarantee
Security Deposit  : 2.5% of Tendered value
. . (1) Two Month from the date of award for the submission of preliminary
Completion Period . . .
drawings with the approval from client department and local body for
procedure of AA and ES.

(i1) (Five) Months for final submission with planning & obtaining all
local body approvals and Client RBI approval.

@iii) In addition to above Architectural Consultancy will provide
consultancy services during the entire period of construction of
project and obtain occupancy certificate from Competent Authority
and will submit to EE Raipur within a period of one month from
completion of the building.

NIT No. : 05/CE/RPR/CPWD/2022-23
LAST DATE FOR SUBMISSION OF BID DOCUMENT: 09/12/2022 Up to 3:00 PM
Presentation & submission of conceptual scheme along with drawings etc. for technical presentation on

16/12/2022 at 11:30 AM.

This bid document contains Page 1 to 147 (Including Cover Page).
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GOVERNMENT OF INDIA

CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDER

The Executive Engineer, CPWD, Ground Floor, A Wing, Central Secretariat, Naya Raipur, Ph.
No.:- 0771-2272188, Email:- eercd.cpwd-cg@gov.in on behalf of the President of India invites online
percentage rate bids from CPWD Empanelled Architect Consultants (Vide 51/1/2013-ADG- (Arch)/230
dated 28/05/2020, vide no. 6/14/2006-ADG (Works)/410 dated 08.10.2020) with two bid system.

NIT No. : 05/CE/RPR/CPWD/2022-23

Name of work: “Providing Comprehensive Consultancy for “Construction of Residential
Complex for Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon,
Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings,
Coordinated drawings, for building, site development and services etc. including Structural
detailing, Detailed Project Report, Tender documents, walk through and obtaining of necessary
approvals from RBI, CPWD, Local body and others by fulfilling of all bylaws.”

Earnest Money Deposit: Rs. 4,83,571/-

Last time and date of online submission of bid: up to 03:00 PM on 09/12/2022

Presentation & submission of conceptual scheme along with drawings etc. for technical presentation on
16/12/2022 at 11:30 AM.

Bid forms/documents consisting of eligible criteria, Technical and financial bids and other detail can be

obtained from the websites https://etender.cpwd.gov.in. and-hitps:Heauction.cpwe.gov-in—of Wwww-e-
procure-gov-in
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PART-1
ELIGIBILITY BID

Chapter-1
INFORMATION TO BIDDERS, CPWD-6,

INTEGRITY PACT AND AGREEMENT

CORRECTION__NIL INSERTION  NIL
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INFORMATION AND INSTRUCTIONS TO BIDDER
FORe-Tendering FORMING PART OF BID
DOCUMENT
AND TO BE POSTED ON WEBSITE

The Executive Engineer, CPWD, Ground Floor, A Wing, Central Secretariat, Naya Raipur, Ph. No.:-
0771-2272188, Email:- eercd.cpwd-cg@gov.in behalf of the President of India invites online percentage
rate from CPWD Empanelled Architect Consultants (Vide 51/1/2013- ADG-(Arch)/230 dated 28/05/2020,
vide no. 6/14/2006-ADG (Works)/410 dated 08.10.2020)

NIT No. ok

Estimated cost put to tender: Rs. 2,41,78,539/-
Earnest Money: Rs. 4,83,571/-

Period of Completion: 5 months

Time & Date of Pre-Bid Conference: 11:00 AM on 07/12/2022
Last date and time of online submission of Eligibility

cum Technical Bid (Part-1) with all documents as Upto 3.00 PM on 09/12/2022
specified in NIT:

;Il‘;:::-f) .Date of opening of Eligibility cum Technical Bid 3:30 PM on 09/12/2022

11:30 AM 16/12/2022 (any Kkind of
Submission of conceptual scheme along with drawings modification will be

etc. for technical presentation. communicated)

Executive Engineer, CPWD,

Place of opening of Bids, office of Raipur

The date and time of online opening of financial bid, after the finalization of technical bids
shall be informed to the bidders by Executive Engineer, CPWD, Raipur later.
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Eligibility and information

1. The CPWD Empanelled Architect Consultants should have satisfactorily completed similar
work(s) during the last seven years ending up to last day of the month previous to the one in
which tenders are invited as per the value of work(s) given below: Joint ventures are not
accepted.

@) Three similar works each of value not less than 40% of the estimated cost put to tender i.e. minimum
Rs. 96,71,416/-
OR

(i)  Two similar works each of value not less than 60% of the estimated cost put to tender i.e. minimum
Rs. 1,45,07,123/-
OR

(ii1) One similar work of value not less than 80% of the estimated cost put to tender i.e. minimum
Rs. 1,93,42,831/-

All amounts rounded off to a nearest convenient figure

OR

(i) 3 similar works with built up area of minimum 12,000 sqm.
OR

(ii) 2 similar works with built up area of minimum 18,000 sqm.
OR

(iii) 1 similar work with built up area of minimum 24,000 sqm.

(a) “Similar work’ shall mean ‘“Comprehensive consultancy work for a residential / Non
residential building consisting of detailed Architectural planning/designing, E&M
works, HVAC and Landscaping”, structural design or etc. as per work sub-head.

Note-1: The value of consultancy works (if required) shall be brought to current
costing level by enhancing the actual value of work at simple rate of 7% per
annum, calculated from the date of completion to previous day of last date of
submission of tenders.

Note-2: In case of work(s) done for private clients other than Central / State Govt., Central
/ State undertakings, they shall submit T.D.S. certificates issued by respective
clients and proof of depositing GST/Service Tax.

(b) Consultant, who is debarred by CPWD, Ministry of HUA and/or Ministry of Finance are
not allowed to participate till the debarment period is over and tender of such Consultant, if
submitted will not be opened. An undertaking is to be uploaded by the intending bidders as
per Annexure given in this document to this effect.

(c) The bidder should have an average annual Financial Turnover (Gross) on consultancy
works of minimum Rs. 120.89 Lac during last three consecutive years i.e., FY 2019-20,
2020-21 and 2021-22 duly audited by Chartered Accountant. Year in which no turnover is
shown would also be considered for working out the average. At the time of submission of
bid consultant/ firm must upload affidavit/ certificate from CA mentioning financial
turnover of last 3 years. Further details including copies of balance sheets can be demanded
later on after opening of technical bids, so the bidders should keep them ready.

Addition /Deletion /Correction /Overwriting — Nil AE (C) EE (C)



(d) The bidder should not have incurred loss (profit after tax should be positive) in more than
two years during last five consecutive financial years ending March 2021 dully certified by
audited by CA.

(e) Bidder Should have net worth of minimum Rs. 24.18 Lac. Certified by Chartered
Accountant (Scanned copy of net worth certificate issued by Certified Chartered
Accountant to be uploaded) or should have solvency of Rs. 96.71 Lac certified by banker.
Scanned copy of original solvency to be uploaded in format given in NIT.

(f) The consultancy firm should be empanelled in CPWD.

(g) All Partners/Directors/Sole Proprietor of the consultancy firm should be registered with
Council of Architecture.

(h) Any other document as per requirement of this bid documents.

2.  The intending bidder must read the terms and conditions of NIT and other conditions carefully.
He should only submit his bid if he considers himself capable of carrying out suchworks and is
in possession of all the required documents.

3.  Any issue related to updating profile/uploading tender can be resolved through the concerned
ERP help line no. 18001803286 or e-mail id cpwd.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of submission
of bid in their own interest.

s

Information and instructions for bidder posted on website shall form part of bid document.

The bid document consisting of NIT with terms and conditions of the contract to be performed
and completed and other related terms and conditions/ provisions for compliance can be seen
from website https://etender.cpwd.gov.in and https://eauction.cpwd.gov.in.

6. The bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or Division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scan documents such as Insurance
Surety Bonds, Account Payee Demand Draft or Bankers cheque or Fixed Deposit Receipt and
Bank Guarantee(For Balance amount as prescribed) from any of the Commercial Bank towards
EMD in favor of Executive Engineer, RCD, CPWD, Raipur receipt for deposition of original
EMD to Division office of any Executive Engineer (including NIT issuing EE/AE), CPWD and
all the other documents as stipulated in bid document. If the scanned copies of all the documents
stipulated in the bid document are not uploaded, then bid will become invalid and shall
summarily be rejected.

o

7. A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in
shape prescribed above and balance may be deposited in shape of Bank Guarantee of any
commercial bank having validity for 5 months or more from the last date of receipt of bids
which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever is earlier.

8. The EMD receiving Executive Engineer shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting Executive
Engineer in the NIT. This receipt shall also be uploaded to the e-tendering website by the
intending bidder upto the specified bid submission date and time.
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10.

11.

12.

13.

14.

15.

16.

17.

Copy of Enlistment order and Certificate of work experience and other documents as specified
in the tender documents shall be scanned and uploaded to the e-tendering website within the
period of bid submission. However, certified copy of all the scanned and uploaded document as
specified in tender documents shall be submitted by the lowest bidder only along with the
physical EMD or scanned copy of EMD uploaded within a week physically in the office of
tender opening authority.

Certificate of Financial Turnover: At the time of submission of bid, bidder should upload
affidavit/ certificate from CA mentioning his Financial Turnover of last 3years or for the
period as specified in the bid document and in the format specified in this bid document. Further
details if required shall be asked from the bidder after opening of technical bids. There is no
need to upload entire voluminous balance sheets.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by
the bidder, rate of suchitem shall be treated as “0” (ZERO).

However, if a tenderer quotes Nil / Zero rates against each item in item rate tender, the
tender shall be treated as invalid and will not be considered as lowest tenderer.

Eligibility cum Technical bid (Part-1) shall be opened first on due date and time as mentioned
above. The time and date for opening of financial bid of the bidders qualifying the Technical bid
Part 1 & 2, shall be communicated to them at a later date through notice on
https://etender.cpwd.gov.in and by email. Only those bidders securing 70% marks or more
in Technical bid shall only be considered for opening of Financial Bids. Department hold no
responsibility for failure of bidders, if they don’t acknowledge the date and time for opening of
financial bid.

The department reserves the right to reject any prospective application without assigning any
reason and/or to restrict the list of qualifying bidders to any reasonable number deemed
suitable by it, if too many bids are received satisfying the laid down criterion.

Eligibility cum Technical bid shall be evaluated only of those bidder(s) who have uploaded all
listed documents in desired form and format. Bidders who fail to upload the requisite documents
are liable for rejection without assigning any reason.

Empanelled bidders should upload documents as per list mentioned below. Bidders should not
upload unnecessary details and documents which are not mandatorily to be uploaded like
company broachers, documents and photos of non-eligible works, unrelated registration and
appreciation letters to the firms. Such unnecessary document leads to confusion and difficulty in
evaluation of bid of the bidder. Competent authority for accepting this bidreserves the right to
reject bids which contains undesirable and uncalled documents.

Pre-bid meeting shall be held in the Office of Chief Engineer, CPWD, Raipur at 11.00 AM on
07.12.2022 to clear the doubt of intending bidders, if any.

Applicants are advised to keep visiting the above mentioned web- sites from time to time (till
the deadline for bid submission/opening of financial bid) for any updates in respect of the
tender documents, if any. Failure to do so shall not absolve the applicant of his liabilities to
submit the applications complete in all respect including updates thereof, if any. An incomplete
application may be liable for rejection.
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19.
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22.

23.

24.

25.

26.

27.

28.

29.

30.

10

Those CPWD empanelled architectural consultant not registered on the website mentioned
above, i.e. https://etender.cpwd.gov.in and—https:/feanetionepwe-govin is required to get
registered themselves beforehand. If needed, they can be imparted training on online bidding
process as per details available on the website.

The intending bidder must have valid Class-III digital signature to submit the bid.

On the bid opening date, the contractor can login and see the bid opening process. After opening
of bids he will receive the competitor bid sheet.

Contractor can upload documents in JPG format and PDF format.

Contractor/bidder must ensure to quote his Percentage Rate for comprehensive consultancy
services according to the scope of the work and terms and condition on NIT document.
Intending bidders are advised to inspect and examine the site and its surrounding and satisfy
themselves before submitting their bids as to the nature of the site (so far as is practicable) all
necessary information as to risks contingencies and other circumstances which may influence or
affect their bid. A bidder shall be deemed to have full knowledge whether he inspects it or not
and no extra charge consequent on any misunderstanding or otherwise shall be allowed.
Submission of a bid by a bidder implies that he has read this notice, bid document and all other
terms and conditions and has made himself aware of the scope of the work to be done and
prevailing condition and local conditions and other factors.

It is mandatory to fill details/ uploaded scanned copies of documents as stipulated in bid
document. If such documents are not uploaded the bid becomes invalid and processing fee,if
deposited, shall not be refunded.

The competent authority on behalf of the President of India does not bind itself to accept the
highest or any other bid and reserves to itself the authority to reject any or all the bids received
without assigning any reason.

Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the
bids submitted by the bidders who resort to canvassing will be liable to rejection.

The bid for the proposed work shall remain open for acceptance for period of Forty Five
(45) Days from the date of opening of financial bids. If any bidders withdraws his bid beforethe
staid period or issue of letter of acceptance, whichever is earlier or makes any modifications in
the terms and conditions of the bid which are not acceptable to the department then the
Government shall without prejudice to any other right of remedy, be at liberty to forfeit 100% of
the said earnest money as aforesaid. Further, the bidders shall not be allowed to participate in
the re-bidding process.

Agreement shall be drawn with the successful bidder whose bid accepted. The successful
bidder/contractor on acceptance of his bids by the Accepting Authority, shall, within 15 days
from the stipulated date of start of the work, sign the contract.

The Architectural consultant shall have his office branch in Raipur (C.G.), if not the bidder
whose bid is accepted shall have to open his office in Raipur (C.G.). They shall get him
registered with local bodies etc for getting various NOC’s and approvals from the authorities by
himself and CPWD will not pay on account of this work.

This notice inviting bid shall form a part of the contract document. The successful bidder
/consultant, on acceptance of his bid by the Accepting Authority shall within 15days from the

stipulated date of start of the work, sign the contract consisting of:-

The Notice Inviting bid, all the documents of Technical Bid and Financial bid including additional terms
and conditions, specifications and drawings, if any, formingpart of the bid as uploaded at the time of
invitation of bid, documents of Technical bid uploaded by bidder and the rates quoted online at the time
of submission of bid and acceptance thereof together with any correspondence leading thereto.

31.

If any information furnished by the applicant is found incorrect/false at a later stage,he shall
be liable to be debarred from the Bidding/taking up consultancy works in CPWD.

Executive Engineer
CPWD, Raipur (C.G.)
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32. List of mandatory documents to be scanned and uploaded within the period of tender
submission:

CPWD Empanelment Certificate.

Copy of receipt for deposition of original EMD issued from division office of anyExecutive
Engineer, CPWD (Annexure “E”)

Copy of Pan Card.

(i)Certificate of Registration for G.S.T.

(i) (If the bidder has not obtained GST registration in the state in which the work is to betaken
up, then in such a case the bidder shall upload following undertaking with the bid document "1f
work is awarded to me, I/we shall obtain GST registration certificateof the state, in which
work is to be taken up, within one month from the date of receipt of award letter or before
release of any payment by CPWD, whichever is earlier, failing which I/We shall be
responsible for any delay in payments which will be due towards me/us on a/c of the work
executed and/or for any action taken by CPWD or GST department in this regard."

All Technical Bid documents as given in NIT para 3.2.1 S1 No (i), (ii), (iii) and (iv) containing
Annexure B-1, B-2 ,B-3, B-4, additional information if any (As per NIT provision)

Address, Phone No. and email id of bidder.

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque
or Bank Guarantee(as prescribed) of any commercial Bank against EMD.

Undertaking for site inspection [Intending bidders must upload undertaking that they have
inspected and examined the site and its surrounding before submitting their bids. (As per
Information and instruction to bidder for e-tendering).

Letter of Transmittal. Annexure A-1

EVS proforma as per Certificate of Financial Turnover from CA & Profit/loss certificate
from CA (Annexure B).

Bank Solvency Certificate or Net worth Certificate (Annexure C and Annexure D).

Affidavit regarding blacklisting of firm as per Annexure E.

Performance report of works (mentioned in Annexure-F) in Annexure F.

Organizational structure of consultancy firm as per Annexure-G.

Details of completed works of providing architectural & services design for residential project
As Per Annexure H. Along with supporting documents.

Details of ongoing works of providing architectural & services design for residential project. As
Per Annexure H-1. Along with supporting documents.

Details of technical personnel to be deployed for this project (Team for this Project). As Per

Annexure J

Curriculum Vitae (CV) for each Own Key Personnel provided in Annexure-J (To Be Deployed
On The Project) As Per Annexure J-1. Along with supporting documents.
Undertaking (For Associate Firm/Individual). Annexure K

Integrity Pact
Any other document required to be uploaded.

(NOTE: If all the above mandatory documents not uploaded during submission oftender, in such case the
bids will not be opened)
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CPWD-6
Govt. of India
Central Public Works Department
Notice of Inviting e-Tender

The Executive Engineer, CPWD, Ground Floor, A Wing, Central Secretariat, Naya Raipur, Ph. No.:-
0771-2272188, Email:- eercd.cpwd-cg@ gov.in on behalf of the President of India invites online percentage
rate bids from CPWD Empanelled Architect Consultants (Vide 51/1/2013-ADG- (Arch)/230 dated
28/05/2020, vide no. 6/14/2006-ADG (Works)/410 dated 08.10.2020) with two bid system.

NIT No. : 05/CE/RPR/CPWD/2022-23

Name of work: “Providing Comprehensive Consultancy for ‘“Construction of Residential Complex for
Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon, Tehsil Arang, sector 26,
Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings, Coordinated
drawings, for building, site development and services etc. including Structural detailing, Detailed Project
Report, Tender documents, walk through and obtaining of necessary approvals from RBI, CPWD, Local body
and others by fulfilling of all bylaws.”

1. Brief Description of the site:-

The RESERVE BANK OF INDIA Premises is situated at Plot o. C 5, Sector 26, Village Nava
gaon, Thasil Arang, Atal Nagar, Nava Raipur, Chhattisgarh The site area is 30000 sqm (As per available
details) or there about for the purpose of construction of building for the residential quarters for its staff and
officers together with common amenities. Site Survey Plan is enclosed.

2. Brief Description of Work:-

Consultant has to prepare Master plan/ layout plan based on the requirement from conception to
completion of the project including obtaining Occupancy Certificate for entire quarters in the campus.
The broad consultancy work under this bid shall involve the following also:

L. Digital survey of campus map is already available and attached in below pages for the idea of
site.
In case of discrepancy with available survey map it is suggested to get the date by own
arrangement of surveying for marking of all important features such as contour, electric lines,
pipe lines, Water &Sewerage lines, surrounding roads with their width and length, location of
campus from nearest main road, etc.( which ever is required ) and nothing etc. will be payable
for this.

II. Soil testing( suitable method ) to access the bearing capacity of soil and Geophysical Testing to
access the underground water availability.

III. Master Planning of campuses (Approx. land area of both campuses is 7.413 Acre (30000 sqm
Approx. )

1V. Concept and Detailed Architectural drawings, service drawings, coordinated drawings etc with
all essential amenities & services.

V. DPR for Construction work.
VI. Walk Through / BIM planning etc.

VII. Structural detailing work.
VIII.  Preparation of tender document based on suitable mode of tendering.
Or other as per NIT mentioned in below pages.

Note: 1. This information (tabulated above and Below) is only indicative. The successful bidder shall
have to finalize his design based on inputs on functional requirement by Client.
2. All drawings architectural structural services coordinated drawings etc. required to be
submitted with vetting from Govt. institution (IIT/NIT)
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INTEGRITY PACT

Sub NIT NO. veeeeeeeennnnn. FEE vvereerneceseeccccnnans

For the work “Providing Comprehensive Consultancy for “Construction of Residential Complex
for Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon, Tehsil Arang,
sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings,
Coordinated drawings, for building, site development and services etc. including Structural detailing,
Detailed Project Report, Tender documents, walk through and obtaining of necessary approvals from
RBI, CPWD, Local body and others by fulfilling of all bylaws.”

Dear Sir,

It is here by declared that CPWD is committed to follow the principle of transparency, equity and
competitiveness in Public procurement.

The Subject Notice Inviting Bid in an invitation to offer made on the condition that the Bidder will
sign the integrity Agreement, which is an integral part of Bid documents, failing which the Bidder will
stand disqualified from the Biding process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall
be deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD.

Yours faithfully
Executive Engineer & Senior Manager, KPD -I
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INTEGRITY PACT

To,

Executive Engineer Raipur
CPWD, Raipur Division

Sub:  Submission of Bid for the work of Providing Comprehensive Consultancy for ‘“Construction
of Residential Complex for Reserve Bank of India on Bank’s land at Plot No. C-05, Village
Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings,
Coordinated drawings, for building, site development and services etc. including Structural detailing,
Detailed Project Report, Tender documents, walk through and obtaining of necessary approvals from
RBI, CPWD, Local body and others by fulfilling of all bylaws.

Dear Sir,

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the Bid document.

I/We agree that the Notice Inviting Bid is an invitation to offer made on the condition that I/'We will
sign the enclosed integrity Agreement, which is an integral part of Bid documents, failing which
I/We will stand disqualified from the Biding process. I/We acknowledge that THE MAKING OF
THE BID SHALL BE REGARDED AS AN

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter andspirit and further
agr.ee that execution of the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when Bid is finally accepted by CPWD. I/We acknowledge
and accept the duration of the Integrity Agreement, which shallbe in the line with Article 1 of the
enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,
while submitting the Bid, CPWD shall have unqualified, absolute and unfettered right to disqualify
the Bidder and reject the Bid is accordance with terms and conditions of the Bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

To be signed by the bidder and same signatory competent / authorized to sign the relevantcontract on
behalf of CPWD.
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INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......

BETWEEN

President of India represented through Executive Engineer, Raipur Division CPWD Raipur ( C.G.)
(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns)

AND

............................................................................................................. (Name and Address of the
Individual/firm/Company) through ...........ccccciviiiiiiiniee e
(Hereinafter referred to as the (Details of duly authorized signatory)

“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No. )
(hereinafter referred to as “Tender/ Bid”) and intends to award, under laid down organizational
procedure, contract for “Providing Consultancy services for preparation of Master plan, Concept
& Detailed Architectural drawings, Detailed Project Report, Tender documents for the work of
Construction of Convention Center and Cultural Center at Kargil, UT of Ladakh .

AND WHEREAS the Principal/Owner values full compliance with all relevant laws ofthe land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s)
and Consultant(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the termsand conditions
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the partieshereby
agree as follows and this Pact witnesses as under:
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Article 1: Commitment of the Princi ner

1)  The Principal/Owner commits itself to take all measures necessary to preventcorruption
and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Bid, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

(b)  The Principal/Owner will, during the Bid process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Bid process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Bid process or the Contract execution.

(©) The Principal/Owner shall endeavor to exclude from the Bid process any person,
whose conduct in the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employeeswhich
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Consultant(s)

1) It is required that each Bidder/Consultant (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department all
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the Biding processand throughout the negotiation or award of a contract.

2) The Bidder(s)/Consultant(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during hisparticipation in the
Bid process and during the Contract execution:

a)  The Bidder(s)/Consultant (s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal/Owner’s employees involved in the Bid process or execution of
the Contract or to any third person any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the Bid
process or during the execution of the Contract.

b)  The Bidder(s)/Consultant (s)will not enter with other Bidder(s)/Consultant (s)

into any undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to strict competitiveness or to cartelize in the bidding
process.

c) The Bidder(s)/Consultant (s) will not commit any offence under the relevant IPC/PC Act.

Further the Bidder(s)/Consultant(s) will not use improperly, (for the purpose of competition or
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personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.
The Bidder(s)/Consultant(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Consultant(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a Bid but not
both. Further, in cases where an agent participate in a Bid on behalf of one manufacturer, he shall
not be allowed to quote on behalf of another manufacturer along with the first manufacturer in a
subsequent/parallel Bid for the same item.
The Bidder(s)/Consultant(s) will, when presenting his bid, disclose (with each Bid as per
proforma enclosed) any and all payments he has made, is committedto or intends to make to
agents, brokers or any other intermediaries in connectionwith the award of the Contract.

The Bidder(s)/Consultant(s) will not instigate third persons to commit offencesoutlined above
or be an accessory to such offences.

The Bidder(s)/Consultant(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.
The Bidder(s)/Consultant(s) will not, directly or through any other person or firm useCoercive
Practices (means the act of obtaining something, compelling an action influencing a decision
through intimidation, threat, or the use of force directly or indirectly, where potential or actual
injury may befall upon a person, his/ her reputation or property to influence their participation in
the Biding process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract

1)

2)

or its established policies and laid down procedures, the Principal/Owner shall have the
following rights in case of breach of this Integrity Pactby the Bidder(s)/Consultant(s) and the
Bidder/Consultant accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

If the Bidder(s)/Consultant (s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as to
put his reliability or credibility in question, the Principal/Owner after giving 14 days notice to the
bidder shall have powers to disqualify the Bidder(s)/Consultant(s) from the Bid process or
terminate/determine the Contract, if already executed or exclude the Bidder/Consultant from
future contract award processes. The imposition and duration of the exclusion will be determined
by the severity of transgression and determined by the Principal/Owner. Such exclusion may be
forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s)/Consultant(s) from the Bid process prior to the award of the
Contract or terminated/determined the Contract or hasaccrued the right to terminate/determine
the Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
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amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the

Bidder/Consultant.

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Consultant, or of an employee or a representative or an associate of a Bidder or Consultant
which constitutes corruption within the meaning of Indian Penal code (IPC)/Prevention of
Corruption Act, or if the Principal/Owner has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1)  The Bidder/Consultant declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Bid process.

2)  If the Bidder/Consultant makes incorrect statement on this subject, he can be disqualified from
the Bid process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Consultant as deemed fit by the Principal/ Owner.

3)  If the Bidder/Consultant can prove that he has resorted / recouped the damage causedby him
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Consultants/Sub bidders

1) The Bidder(s)/Consultant(s) undertake(s) to demand from all sub bidders a commitment in
conformity with this Integrity Pact. The Bidder/Consultant shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact byany of its Sub- bidders/sub-
vendors.

2)  The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Consultants.

3)  The Principal/Owner will disqualify Bidders/Consultants, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Bid or violate its provisions at
any stage of the Bid process, from the Bid process.

Article 6- Duration of the Pact

1)  This Pact begins when both the parties have legally signed it. It expires for the
Bidder/Consultant 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other Bidders/Consultants,
till the Contract has been awarded.

2)  If any claim is made/lodged during the time, the same shall be binding and continue tobe valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority, CPWD.

Article 7- Other Provision

1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of
the Division of the Principal/Owner, who has floated the Bid.

2)  Changes and supplements need to be made in writing. Side agreements have not beenmade.

3)  If the Bidder/Consultant is a partnership or a consortium, this Pact must be signed byall the

Addition /Deletion /Correction /Overwriting — Nil AE (C) EE (C)



19
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by arepresentative duly
authorized by board resolution.

4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

5) It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement/Pact, any action taken bythe Owner/Principal in
accordance with this Integrity Agreement/Pact or interpretation thereof shall not be subject
to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both
the Parties agree that this Integrity Pact will have precedence over the Bid/Contact documents with
regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at theplace and
date first above mentioned in the presence of following witnesses:

(signature, name and address)

(signature, name and address)

Place: Raipur,

Dated:
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Chapter-2

CONDITIONS OF CONTRACT

&

Additional Conditions
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PERFORMANCE GUARANTEE

The consultant shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the
agreed contracted amount in addition to other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to any
other provision in the contract) within 07 days of issue of letter of acceptance. This period can be
further extended at the written request of the consultant by the Engineer-in-Charge up to a maximum
period of 10 days with late fee @ 0.1% per day of Performance Guarantee amount.

The Performance Guarantee shall be submitted in one of the following forms:-
(i) Cash (in case guarantee amount is less than Rs. 10,000/-).

(ii) Deposit at Call receipt/Banker’s Cheque/Demand Draft/Pay Order of a
scheduled bank.(in case guarantee amount is less than Rs. 1,00,000/-).

(iii) Government Securities.
(iv) Fixed Deposit Receipts(FDR) of a schedule Bank.

(v) An irrevocable bank guarantee bond of any scheduled bank or the State Bank
of India in the form prescribed in this document.

The performance Guarantee shall be initially valid up to the stipulated date of completion plus
60 days beyond that. In case the time for completion of work gets enlarged, the consultant shall
get the validity of Performance Guarantee extended to cover such enlarged time for completion
of work. The performance guarantee shall be returned to the consultant, without any interest on
approval of completion drawings by the local bodies.

Addition /Deletion /Correction /Overwriting — Nil AE (C) EE (C)



22

The Engineer-in-Charge shall not make a claim under the performance guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding and/or
without prejudice to any other provisions in the contract agreement) in the event of:

a) Failure by the consultant to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the full
amount of the Performance Guarantee.

b) Failure by the consultant to pay President of India any amount due, either as agreed by
the consultant or determined under any of the Clauses/Conditions of the agreement,
within 30 days of the service of this effect by Engineer-in- Charge.

In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the President of India.

Date of start shall be reckoning 10 days from the date of issue of letter of acceptance.
SECURITY DEPOSIT

The security deposit shall be collected by deduction from the running bill of the consultant at
the rate mentioned below. The security deposit can also be deposited in cash or in the form of
Govt. securities, fixed deposit receipts etc.

A sum @2.5% of the gross amount of the bill shall be deducted from each running bill as well

as final bill of the consultant. Such deductions shall be made unless the consultant has
deposited the amount of security at the rate mentioned in cash or Govt. Securities or fixed
deposit receipts. This is in addition to the performance guarantee that the consultant is required
is to deposit as per para 2.1.1 above.

Security deposit can be released against bank guarantee issued by schedule bank on its
accumulation to a maximum amount of Rs. 5.00 Lakhs subject to the condition that amount of
any bank guarantee except last one, shall not be less than Rs. 5.00 Lakhs.

2. 4 The bank guarantee submitted against security deposit shall initially be valid up to the stipulated
date of completion of the work.

ABANDONMENT OF WORK

If the Consultant abandons the work for any reasons whatsoever or becomes incapacitated from
acting as Consultant as aforesaid, the Engineer-in-Charge may make full use of all or any of
the drawings prepared by the Consultant and that the Consultant shall be liable to pay such
damages as may be assessed by the Engineer-in-Charge subject to a maximum of 10% (Ten
percent) of the total fee payable to the Consultant under this agreement. The department may
make full use of all or any of the drawings prepared by the consultant and proceed from the
stage from where the consultant left the work.

If at any time after acceptance of offer of consultancy, department decide to abandon or reduce

the scope of work for any reason whatsoever, the department shall give notice to the consultant
in writing to that effect and he shall act accordingly. The consultant have no claim to any
payment of compensation or otherwise whatsoever. The consultant shall be entitled to all such
fee for the services rendered and liable to refund the excess payment, if any made to him over
and above what is due in terms of this agreement.
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DETERMINATION OR RESCISSION OF AGREEMENT

The Engineer-in-Charge without any prejudice to its right against the Consultant in respect of
any delay by notice in writing absolutely determine the contract in any of the following cases:

If the Consultant being a firm/company shall pass a resolution or the court shall make any
order that the firm/company shall be wound up or a receiver or a manager on behalf of the
creditor shall be appointed or if circumstances shall arise which entitle the court or creditor to
appoint a receiver or a manager or which entitles the court to make up a winding order.

If the Consultant is in breach of any terms of agreement.

When the Consultant has made himself liable for action under any of the casesaforesaid
the Employer shall have power:

a) To determine or rescind the agreement.
b) To engage another Consultant to carry out the balance work.
] In the event of above Performance Guarantee and security deposit will stand

forfeited in favour of Govt.

DISPUTE RESOLUTION

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions hereinbefore mentioned and as
to the quality of workmanship or materials used on the works or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

If the consultant considers any work demanded of him to be outside the requirements of the
contract or disputes on any drawings, record or decision given in writing by the Engineer-in-
charge on any matter in connection with arising out of the contract or carrying out of the work,
to be unacceptable, he shall promptly within 15 days request the Chief Engineer in writing for
written instruction or decision.

Thereupon, the Chief Engineer shall give his written instructions or decision within a period of
one month from the receipt of the consultant’s letter. If the Chief Engineer fails to give
his instructions or decision in writing within the aforesaid period or if the consultant(s) is
dissatisfied with the instructions or decision of the Chief Engineer, the consultant may, within
15 days of the receipt of Chief Engineer’s decision, appeal to the Chief Engineer who shall
offer an opportunity to the consultant to be heard, if the latter so desires, and to offer evidence
in support of his appeal. The Chief Engineer shall give his decision within 30 days of receipt of
consultant's appeal. If the consultant is dissatisfied with this decision of the Chief Engineer,
the consultant shall within a period of 30 days from receipt of the decision, given notice to the
Chief Engineer for referring the dispute to Dispute Redressal Committee. The committee shall
hear both the parties and suggest in amicable and legitimate solution to the problem. If,
however, the committee fails to resolve the issue, it would then be up to the consultant to either
accept it, or to apply for arbitration.

Except where the decision has become final, binding and conclusive in terms of sub- Para

6.1.1 above disputes or difference shall be referred for adjudication through arbitration by a
sole arbitrator appointed by the Chief Engineer, CPWD, Raipur. If the arbitrator so appointed
is unable or unwilling to act or resigns his appointment or vacates his office due to any reason,
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whatsoever another sole arbitrator shall be appointed in the manner aforesaid. Such person
shall be entitled to proceed with the reference from the stage at which it will left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each such dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
Engineer in-charge of the work as aforesaid should act as arbitrator and if for any reason that is
not possible, the matter shall not be referred to arbitration at all.

It is also a term of the contract that if the consultant does not make any demand for
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of
receiving the intimation from the Engineer-in-Charge that the final bill is ready for payment,
the claim of the consultant shall be deemed to have been waived and absolutely barred and
the Department shall be discharged and released of all liabilities under the contract and in
respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation (amendment) Act, 2015 or any statutory modifications or re- enactment thereof
and the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are
referred to him by the appointing authority and give separate award against each dispute and
claim referred to him and in all cases where the total amount of the claims by any party
exceeds Rs. 1, 00,000/-the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be such
place as may be fixed by the arbitrator in his sole discretion. The fee of the arbitrator, if any,
shall be paid before the award is made by both the parties on fifty percent each basis. The cost
of the reference and of the award shall be at the discretion of the arbitrator who may direct any
of the parties by whom and in what manner, such costs or any part thereof shall be paid and
fixed or settle the amount of costs to be so paid.

Concilation and Arbitration

ADG(Region Bhopal)
or his successor

Chief Engineer, Raipur
or his successor

Conciliator

Arbitrator Appointing Authority

The Executive Engineer, CPWD, Raipur will present the case

Place of Arbitration Raipur
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RIGHTS & RESPONSBILITIES
The responsibilities about the efficiency of the proposal shall rest with the Consultant.

All plans, designs and data collected for this project shall be the property of Department. The
Consultant shall have no right to them in any way without the written consent of the Engineer-
in-Charge (CPWD). The entire information as furnished to the Consultant as well as that
gathered by the Consultant in the process of inspection shall be kept strictly confidential and
not passed on to any unauthorized person. The Consultant shall also indemnify Department
from and against all claims and proceedings for or on account of infringement of any patent
rights, etc. in respect of each and every part of the work. Such indemnity shall be furnished to
the Engineer-in-Charge upon acceptance of quotation and before any payment is made.

The proof checking, if any, got done by a third party by the client shall not absolve the
lead consultant of any of his responsibilities. All reports including design/drawings submitted
by them shall bear the signature of the Team Leader/authorized representative of the
consulting firm and the consultants shall be fully responsible for the soundness, correctness
and feasibility of the design prepared by them.

COMPENSATION FOR DELAY

The time allowed for carrying out the work shall be strictly observed by the consultant and
shall be deemed to be the essence of the contract on the part of the consultant. The work shall,
throughout the stipulated period of the contract be proceeded with all diligence and in the event
of failure of the Consultant to complete the work within time schedule, as specified in the
document or within the validity of extended time period, the consultant liable for a
compensation at the rate of 1.0% of agreed fee per month of delay to be computed on per day
basis subject to maximum of ten percent of agreed fee shall be levied on the consultant. The
decision of Chief Engineer of concerned project as to the period of delay on the part of the
consultant and the quantum of compensation for such delay shall be final and binding on the
consultant.

9.0 EXTENSION OF TIME

If the consultant is unavoidably hindered in carrying out the designs/ drawings on account of
delayed decision or the approval by the departments which are necessary to carry out further
work, he shall be allowed suitable extension of time by the Chief Engineer concerned, whose
decision shall be final and binding on the consultant. No claim by the consultant shall be made
against the department for such delayed approvals/ decisions by the department, except for
grant of suitable extension of time.

The power of shifting of date of start and rescheduling of mile stone lies with the Chief
Engineer, Raipur. No Escalation is payable of the quoted amount.

A Hindrance Register shall be maintained to record hindrances in proper format.

10.0 ADDITIONS AND ALTERATIONS

The employer shall have the right to request in writing changes, additions, modifications in the
scheme to request in writing additional work in connection therewith and the Consultant shall
comply with such request. If the Employer deviates substantially from the original scheme
which involves extra services, expenses and extra labour on the part of the Consultant for
making changes and modifications or other documents rendering major part or the whole of his
work in fructuous the Consultant may then be compensated for such extra services and
expenses on quantum merit basis at percentage applicable under this agreement, unless such
changes, alterations are due to Consultants own omission and / or discrepancies including
changes proposed by the Consultant. The decision of the employer shall be final and binding
on whether the deviations and additions are substantial and required any compensation to be
paid to the Consultant. However, for the minor modification or alteration which does not
affect the entire design, planning etc. No extra amount will be payable. The consultant shall not
execute any additional consultancy services beyond the original scope of agreement without
the WRITTEN PRIOR PERMISSION of the Engineer-in-Charge.
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NUMBER OF DOCUMENTS AND COPY RIGHT
All the documents/drawings, designs, reports and any other details envisaged under this agreement
shall be supplied in ten copies. All drawings as required for submission to all the local bodies and
other authorities shall be submitted as per the requirement of local body. All the drawings for the
comments, discussion and approval of employer shall be submitted in triplicate. Five copies of all the
final drawings shall be submitted to the Engineer-in-Charge along with one reproducible in A-1 or
large size along with a soft copy in CD. If there is any revision in any drawing/document for any
reason, five copies of drawing/document shall be re- issued along with soft copy in CD without any
extra charges. All these drawings will become the property of the Engineer-in-Charge. The Engineer-
in-Charge may use these drawings in part or full in any other work without any notice to the
consultant and without any financial claim of the consultant.
The drawings cannot be issued to any other person, firm or authority or used by the Consultant for any
other project. No copies of any drawings or documents shall be issued to anyone except the Engineer-
in-Charge and / or his authorized representative.

GENERAL CONDITIONS

The Architectural Consultant shall be fully responsible for the technical soundness of the proposal
including those of specialists engaged if any, by him.

The Engineer-in-Charge will have the liberty to supervise and inspect the work of Consultant and/ or
his sub-Consultants at any time by any officer nominated by him who shall be at liberty to examine
the records/documents.

The Proposals shall be based on National Building Code of practice, local bye-laws, environmental
regulations and design norms and sound engineering practices.

The Consultant shall render every assistance, guidance and advise in general to the Engineer-Charge
on any matter concerning the technical aspects of the project.

The Consultant shall promptly notify the Engineer-in-Charge of any change in the constitution of his
firm. It shall be open to the Engineer-in-Charge to terminate the Agreement on the death, retirement,
insanity or insolvency of any person being Director in the said firm, or on the addition or introduction
of a new Director not promptly informed in writing to the Engineer-in-Charge. But until its
termination by the Engineer-in-Charge as foresaid, this Agreement shall continue to be in full force
and effect notwithstanding any changes in the constitution of the firm by death, retirement, insanity or
insolvency of any of its Director or addition or introduction of any new Director. In case of death or
retirement, the surviving or remaining Directors of the firm shall be jointly and severally liable for the
due and satisfactory performance of all the terms and conditions of this Agreement.

The Consultant shall during the period of this assignment, and till the satisfactory completion of the
project, act as consultant and give related advice regarding the project.

The professional fees of the Consultant shall be inclusive of all cost related to visits to the site,
attending meetings, and conferences and making suitable presentations.

Consultant’s professionals fees are also inclusive of responsibilities of carrying out
modifications in design and drawings

The Consultant shall exercise all reasonable skill, care and diligence in the discharge of duties hereby
agreed to be performed by them

Specifications to be followed for execution of planning work : For Civil: CPWD specification 2019,
Volume-I & II with correction slips upto last day of submission of tender

Competent Authority for deciding reduced rates : Chief Engineer, CPWD, Raipur or his
successor thereof up to 5% of the Contract value.
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Labour Laws to be complied by the Consultant and authority to decide penalty for each default.

1) Inrespect of all labour directly or indirectly employed in the
work for the performance of the contractor's part of this
contract, the contractor shall at his own expense arrange for
the safety provisions as per C.P.W.D. Safety Code framed
from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor
fails to make arrangement and provide necessary facilities] EE, CPWD, Raipur
as aforesaid, he shall be liable to pay a penalty as decided
by the authority mentioned in Schedule F for each default
and in addition, the Engineer- in- Charge shall be at
liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred|
in that behalf from the contractor.

2) The contractor shall submit by the 4th and 19th of every
month, to the Engineer-in-Charge, a true statement
showing in respect of the second half of the preceding
month and the first half of the current month respectively:-
(1) the number of labourers employed by him on the work,
(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said for night
showing the circumstances under which they happenedand
the extent of damage and injury caused by them, and EE, CPWD, Raipur
(5) the number of female workers who have been allowed|
maternity benefit according to Clause 19F and the amount|
paid to them.

Failing which the contractor shall be liable to pay to
Government, a sum as decided by the authority mentioned
in Schedule F for each default or materially incorrect
statement. The decision of the Divisional Officer shall be
final in deducting from any bill due to the contractor, the
amount levied as fine and be binding on the contractor.
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3) In the event of the contractor(s) committing a default or
breach of any of the provisions of the Central Public Works
Department, Contractor's Labour Regulations and Model
Rules for the protection of health and sanitary arrangements
for the workers as amended from time to time or furnishing
any information or submitting or filing any statement under
the provisions of the above Regulations and'

Rules which is materially incorrect, he/they shall, without
prejudice to any other liability, pay to the Government a
sum as decided by the authority mentioned in Schedule F
for every default, breach or furnishing, making,submitting,
filing such materially incorrect statements and in the event
of the contractor(s) defaulting continuously in this respect,
the penalty may be enhanced to as decided by the authority
mentioned in Schedule F per day for each day of default
subject to a maximum of 5 percent of the estimated cost of|
the work put to tender. The decision of

the Engineer-in-Charge shall be final and binding on the
parties

EE, CPWD, Raipur

4) The contractor shall, at all stages of work, deploy
skilled/semi skilled tradesmen who are qualified and
possess certificate in particular trade from CPWD Training]
Institute/Industrial Training Institute/ National Institute of]
construction Management and Research (NICMAR)
National Academy of Construction, CIDC or any similar
reputed and recognized Institute managed/ certified by
State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi
skilled workers required in each trade at any stage of work.
The contractor shall submit number of man days required
in respect of each trade, its scheduling and the list of
qualified tradesmen along with requisite certificate from
recognized Institute to Engineer in charge for approval,
Notwithstanding such approval, if the tradesmen are found
to have inadequate skill to execute the work of respective
trade, the contractor shall substitute such tradesmen within|
two days of written notice from Engineerin- Charge.
Failure on the part of contractor to obtain approval of
Engineer-in-Charge or failure to deploy qualified
tradesmen will attract a compensation to be paid by
contractor at the rate specified in schedule 'F' per such
tradesman per day. Decision of Engineer in Charge as to
whether particular tradesman possesses requisite skill and
amount of compensation in case of default shall be final and
binding. Provided always, that the provisions of this clause,
shall not be applicable for works with estimated cost put to
tender being less than Rs. 5 crores. For work costing more|
than Rs. 10 Crores, and upto Rs. 50 Crores,
the contractor shall arrange on site training as per National

Skill Development Corporation (NSDC) norms for at least

EE, CPWD, Raipur
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20% of the unskilled workers engaged in the project in co-
ordination with the CPWD Regional Training Institute &
National Skill Development Corporation (NSDC) for
certification at the level of skilled/semi skilled tradesmen.
For works costing more than Rs. 50 Crores, the contractor|
shall arrange on site training as per National Skill
Development Corporation (NSDC) norms for at least 30%
of the unskilled worker engaged in the project in co-
ordination with the CPWD Regional Training Institute &
National Skill Development Corporation (NSDC) for
certification at the level of skilled/semi skilled tradesmen.
The cost of such training as stated above shall be born by
the Government. The necessary space and workers shall be
provided by the contractor and no claim what so ever shall
be entertained.
“Requirement of Technical Representative(s) and Recovery Rate”
Rate at which recovery
Minimum . shall be made from the
cpe . Minimum .
Qualification of| Disci . . . contractor in the event ofnot|
. . Designation experience | Number - . .
Technical pline fulfilling provision of
Representative Clause 36(i)
Figures Words
. Archi Rupees
Graduate with . Rs.25,000/- Twenty five
architecture tecture | Architects 10(Years) | 02(Two) PM Thousand Per
Month each
M. Tech in Rupees
. t 1 Rs.25, - i
Structural Civil | Structural 10(Years) | 01(ONE) | R8:23,000/ | Twenty five
N Engineering PM Thousand Per
Engineering Month each
; Rupees
gf:i‘;f‘;ael ™| Electr | Electrical 10 O1ONE) | 25000/ | Twenty five
. ical Engineer (Years) PM Thousand Per
Engineering Month each
Rupees
Electr | Fire fighting 10 Rs.25,000/- | Twenty five
Graduate ical expert (Years) O1(ONE) PM Thousand Per
Month each
Electr Rupees
ical 10 Rs.25,000/- Twenty five
Graduate Engin HVAC expert (Years) 01(ONE) PM Thousand Per
eering Month each
Civil Rupees
.| Water supply/ 10 Rs.25,000/- | Twenty five
E . ’
Graduate nein sanitary expert (Years) 01(ONE) PM Thousand Per
cenng Month each
Vi Rupees
Graduate glllwiln Construction 10 OI(ONE) | Rs.25,000/- Twenty five
g expert (Years) PM Thousand Per
eering Month each
; Rupees
Graduat Hcﬁtl Landscapeexpert | 10 01(ONE) Rs.25,000/- | Twenty five
raduate culture (Years) PM Thousand Per
Month each
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RESPONSIBILITY OF ACCURACY OF PROJECT PROPOSAL

The consultant shall be responsible for accuracy of the data collected and the designs, drawings
and construction drawings prepared by him as a part of the Project. He shall indemnify the
department through a performance guarantee against any action arising out of such
inaccuraciesin the work, which might surface at any time at a later date of implementation of
the project.

The bank guarantee shall be valid for the entire period of the consultancy contract including
extensions, if any. The bank guarantee shall be released on successful completion of
consultancy work and on finding the accuracy of data/design/ drawings by the department
including data supplied by the consultant in the technical bid.

APPROVAL AND LIABILITIES

The Consultant shall inform the Employer about the name, professional qualifications and
experience of sub-consultants proposed to be engaged by him, if any, and obtain prior written
approval of the Employer for such engagement. However, the Consultant shall be responsible
for the correctness and accuracy of designs and drawings prepared by sub-consultants.

The Consultant shall be responsible for technical soundness of the services rendered by him or
his sub-consultants.

The Consultant shall supervise the said work to ensure that the work is carried out generally in
accordance with the drawings, specifications, and his own concept. Appointment of
Employer“s owns supervisory staff shall not absolve the Consultant of his responsibility of
supervision.

It shall be responsibility of the Consultant and his sub-consultants to prepare all design and
drawings in accordance with the relevant BIS codes of practice and bye- laws.

The Consultant hereby agrees that the fee to be paid as provided in this agreement shall be in
full discharge of functions to be performed by him and no claim whatsoever shall be made
against the Employer in respect of any proprietary rights or copy rights relating to the plans,
drawings, and specifications on his part or on the part of any other party.

The drawings, design, related details and specifications prepared and acquired by the
Consultant for the work entrusted to him under this agreement shall become the property of the
Employer. The drawings, design, plans related details, and specifications shall not be issued to
any other person, firm or authority or used by the Consultant for any other project without the
prior permission of the Employer.

The Consultant shall not assign, sub-let, transfer any obligation or right of the Consultant under
this agreement without the written consent of the Employer.

The Consultant shall indemnify and keep indemnified the Employer against any claim
regarding drawings, designs, plans, related details and specifications prepared and acquired for
the work entrusted to him under this agreement by any other party and against all costs and
expenses incurred by the Employer in defending themselves against such claims.
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The scope of work covers all consultancy services mentioned in this document.

INSURANCE

The consultant shall have to submit profession liability insurance for this project.

16.0 TIME FRAME:
S. Activities Cumulative Period (Time in Withheld
NO. months) Amount for
non achievent
of Milestone
A PRELIMINARY STAGE Cumulative period for stageA
A.1 | Submission of system Plan incorporating the strategy| 0.5
for the total project delivery and submission of Design|
methodology 1.5%  of
A.2 | Submission of Conceptual drawings, Layout Plan 1.0 Tender
Amount
A.3 | Submission of preliminary project report including 0.5
preliminary cost estimate of project '
Cumulative period for stage
B APPROVAL STAGE FOR LOCAL BODIES B started after approval of|
stage WA by client/
department
B.1 | Submission of application with plan & LOP to local 1.5% of]
body for approval of, EIA Study, if required and 0.5 Tender
getting environmental clearance. Amount
B.2 | Getting the approval from local body 20
Cumulative period for stage
C PREPARATION OF DETAILED C started after approval of]
ESTIMATES, STRUCTURAL | stage B’ by client/
DESIGN AND TENDERING department
C.1 Submission of detailed architectural drawings
for Structural design and service drawings, submitting| 0.5
the Design Basis Report for the structural design and
getting approval of DBR from the Engineer-in-charge.
C2 Subm1§51on of structural design and drawings with all 05 20%  of
input files to Proof consultants.
Tender
C.3 | Vetting all the structural drawings from the proof Amount
consultants including necessary modification if any| 0.5
proposed by proof consultants
C.4 | Submission of Detailed Estimate & Details of
measurement, Analysis of rate, tender drawings, 0.5
specification, draft tender document and Submission
of final tender documents for call of tender
C.5 | Final “good for construction” architectural as well as
structural, interior, including drawings required asper
the scope of work for all buildings and all 0.5
services so that no drawing is left out.
Total 5 (Five) Months
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D | EXECUTION AND COMPLETION

D.1 Execution of Work (actual construction stage) Period as per progress of

work

D.2 | Submission and obtaining of completion certificate

from the local bodies Period as per progress of

work

D. 3 | Occupancy Certificate to be obtained from local body

and to be submitted to EE, Raipur. One month after completion

of the building

Note : The above mile stone may be rescheduled by the CE (Raipur) consideringrequirement
of work and hindrances if any in achieving the mile stone.

17.0 PAYMENT SCHEDULE

Fee for Comprehensive Consultancy Services

1 The Engineer-in-charge shall pay to the consultant for the services rendered by him for the said
work. The consultant shall be paid fees as per schedule of payment and the agreement rates.

2 The Engineer-in-charge shall, however, have the liberty to omit, postpone or not to execute any item
in the scope of work but the consultant shall not have liberty to omit, postpone or not execute any
item in the scope of work of this bid document. The consultant shall not be entitled to any
compensation or damages for such omission, postponement or non-execution of the item or items of
work, except the fees which have become payable to him for the service actually rendered by him.

3 The consultancy fees/ rates tendered by the bidder are inclusive of fees payable by himto any
other sub-consultant and associates, engaged by him. Nothing extra shall be payable on this account.

4 The fees payable to the consultant shall be toward full discharge of functions/services defined in the
agreement item, scope of work and elsewhere in this bid document.

5 No claim whatsoever against the department in respect of any proprietary right or copy right by the
consultant or any other party will be entertained. The consultant shall indemnify the department
against any such claims.

6 If the consultant fails to execute any sub-component within specified time/extended time (as
approved by Engineer-in-Charge) or the same is not to the satisfaction of Engineer- in-Charge, then
the Engineer-in-Charge may get the same component executed at the risk & cost of consultant. The
whole expenditure thus incurred for satisfactory executionof sub-component shall be recoverable
from the consultant. The decision of Engineer-in-Charge in this matter will be final & binding.

7 If Project work is terminated at any stage or scope of work is reduced, for any reasons, not owing to
fault of consultant, the amount of fee payable to the consultant for the work already done by him
shall be as per payment stages defined in this bid document, for work done by him upto that stage.
Consultant shall not be paid any other payment, lossof profit, interest etc. in such a case and
decision of Engineer-in-Charge shall be final and binding on the Consultant.

8 The stages of Payment for the complete work shall be done in two different parts i.e. the payment schedule
for Convention Center and Cultural Center. The bidder shall quote separately for Convention and Cultural
Center, accordingly the quoted cost for Convention and Cultural center shall be paid as per the respective
tables given below.

9 Bidder shall quote his price as per as a whole as per scope of consultancy work defined in this
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document. For Activity no.1, nothing extra shall be paid or recovered for any increase or decrease in area
of site or Plinth Area, etc.

Payment Schedule:
SL Activities % of total fee | Cumulative
NO. payable %o
A PRELIMINARY STAGE
On Submission and approval of Conceptual drawings 5 5
and Master Plan.
On Submission of preliminary project report including 5
preliminary drawings, preliminary cost 10

estimate of all project components.
B APPROVAL STAGE

On approval from local bodies and 5 15
Environmental clearance if required

C PREPARATION OF DETAILED
ESTIMATES, STRUCTURAL DESIGN AND
TENDERING

C.1 | On Submission detailed architectural drawings,structural 10 25
and service drawings for all buildings

C.2 | On Submission of Detail Estimate & Details of 10 35
measurement, Analysis of rate, tender

drawings, specification and draft tender document forall
the building and services.

C.3 | On Submission of tender documents for call 5 40
of tender.
C.5 | OnIssue of” good for construction” drawings for all the 10 50

building and all services as per the
scope of the work
D EXECUTION AND COMPLETION

D.1 | On completion of construction (50% work) 10 60

D.2 | On completion of construction (100% work) 10 70

D.3 | On completion of all services civil, electrical and 10 80
horticulture, landscaping etc.

D.3 | On obtaining all the required NOC's from local bodies, 10 90

and submission of application of

Occupation Certificate to the local body
including submission of “As Built” drawing for all the
building and all services.

D.4 | On receipt of the Occupation Certificate from the local 10 100
body, obtaining maximum up to 5 star rating from
GRIHA/IGBC
Note:

1. Payment of fee for various stages as detailed above shall be considered as due only when
all works upto that stage are completed. However, Intermediate payment on pro-rata basis
shall be admissible for release to the consultant with prior approval of the CE Raipur.

2. For running payments, the consultants shall submit necessary bill in duplicate.

The First payment shall be made when the consultant has executed the work quantum ofatleast
20% of the quoted amount or as decided by the Engineer-in- charge.
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Signed for and on behalf of consultant. Signed for and on behalf of

President of India.

Executive Engineer
Central P.W.D., Raipur

ADITIONAL CONDITIONS

(A) RESPONSIBILITIES OF ENGINEER-IN-CHARGE

The following shall be the responsibilities of the Engineer-in-charge:

1
2

4

Provide detailed requirements of the project

Compile and invite Bids, award works, supervise the work under construction anddischarge
all the liabilities of various firms engaged in the work.

Take note of the observations made by the Consultant on their site inspection and ensurethe
correction of deficiencies in the work pointed out by them, if warrants.

Approval of drawings submitted by consultant for approval of Engineer-in-charge.

(B) RESPONSIBILITIES OF THE CONSULTING FIRM

1

The Consultant shall execute all works/provide consultancy services as per scope of work and
terms & conditions of this bid document.

The department may provide conceptual architectural drawings to the consultant and he shall
incorporate the concept suitably in the architectural drawings as per discussion with
department and client.

Consultant shall propose 2 or more alternatives for specifications of various items proposedin
the design and drawings for consideration and approval of the Engineer-in-charge and
specifications approved by Engineer-in-charge shall be final and binding on consultant for
adoption and final submission of design & drawings.

The Consultant shall assume full responsibility for the designs and specifications for items
described in the scope of work in accordance with the relevant Indian Standards and other
established codes.

The Engineer-in-charges / his authorized engineers will have full access to the details,
calculations and designs for architectural, civil, electrical and mechanical works for the
purpose of scrutiny and satisfying themselves on correctness of data. The design engineerof
the Consultants shall be available to render all help for the above scrutiny at Engineer-in-
charge's office or at a place as directed by Engineer-in-charge.

The Consultant shall advise the Engineer-in-charge regarding the work under execution during
their visits to the site and submit reports on their observation.

Any deviations from the approved drawings or specifications that may be observed by the
Consultant shall be given in writing by him to the Engineer-in-charge who shall issue
necessary instructions to the executing agencies.

No change is to be made by the Consultant in the approved drawings and specifications at site
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without the prior written consent of the Engineer-in-charge.

9 The Consultant, within fees mentioned in this agreement shall, for the scope of work and
services to be rendered thereon, engage qualified sub consultants with prior approval of
competent authority as defined in this bid document. The remuneration for any such sub
consultants appointed by the consultant for the services under this agreement shall be borne by
the Consultant at his cost.

10 Except as above, the Consultant shall not assign, sublet or transfer their interest in the
Agreement without the written consent of the Engineer-in-charge.

11 Noting extra shall be paid on account of presentation and visit.

12 Noting extra shall be paid on account of time to time visit with the CPWD & RBI for
discussion and consultation.

(9] General

1 The Consultant should preferably interact closely with reputed Institutes with view to take
relevant inputs from them for Architectural and Engineering designs.

The scope of the work mentioned in this Bid Document is broad and suggestive. Notwithstanding the
scope of the work and role of consultant mentioned elsewhere in this Bid Document, the consultant is
required to provide consultancy services on all aspects of the work for completing comprehensive
planning and designing for “Providing Architectural & Engineering Consultancy Services for
“Construction of Residential Complex for Reserve Bank of India on Bank’s land at Plot No. C-
05, Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural plans
and drawings etc. Services of civil work (Internal and external water supply, sewerage and
movements etc.), Electrical work — (Internal and external cable layout and other services etc.)
& Horticulture works (Earth filling, grassing, tree plantations, Shrubs and plotted plants etc. )
& Structural drawings in all shaped form including of providing of relevant data”

1 However, the Engineer-in-charge reserves the right to exclude any of the above services from
the scope of the consultant’s work. In case of withdrawal of any services form the scope of
consultant’s work at later stage, the consultant shall be paid for the work done by him upto
the date of withdrawal of such item/item of work and services.

2 The consultant shall maintain constant and regular interaction with the department, nodal
authority of RBI, CPWD and proof consultants approved by department, for execution of his
services under this contract.

3  The consultant shall provide services during execution phase also. All necessary
modification/corrections in design and drawing shall be carried out by the consultant as and
when required.

7  The Consultant shall assist the department regarding the sequence and methodology of
construction.

8  The Consultant shall coordinate with the department and attend meetings with the department
as and when required including meeting with the client and contractors during construction
phase.

9  The consultant shall also assist the department in making presentation. Necessary inputs for
presentation shall be provided by the consultant.
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Chapter-3

Architect’s Brief (As Per Bank’s
Requirements)
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The Proj ils:
'\il,' Remarks
" Description

Name of the Project

Construction of Residential complex for Staff/Officers’ at Sector 26, Atal
Nagar, Nava Raipur, Chhattisgarh

Leasehold- Lease deed is executed between Atal Nagar Vikas Pradhikaran (ANVP-
Special area development authority) and RBI, Raipur for a period of30 years from
September 29, 2018 and the said lease shall be renewed for every 30 years subject to

category offlat for
staff/officers

2 Leasehold/Frechold conditions stipulated in Lease Deed.
Plot C 5, Sector 26, Atal Nagar, Village- Nawagaon, Tahsil-Arang, Raipur,
Chhattisgarh-492101

3. | Plotlocation ODP plan 2031 and location map (Annex I) and FSI, Coverage Area, Maximum
Height as per Naya Raipur Development Plan (Annex Il)

4 Plot area 30000 sqm. (3 Hectare)

5 Plot area bounded by 60 mtr. wide existing road on two sides and Plot C4, C-6 for remaining two sides.
1.30 (as per DP 2031). However, maximum FSI that could be available for the Bank

5 Permissible FST for utlhzmg. the. full potential (.)f the plot. may be assessed as per prevailinglocal bye-
laws, DP guidelines and accordingly modified.

6 Permissible Built-up 39,000 sq mtrs. (4,19,796 sqft) based on FSI 1.3

area

(Grade F- RD) - Approx. 2700 sq ft (250.83 sqm). (Grade D/E/F) -
Approx. 1800 sq ft (167.22 sqm).(Grade B & C) - Approx. 1440 sq ft
(133.77 sgm).(Grade A) - Approx. 1200 sq ft (111.48 sgm).

7 Built up area of each | (Class lll type) - Approx. 1200 sq ft (111.48 sqm).

(Class IV type) - Approx. 900 sq ft (83.612 sqm).

Executive VOF- Approx. 1800 sq ft (167.22 sqm) (will be considered in
Grade D & above type flats)

VOF- Approx. 600 to 720 sq ft (55.74 to 66.88 sqm) (will be considered in
Grade B & C or Grade A typeflats)

THH- Approx. 600 sq ft (55.74 sqm) (will be considered in Class lll/Grade
A type flats)

Single Flatlets/

sharing accommodation - Approx. 322.92 sq ft(30sqm)

However, the suitability of size and location ofExecutive VOF, VOF,

THH flats, Single Flatlets/ sharing accommodation may be considered

at thetime of preparation of Preliminary ArchitecturalDrawing
(PAD)(Floor plans) and accordinglymodified with the

approval of RBI.

Built-up Area mentioned herein above is exclusive of balcony/ sleeping-out terrace,

staircase, lift, lift/staircase lobby, common passages, service shafts, etc.
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General  provision

(Grade F- RD) - 3 BHK with three toilets + Separateguest room with
attached toilet.

(Grade D/E/F) - 3 BHK with three toilets (Grade B & C) — 2'?

BHK with two toilets(Grade A) - 2 BHK with two toilets (Class

lll type) - 2 BHK with two toilets

(Class IV type) — 1" BHK with two toilets.Executive VOF- 3

BHK with three toilets VOF, THH- 2 BHK with two toilets

Single Flatlets/

sharing accommodation- Flatlets will be providedin two or three flats
preferably on ground floor with independent access. The flatlets will
have a bedroom with attached bath, WC, platform for preparation of
coffee, tea etc.

The details below are indicative only.

The flat shall have Drawing cum Living cum Dining Room/Master bedroom with
attached toilet/2nd bedroom with or without attached toilet /guest bedroomor Study
room/ modular kitchen/ balcony. The balcony attached to kitchen shall be a wet
balcony. The above provision is subject to review for each category/class and
approval of RBL

Other / Additional Requirements: Staircase, lift, lift/staircase lobby, common
passages, Service Room on each floor, lift machine room, service shafts, common
access way etc. shall be provided additional to the built-up area of the flats mentioned
above. One. entrance foyer shall be provided at GF / lower-most floor.

8 Total number of flats

(Grade F- RD) — 01 No (Grade D/E/F) — 06 Nos

(Grade B & C) — 34 Nos (Grade A) — 34 Nos

(Class lll type) — 27 Nos (Class IV type) — 12

Nos.Executive VOF -01 No VOF- 06 Nos, THH-

03 Nos

Single Flatlet/sharing accommodation- 03

NosTotal numbers= 127 Nos

However, the total numbers of flats shall be assessed by the Project Architect based
on site feasibility, permissible built-up area and maximum FSI available as per extant
guidelines. Further, the separate gated premises within the plot area may
be explored for Class Ill and Class IV along with necessary amenities
like community hall including small gymnasium, dispensary etc.

9 Car Parking

Number of car parking per flat = 02 nos for Grade B & above and 1.5 for others.
Approximately 15 sq. m. built-up area for each covered car parking will be required to
be provided. This built-up area shall be exclusive of drive-ways, turnings, etc.
Apart from above, some opento sky car parking slots (of approx. 100 numbers
capacity) for visitors shall also be planned as per the requirements of local
controlling authorities. Car wash zone including 04 Nos Electric Vehicles
charging stations.
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10

Common Amenities

A) Caretaker’s Block

The details below are indicative only. Actual areamay be suitably
modified

Caretaker's office (15 sq. m.)

Toilet attached to Care-taker Office (4.0 sq. m)

Caretaker's store attached to Care-taker Office(25 sq. m).

Change-room cum storeroom for male staff (15sq. m)

Change-room cum storeroom for Female staff(15 sq. m)

Separate Ladies toilets and washing places formaintenance staff (5.5 sq. m)
Separate Gents toilets and washing places formaintenance staff (5.5 sq.m)
Office of the Bank’s engineer adjacent to thecaretaker's office. (15 sq. m.)
Attached toilet for Engineer’s Office (4.0 sq.m)

Dispensary having a Doctor's Room (15 sq. m.)

Attached toilet to Doctor’s Cabin (4.0 sq.m)

Waiting cum medicine dispensing room forpatients (20 sq. m)

EPABX / Telephone / CCTV Control Room(12sq.m)

B) Club House

The details below are indicative only. Actual areamay be suitably
modified

A Community Hall (for class III and Class IV) (ceiling height as per latest
norms for two Badminton Court),(area mentioned excludes the area for
indoorstage and green rooms) (160 sq. m.)

An indoor stage for performing functions inCommunity Hall (8 m wide x 5
m deep)

Two greenrooms (one for gents and other for ladies) behind the stage with
attached toilets (9sq. m each)

Health club rooms to accommodate Fitness Equipment’s like, Tread Mill,
Exercise-cycle, indoor Table Tennis, etc. shall be provided. (150to 180 sq. m.)
One toilet for gents attached to Health Club (7.5sq. m).

One toilet for Ladies attached to Health Club (7.5 sq. m)

storeroom for storing indoor games’ equipment(7.5 sq. m)

Club house (independent) including Library, Computer Room and meditation
room (200 sqm)

Open air platform (8 x 5 m).

Basketball Court (01 No).
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C) Security Block

The details below are indicative only. Actual areamay be suitably
modified

A bigger Watchman Cabin near the compoundMain gate. (12 to 15 sq. m)
Security Lobby attached to watchman cabin (20to 25 sq. m)

Driver’s waiting cum Rest Room near to theWatch Men Cabin (10.00 sq.
m).

Pump room (12 sq. m to 16 sq. m)

Substation room (Adequate to accommodate the planned substation
equipment)

Electrical Meter Room to accommodate all Electrical meters (15 sq. m to
25 sq. m for eachtower.)
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General Requirements

The Architect shall Providing Comprehensive Consultancy for ‘“Construction of Residential
Complex for Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon,
Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings,
Coordinated drawings, for building, site development and services etc. including Structural
detailing, Detailed Project Report, Tender documents, walk through and obtaining of necessary
approvals from RBI, CPWD, Local body and others by fulfilling of all bylaws and requirement of
client department.

The buildings should be designed for earthquake resistance as per the latest relevant IS codes.
Basic consideration during planning/preliminary stage:

o While planning the maximum utilisation of available space within the constraints of the local bylaws shall
be objective and the development shall aim at creating a healthy environment with an optimum density of
population in the colony. Simultaneously maintaining an un-crowded appearance and interesting layout
with adequate space for developing green areas, Municipal/Fire Brigade / NBC/IGBC/GRIHA provisions
shall be kept in view in the overall planning exercise.

o Certain essential design parameters shall also be kept in view while preparing the scheme, e.g., design
efficiency, perimeter to plinth area ratio, window to carpet area ratio,road surface area to plot area ratio so
as to keep planning economical.

o Sufficient open space for ensuring requisite off-sets shall be left while planning the layoutof residential
quarters.

o Orientation of the blocks shall suit the prevailing wind direction in the region and such other climatic
factors that may be considered relevant and advantageous. Also, the privacy and comfort of the occupants
shall be kept in view.

o Blocks of flats shall be grouped into clusters or rows ensuring that the existing topography is taken
advantage of to the extent possible and that the layout looks interesting.

o Amenities for the project includes modular kitchen, built—in-cupboards, covered lofts, drapery rods,
provision for installation of AC units, cooking range, chimney, dish washer, washing machine, water
heaters for bathrooms (storage type), medicine chests, fans, electrical fittings, PNG, electricity, water
supply, drainage connections, telephone cable, TV cable, data cable, Centralized Video Door Phone with
intercom facility etc. to be provided in each flat. For class Ill and class IV type flat , some of the
facilities like cooking range, chimney, Centralized video door phone may not be provided
but intercom facility may be provided.

Common amenities in a building shall include but not limited to electricity meter room, lifts,

CORRECTION__NIL INSERTION  NIL
CUTTING___NIL OVERWRITING NIL AE EE




@)

42

staircase, staircase cum lift lobby, letter-box-cum-directory-board, CCTV, solar panels and
solar water heater, overhead water storage tanks, lift machine room, staircase-mumty room,
lightning arrester, aviation light, etc. at terrace, lighting arrangements for these areas, etc and any
other facility necessary for the project as perthe stipulations of the National Building Code,
National Electric Code, Relevant IS codesand also the local bye-laws & statutory requirements.

Utilities Buildings such as Security cum Reception Office right at the entrance of the residential

complex; Club House, Gym & Indoor Badminton Hall, Indoor table tennis, Separate toilets for Ladies and
Gents etc.; Caretaker's Office cum Store complex having Dispensary with Doctor's Room, Maintenance
Engineer office & Staff Room, etc. with toilet; Pump room; Substation room; Car and Two-
wheeler/bicycle Parking etc. may also be considered in the Planning/development.

External Development such as Entrance Gate, Compound Wall, roads, footpaths,substations and power
supply distribution system, water supply distribution system, overhead water tank, water sump, waste water
drainage, sewerage system including STPfor effective recycling of the waste water, storm water drains

with rain water harvesting,

street/garden lighting, horticulture, garden, children play equipment’s, external type gym equipments,

Electrical charging points / facility for charging Electrical vehicles, other publicamenities like flag-hoisting

arrangement, solid waste dump-cum disposal system, fire alarm system and fire-fighting arrangement, etc.

as per National Building Code, Grid- interactive Solar-power Generating plants, other types of renewable

energy

generation, etc., arrangements for differently-abled-persons, arrangement for "Green-Building"

conforming to “Platinum/Highest” rating from Indian Green Building Council IGBC)/GRIHA, etc. may

also be considered in the planning/development.

1. Brief details of amenities/requirements:

Sr No Details of item

1 Details of Common Amenities

a Lift Lobby Approx. width of Lift Lobby at any floor level shall be 3.0m or asper extant
guidelines/relevant IS standards/NBC

b Building Entrance A spacious building entrance lobby shall be provided (Approx. width shall be

Lobby 8.0 m and length shall be considered suitably more than 8.0m approx.) or as per

extant guidelines/relevant IS standards/NBC

c Parking Parking arrangement shall be considered at the basement/stilt or Podium level of

the building itself with a clear head room of 2.40m under soffit of beams at any
location or prevailing localbye-laws/relevant IS tandard /NBC.
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E Common Amenities

Compound Gate, Entrance Foyer, and Watchman Booth/Security Lobby with
security System etc. for the colony. Internal roads, pathways, Jogging Track,
Signage, etc. Storm water drainage/ Rainwater harvesting, Road, yard, gate,
staircase & roof terrace lighting, Natural Piped Gas, Video DoorPhone with intercom
facility(For class lll and Class IV type, only intercom facility may be
provided), Chandeliers, Decorative Lights, network cabling for telephone, data
and cable TV including suitable provision for laying/ drawing of optical fibre cable,
Lightning conductor, Flag Mast, Fire alarm and Fire Fighting system, Garbage
collection and disposal, Outdoor Games/ play equipment/ All Electrical fittings,
Fixtures,Light Fittings, RBI letter and numerical shall be provided as detailed in the
Scale of Amenities PNG / electricity / water supply / drainage connections, lifts,
staircase, staircase cum lift lobby, letter-box-cum-directory-board, dish antenna /
solar panels and solar water heater / overhead water storage tanks, lift machine
room, staircase-mumty room, lighting arrester,aviation light, etc. at terrace, lighting
arrangements for these areas, etc. telephone cable, TV cable, data cable, water
heaters for bathrooms (storage type), etc. to be provided in each and every flat. Any
other Amenities specified elsewhere as advised by RBI

F | Community Hall
/Club house

A Community Hall/Club House complex with the Utility building shall be
considered to have a hall, an indoor stage of suitable size for performing cultural
functions, two greenrooms (one forgents and other for ladies) behind the stage, etc..

G | Open air platform

An open-air platform to facilitate community functions shall beconsidered

H | Water supply/
Shallow Well/

Tube-well /
Wastewater
recycling

The water supply systems for the total requirement shall be designed as per local
bye-laws. The total water requirements till final stage shall be estimated and
provision for the required underground sumps and overhead tanks shall be made.
The water supply GRID system shall be designed such that, with progressive
development of the Housing Complex, the new facilities can be integrated with the
GRID to the possible extent.All pipes and conduits shall conform to the relevant BIS
codes.

Compound wall,
Compound Gate,
Entrance Foyer,

A stone/brick/RCC compound wall shall be designed as perBank’s approved
design and prevailing local byelaws

There shall be Covered Entrance Gate having enough heightand width to allow

Watchman . : :

Booth/Security container trucks/fire tender to come in for

Lobby with intended purpose. As far as possible only one entry/exit point to the colony shall be
security System provided for security reasons.

etc. The colony shall have an attractive main entrance exquisitely designed in Marble &

Granite or approved by RBI. A Watchman Cabin cum Security Lobby of suitable
size shall be built near the compound gate. Security Lobby shall have sitting
arrangements for the visitors. The security systems having modern security gadgets
shall be provided in security lobby. Intercom connection to all the houses in the
colony shall be provided from the security lobby so that permission can be taken
before allowing the visitors.
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Garden/ Green spaces
and Landscaped
Gardenswith Children
Play Park.

Colony shall be spruced up with horticultural gardens,landscaping and play areas
for children with the help of horticultural experts. Small plants along the internal
roads/pathways and lawns and flower beds in front of the buildings shall be
provided. In addition, trees like Ashoka, Neem etc. shall be planted on the
periphery of the colony. Minimum area of a well-prepared grass lawn shall be
30% of the total open space or as per requirement of local bye-laws.

Under Ground (UG)
Water Tanks, Over
Head (OH) Water
Tanks

Provision of sufficient capacity of RCC Under Ground Tank andRCC Over Head
Tank shall be considered for storage of water for drinking, flushing / bathe,
firefighting, other purpose etc as per extant guidelines and prevailing local bye-
laws. There shallbe separate chambers for storage of water from Municipal source,
wells, bore wells etc. Proper water proofing shall also be considered for external
and internal walls of the tank.

Service Shafts

All drainage, sewer pipes, wastewater pipes, service connection lines etc. shall be
drawn / taken / provided through concealed service ducts with easy access for
maintenance shall be considered. An exclusive duct for meeting future
requirements like providing Garbage Chute etc. shall also be considered

Service Room

Provision of a room shall be considered on each floor for Service connections
such as Cable TV termination panels, telephone / internet termination points etc.
Access to the Service Shafts including the shaft for Garbage Chute shall be from
this room.

Water Proofing

The water proofing with polymer coating / PU/integral cement- based water
proofing treatment using products of M/s Fosroc /BASF / SIKA/ MC- Bauchemie
or approved equivalent shall beconsidered.

Flooring

Flooring in Pump Room, Electrical Room, Substation, STP Room etc. shall be
done with epoxy / PU flooring or approved by RBI shall be considered.
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P External
Developments

all external services including roads, footpaths, water supply distribution system,
Overhead water tank, water sump, sewerage system, Storm water drains with
rainwater harvesting, street lighting, horticulture and other public amenities as
per NBC/ relevant IS code. These include the following.

(i) Design 2 lane RCC roads according to IRC standards covering the
proposed master plan area. Proper drainage and culverts where
required shall be considered.

(i) Design the sewer system covering the entire master plan area,
complete with Sewage Treatment Plant and arrangement for
wastewater recycling for using in gardening and horticulture. Also the
system shall be connected to Municipal Drainage system after
obtaining necessary statutory approvals.

(iii) Design storm water drains which will also collectrainwater from roofs
of buildings shall be considered with rainwater harvesting at
appropriate locations. Also, the system shall be connected to
Municipal Drainage system after obtaining necessary statutory
approvals.

(iv) Design planting trees, provision of lawn, horticulture, landscaping
around the proposed buildings, create parks and children’s

playground and maintain them during the defect liability period
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Electrical rel requirements:
A. General Requirement:
The planning and designing for the electrical work. shall include the following components:

(i) Assessment of electrical load and power requirement for the entire premises envisaged in the final

layout plan.

(i) Setting up substation along with transformers, HT/ LT panels, arranging provision of LT supply
through meter (from State Discom) for individual flats, interconnecting cabling, earthing, substation

safeties etc. as per the applicability and the requirement of local electricity authority norms.

(iii) Power distribution from main LT panel with UG cabling system, feeder pillar / LT panels to feed

power to residential units / blocks and other buildings envisaged in the final layoutplan.
(iv) DG set of adequate capacity to cater to the emergency load as indicated in this document.

(V) Street lighting including other lighting like area lighting if any, compound lighting, at the entrance of
colony and individual buildings with Decorative LED light fittings to meet functional/aesthetic

requirements.

(vi) Electrification of residential units/other building as per Bank’s norms / instructions and CPWD
specifications including providing the electrical fittings such as ceiling fans, exhaustfan, light fittings,

call bells, geysers etc.

(vii)  Meter boards and energy meters in the electrical meter room for each residential block as per the

applicability and the requirement of local electricity authority norms.

(viii)  Adequate capacity pump sets for water supply, horticulture, including their plumbing, UG/OH tank
level indicators, automation of operation of pump sets to reduce operation cost by reducing manpower
requirement. One spare pump of similar capacity, for each type of pump, as standby shall be provided

to take care of any emergencies.

(ix) To provide telephone, data cable, TV cable wiring with suitable outlets for all rooms in residential

units and other buildings.
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(x) To provide centralised video door phones with intercom facility for all residential units(Onlyintercom
facility for Class lll/Class IV type flats)with master video recording unit at Security Entrance
Cabin at the Gate.

(xi) To provide rooftop grid interactive solar power systems for harnessing the solar energy potential.
(xii)  To provide fire extinguishers and firefighting system as per Local Fire Authority requirements.

(xiii)  To provide fire alarm system in the residential block / other blocks as per the Local Fire Authority

requirements/NBC Codes.

(xiv)  To provide lift / staircase pressurisation system in the residential block / other blocks, if required as

per the Local Fire Authority requirements/NBC Codes.

(xv)  To provide minimum two lifts in each residential block having more than 2 storey structure.One of the

two lifts in each residential shall be bed lift type.

(xvi)  To provide Air-conditioning system in common areas such as: community hall, dispensary, caretaker

room, VOF blocks etc.
(xvii)  To provide water filters (preferably UV based) in all the residential flats.
(xviii) To provide electrical chimney in all the residential flats for officers.

(xix)  Planning and designing CCTV system to cover periphery and entrances (Main gate and Tower

entrances).
(xx)  To provide boom barriers of adequate height for at all the entrance of the premises.

(xxi)  To provide sufficient numbers of e-vehicle charging points in the parking area as per green building

norms and local electricity authority norms.

B. Note:

(i)  All the electrical supply lines shall be suitably routed with right of way for each service cable with
provision for road crossing etc. and provision for suitable entry in to various buildings so that

subsequently it can be maintained without dismantling other services and need of road cutting.

(ii)  Preparation of drawings for approval from Electrical Inspectorate/CEA and liaison work withElectricity
Boards / Statutory Bodies for getting power connection from State Electricity Board for the residential

premises will be in the scope of Architect.
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(iii)  Adequate number of suitable size of pipes for road crossing shall be provided for future use.
(iv)  Adequate number of conduits / channels / pipes may be laid in the premises in underground

/ concealed manner, to enable at least four different FTTH service providers, to lay theirfibre

cable network in the premises to provide FTTH connection to all the residential units
C. Performance Guarantee and all-Inclusive Annual Maintenance Contract for Equipment

Architect shall incorporate appropriate provisions for all-inclusive comprehensive annual
maintenance service contract for the estimate life of the following equipment/ system directly fromthe
OEM / agency providing these systems:

i) Fire Alarm System — 8 years

ii) Lifts — 20 years

iii) Video Door Phone including Intercom System — 8 years
iv) Water Purifiers — 5 years

V) Solar Power System — 10 years

Vi) Air Conditioning System — 5 years

vii) CCTV system (including UPS) — 8 years.

viii) Performance guarantee for Water proofing Treatment -10 years
iX) Performance Guarantee for Damp proofing — 10 years
X) Performance Guarantee for STP — 10 years

For this purpose, the OEM / agency supplying these systems shall execute a contract with the Bank
for providing all-inclusive comprehensive annual maintenance service contract for the estimate life
(as given) of respective equipment/ system. Architect shall also make provisions for submission of
Bank Guarantee / scope of work / AMC charges renewal clauses during the currency of AMC period.
The upper ceiling of AMC charges in terms of percentage of capital costof each of the above item,

may be specified in the tender.
D. Details of Requirements:

Lifts:
In all the buildings, state of the art electric elevators/lifts shall be provided. It is always desirable to

provide minimum two lifts in each tower to take care of breakdown situations. Higher numberof lifts

may be considered based on traffic analysis. Lifts shall be backed up with emergency
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Power (DG Set). One of the lifts in each block shall be of bigger size suitable for transporting /

carrying Stretcher to the top floors from Ground Floor and vice versa. Interior of the lift shall be

finished with Stainless Steel, proper lighting etc. Flooring of the lift shall be with best quality Granite

tiles. The lift shall be of latest technology, energy efficient, differently abled friendly with adequate

safeties features

Electrical installations

i)

ii)

Vi)

vii)

The UG LT cabling shall be of adequate size of copper cable 1.1 KV grade, armoured, PVC/XLPE

insulated and sheathed.

The incoming feeder cable to individual residential unit/ flat shall be of adequate capacitycopper cable
but of minimum 10 sq.mm copper cable/wire of 1.1KV grade. All feeder cables shall be about 20%

higher capacity than the designed current capacity requirement.

Entire internal electrical work shall be in concealed conduits with FRLS copper wire of required sizes,
concealed Distribution Boards MCB (DB) with ELCB and modular switches/sockets/fan
regulators/telephone outlets etc. of good quality. The finishing details shall be properly planned by
Architect and got approved by the Bank. Proper attention shall be given to the workmanship, line and
level and final finishes to get a quality work. The number of light/plug/power/fan/water-heater points
and the type of light/fan/water- heater fittings shall be got approved by the Employer. Call bell points /
Telephone / CableTV / Cable Internet sockets etc. shall be provided as per requirements of the end-
users and at suitable locations. Water pumps, all tube lights, lamps and other equipment used in the

work shall be of highest energy efficiency rated wherever available.

The power outlet for AC units shall not be looped with other power points. The other powerpoints may
be looped with a maximum of two points in one circuit. The switch for the AC and Geyser points shall

be provided at convenient location for ease of operation.

For convenience of users the power points (15A) shall be of combined type (i.e. both 5A as well as

15A plug tops).

5A/6A sockets with 5 pins shall be provided, two middle pins which shall be operable withease to use

mobile/Tablet charging point. If required, two pin sockets may be provided additionally.

Step type electronic fan regulator with uniform speed control shall be provided.
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viii)  Light points shall be provided in all rooms like, drawing/living/dining room, bedrooms, Kitchen,
bathrooms, water closets, toilets, above mirror in wash hand basin area, dressers, storerooms, washing

machine / dishwasher / refrigerator etc., balconies, passages, sleep-out terraces, lofts, etc.

iX) Ceiling fans shall be provided in all rooms like, drawing/living/dining room, bed/study/servant rooms,
kitchen and storeroom. Fans with copper winding with double ball bearing shall be provided. The size
of ceiling fan (sweep) and number of fans may be decided based on the room size. Exhaust fans
provided in kitchen bathrooms, toilets, dressers etc shall be of light duty 9” /12 size with gravity

louvers / flaps.

X) Sufficient electrical plug points of suitable capacity and fittings shall be provided in all rooms like,

drawing/living/dining room, bedrooms, for equipment like Computer, TV, Air Conditioners, etc.

e FElectrical plug points and fittings shall be provided for washing machine / dish washeretc., in

washing machine enclosure.

e Electrical plug points and fittings shall be provided in kitchen for refrigerator, microwave oven,

toaster, mixer-grinder, hot plates, chimneys, hobs, water-purifier, storage type water-heaters, etc.

e FElectrical plug points and fittings shall be provided in bathrooms and toilets for storagetype water-

heaters.

e FElectrical plug points and fittings shall be provided near wash hand basin for shaver /beard

trimmer/ hairdryer etc.
e Electrical plug points and fittings shall be provided in dresser for hair-curler.

Xi) Telephone, Cable TV, Internet data wiring, plug points and fittings shall be provided in allrooms like,

drawing/living/dining room, bedroom:s.

Xii) All the points of LAN wiring, TV wiring points and the looped telephone wire inside flat shall
terminate in a box (to house splitter, modem etc.) at a suitable central location at appropriate height
inside the flat. From this central location, 3 empty conduit pipes to lay cables (TV, Telephone fibre
etc.) shall be laid upto the shaft in each floor. Two 6 Amp power point shall also be provided inside the
Box. The switch for these points may be keptat accessible height.
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xiii)  Double door type MCB distribution board with adequate number of ways shall be providedin individual
residential units. MCB distribution board should have at least two spare waysof lighting circuit and
power circuit each. MCB distribution box should of the same make as that of MCB. Minimum
capacity of MCB shall be 10A for lighting and 20/16A for power.ELCB of sensitivity 30mA shall be
provided inside each MCBDB.

Xiv) Individual meters for each flat to be provided at Meter Rooms only. The meter board shall be

conforming to the requirements of local Electricity Board.

XV) Solar water heaters may be considered to get highest green building rating. For hot waterrequirements
individual geyser may be provided in bathroom and kitchen. If solar water heating system is installed,
the piping may be planned in such a way that the output of solar water heating system will be input for

the geyser to save energy.

XVi) Rooftop area may be utilised for grid interactive solar power system and the power outputof the same

shall be connected to common utilities.
xvii)  Automatic ON/OFF control for water pumps based on liquid level controller may be provided.

xviii) DG set with AMF panel shall be provided to meet the power requirement of the followingemergency
loads

a. Pump sets for water supply

b. Sewage Treatment Plant (STP)

C. Security equipment

d. Lifts

e. EPABX/ Centralised Video Door Phone

f. Light/ fan load of creche, dispensary, community room, VOF block, etc.
g. Arealighting, streetlights and staircase lighting for each block

xiX)  Water purifier shall preferably be of UV type with minimum 1 litre per minute capacity. ROtype water
purifiers may be provided if the TDS level in the water is high.

XX) Video Door phone with intercom facility shall be complete with low light colour CCD camera with
infrared supply source, approx. 5” screen TFT type, integrated call bell and hands-free microphone-

speaker unit with battery backup etc. To provide video door
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phones for all residential units (except Class Ill/Class IV) with master video recording unit at

Security Entrance Cabin at the Gate.’

xxi)  Lightning conductors / Arresters for protection shall be considered according to the recommendations

of the Local Authorities or as incorporated in the National Building Code.

xxii)  Adequate number of wall-mounted decorative bracket fittings with easily replaceable LEDlights shall

be provided in drawing / dinning / bed rooms of all residential units in additionto LED tube-lights.

xxiii)  One chandelier with easily replaceable LED lights shall be provided in Drawing / dining hall of

residential units.

xxiv)  Street lighting with LED IP66 fittings (BEE star rated) of reputed make and hot dipped galvanized
self-standing poles of required height shall be provided.

xxV)  General Area Lighting such as Lobby, Lift Lobby, Periphery, Terrace, Podium andStaircase Area etc.
shall be with suitable LED light fittings.

E. Applicable specifications and codes (for Electrical Works)

The project shall be designed in accordance with Bank's requirements and General Specifications for

Electrical works and the systems shall be designed to meet the following:

e CPWD Specification

e BIS requirements

e NBC requirements

¢ Indian Electricity Rules

e ECBC Norms

e Local bye-laws
All standards, Technical specifications and Codes of practice referred to shall be of the latest editions
including all applicable official amendments and revisions. Wherever Indian Standards do not cover
some particular aspects of design/ construction/installation, relevant International Standards shall be
referred to
Applicable Specifications and Codes (for other works)

All the system will be designed and executed to meet the Bank's requirements and:

¢+ BIS requirements

% NBC requirements
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% IRC specifications
s CPWD Specifications if BIS & NBC specifications are not available
¢ International (Construction Specifications Institute’s) specifications if relevant Indian
specifications are not available
+ Local bye-laws

All Standards, Technical Specifications and Codes of practice referred to shall be of the latest

editions including all applicable official amendments and revisions.

Wherever Indian Standards do not cover some particular aspects of design/

construction/installation, relevant International Standards shall be referred to.

2. Existing Facilities: Electricity, water and sewerage

In new construction plans, arrangements shall be considered to modify and augment thesefacilities

to suit the entire requirement of the development project.

3. Energy Efficiency Requirements
A list of measures taken for energy conservation shall be submitted and quantify the energy

savings achieved as compared to conventional construction.
1)  Use of day light
2)  Use of solar heating /power
3)  Use of appropriate architectural design, building orientation.
4)  Use of environmental friendly construction materials/Techniques
5)  Energy efficient lighting
6)  Water harvesting
7)  Wastewater recycling
8)  Automation for energy management like auto switching ON/OFF of streetlights, autooperating
pumps
9)  Appropriate selection of glass (for window)
10) Surrounding greenery
4. Documents to be submitted with design

All design calculations, documents and the references used in the design shall be submitted in hard

and soft copies. It isalso submitting desired number of copies of the following:

i Detailed drawings including the structural drawings, architectural drawings service drawings,

landscapeplans etc.
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ii. Standards and specifications being followed in the design and for materials to be used in a

consolidated tender form
ii.  List of vendors from whom the materials are planned to be procured
iv.  List of equipment to be deployed on the site for the Project
V.  Quality systems to be adopted
vi. Site safety plan to be adopted as required
Vvii. Design data/ calculation.

viii. Designing details of electrical systems such as Transformer, DG set capacity calculation, lift traffic

load, etc
The Architect shall submit to the Bank, all Design Data together with the relevant Design
Certificates. In the event that a re-submission of Design Data is required, such re-submission shall be
made as soon as deemed suitable by the Bank after the receipt of the relevant statementof objections.

All submissions of Design Data shall include 6 copies.

5. Approvals Required

The Architect shall obtain all necessary approvals from Government and other local bodies including
Municipal bodies, Water supply agencies concerned, Electric Supply Agencies concerned, Police and
Security Agencies, Chief Controller of Explosives, Fire Department, Civil Aviation Department
concerned, in accordance to prevailing rules, Building Bye-Lawsetc., as the case may be. Any statutory
payments made by the Architect in connection, shall be reimbursement by Bank, on production of
documentary evidence in support of having made such payment.
The approvals shall include the following in addition to any other approval which may be required for
the project:

e Design and Planning Permit

e Commencement Certificate

e Environmental Clearance

e Tree Cutting Permit, if any

e NOC and Approval from Superintendent of Gardens

e NOC and Approval from Chief Fire Officer

e NOC and Approval from Lift Inspector where lifts are provided

e NOC & approval from Civil Aviation Authority

e NOC & approval from Heritage Committee, If any
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e NOC & approval from Metro Rail Authorities / PWD / Telephone / ElectricityBoard /

Police etc.

e NOC & approval from Archeological Survey of India / national monumentauthority
or any similar authority

*  Water Connection Permit

e Sewage Connection Permit

e Storm Water Connection Permit

e Sanction of Electrical load for Power Connection

e NOC and Approval from Pest Control Department

¢ Completion certificate

®  Occupancy certificate

* Any other approvals required for occupation of the building.

e QGreen rating.

General Information to Architect:

The scope shall comprise of construction of multi-storey (high rise) RCC framed structure buildings
with suitable foundations as per site conditions/prevailing local bye-laws. Car parking shall

preferably be in basement floors/stilt floors or at Podium levels.

The data given by the Reserve Bank of India is only for information and guidance. Architect shall
verify these data based on the prevailing local byelaws, necessary standards like NBC, relevant IS

code etc. and shall be responsible for the overall design adequacy of the project.

A. Architect shall include the following and any other additional activities from conception to completion of

the Project.

» The Buildings shall be planned and designed strictly in accordance with the provisions of NBC 2016
(or latest version thereof).

» The Buildings shall be designed suitable for the comfortable usage of differently abled persons also.
The flats at the lowest floor at each building shall be provided with all the amenities required for fail-
safe use by differently abled persons. For this purpose, necessary guidelines/ relevant IS codes/NBC
standard, as the case may be, shall be followed.

» Preparation of the all the Plans including contour plan for the entire Residential Complextaking into

account local building bye-laws and detailed layout plan for the total
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requirement detailed by the Bank, by procuring the services of Surveyors, Architects, Interior
Designers, etc.

» Getting Site Exploration done for earthquake-resistant design purpose by procuring Geo- Technical
Consultants and specialized site-exploration agencies.

» Detailed design and construction of the flats for said project and other amenities, indicated for
construction under this project.

» Concept Planning including design concept and concept for internal and external services

» Detailed engineering design including architectural design, structural design, design for all services,
horticulture/landscaping design, preparing construction documents, structural drawings, electrical
services design & drawings, internal telecommunication and networking, fire detection and protection
systems design, Lifts and Lift Machine Rooms, rainwater harvesting & drawings and design &
drawings for water supply & Public Health Engineering (PHE) etc. for the residential complex by
procuring services of all relevant/necessary consultants, like Structural Consultant, Proof-Consultant,
Water/Damp-proofing-Consultant, Plumbing and Sanitary Consultant, Pre-construction Anti-termite
treatment Consultant, Consultants for designing Electrical /Fire- fighting/Rainwater Harvesting etc.
Consultants for designing other Installations, etc.Consultant for obtaining GRIHA/IGBC, Consultants
for Architectural designing, Consultants for Landscaping/Horticulture/Gardening, Consultants for
sculptures/ murals, Interior Consultants, Consultants for designing plants for renewable
energy/Sewage Treatment / Garbage-Dry waste treatment, etc. as may be required to successfully
complete the project as a whole in all respects.

» Detailed project planning, construction schedule and project management to ensure completion of the
Project as per the specified timelines (by CPM(Critical Path Method)/PERT(Program Evaluation and
Review Technique)/ GERT (Graphical Evaluationand Review Technique)/PDM (Precedence Diagram
Method) methods as may suit this project) shall be prepared and approved by RBI.

» Provision of all plant, like sewage treatment plant for wastewater recycling, solar water- heating plant,
etc. and machinery like Diesel (Electricity) Generating sets, Air-conditioners, Water pumps, Recycled
water pumps, sewage pumps, etc. as shall be considered.

» Getting all approvals / permissions / planning permits of the statutory / local / governmental agencies,
etc. as required.

» Obtaining the necessary approvals required before commencement of work like clearing of the

vegetation, cutting of trees, laying of approach roads etc.
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Submission of the completion (i.e. ‘as-built’) drawings and other related documents, botha hard copy
and the soft copy in Auto CAD or any other application software used for thepurpose and also in PDF.
All equipment necessary for power distribution and water supply for the newly constructed facilities
including transformers, control panels, electrical wiring, bore wells, sumps, overhead water tanks,
water treatment (purification/softening) plant for providing potable water for residential complex shall
be considered.

Design Rainwater harvesting for roof run-off and surface run-off.

Obtaining occupancy certificate, completion certificate and related No-Objection- Certificates (NOCs)
from statutory/ local/governmental agencies and handing over the same to the Bank.

Any other activities required incidental to the above shall also be considered.

B. The selected designs shall become the property of RBI including its copyright. RBI reserves the right to

modify the architectural concept and architectural design for use in any of its projects. The design shall be

energy efficient and should employ best practices /latest versions of the Bureau Institute of Standards Codes

of practice.

C. The Architect shall provide all the services and shall be responsible right through the entire duration of the

project till the commissioning, handing over of the housing complex and during Defects Liability Period and,

if required under this contract, also for the period of furthermaintenance, as may be stipulated in the various

Comprehensive Annual-rate Maintenance Contracts (CAMC)/ Annual-rate Maintenance Contracts (AMC) for

equipment, horticulture work, etc.

D. Specifications and scale of amenities prescribed by RBI shall be followed for design of the housing

complex.

E. The Master Plan/ Architectural Concept & Architectural Designs shall include the following:

Master plans containing the following:

Contour Map of the Plot showing a Contour Interval of 0.50m (Survey) or of suitableinterval
Layout of buildings

Vehicular movement system and parking

Landscape, integration of the building

Buildings for services and other facilities
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Adaptation of the designs in respect of the climatic conditions.
Plans are to be prepared as per local bye-laws with provision of future expansion, if any.
Services plans related to electrical, plumbing and sanitary HVAC etc.

Rainwater Harvesting, Sewage Treatment

Concept building plans (Floor plans) containing the following:

Master layout plan.

Architectural Plan of Floors and Typical Floors

Sections & elevations

Furniture layout

3D view/model and blow-ups of critical areas/computer walk through etc.

Landscaped concept drawings.

Foundation Details

RCC drawings / Structural Drawings

Any other coordinated drawing in relation to the architectural and structural and services etc.

Typical Plan, Elevation and Sectional Details of all finishing details such as Doors, Windows,

Wardrobes, Kitchen and Modular platform unit, Toilet and wash basin counter, mirror and modular unit,

bookshelf and modular unit in Living Room, Crockery Wall unit in Dining Room wherever applicable

(bookshelf and modular unit in Living Room, Crockery Wall unit in Dining Room are not

applicable in case of Class lll and Class VI type) Balcony Handrail etc.

Gym Layout

Amenities / Utility Building Details,

Gate and Compound Wall Details

Typical Water proofing layout

Typical drawings for plumbing, rainwater and sanitary duct

Area Computation charts vis-a-vis Local bye-law

Services concepts related to electrical, plumbing, and sanitary etc

Any other details required for this project.
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3. Brief Scope of Consultancy Work:-

Consultant shall provide comprehensive Architectural (Master plan, floor plans, sections
elevations & other typical details), Structural and various other consultancy services as per NIT,
consultancy including all services like water supply, Sewerage, Drainage, Electrical, (i.e. internal EI,
Sub Station, DG Set, L. T. & H.T., Lift, street lighting etc.) & Rain water harvesting, development
works, horticulture, HVAC, having five star IGBC/GRIHA green building concepts etc as required.

Consultancy work shall include preparation of LOP, Architectural/ Structural Drawings,
Preliminary Estimate, Detailed Estimate, Tender Documents, obtaining all necessary approvals to LOP
and Building Plans and all required mandatory clearances including environmental clearance from
Local Authorities/concerned authority.

Consultant shall have to obtain commencement certificate (CC), revalidation of CC, and all “no
objection certificates” and occupancy certificate from the concerned authority for whole complex. The
Structural Consultant should be associated by main consultant in house Structural Consultant (if any).

Structural Consultant should satisfy the eligibility criteria for work done in last seven years from
last date of submission of bid. One work of minimum of Rs. 44.84 Lakh, Two work minimum of
Rs.33.63 Lakh each and Three work minimum of Rs. 22.42 Lakh each .

It is not the intent to specify completely herein all details/ scope of works covered under this bid.
Scope of work also include other related works, although they may not be specifically mentioned
herein but reasonably implied and are necessary to complete the setting up of a modern housing
complex as a whole. All works shall be designed by following National Building Code 2016(or latest
applicable ) as also keeping in view the requirements of above mentioned Star Rating(as per RBI rch.
Brief) to be obtained for the project as a whole.

Durability and redundancy in the designs: The planning and designing shall be done in such a manner
that the proposed housing complex can be used at least for the next 50 years, without requiring any
major structural change/s to be made in between.

Maintainability of the designs: The consultant shall also prescribe the methods and time schedules
at least for the prescribed useful life-span of each and every system, designed by him, in respect of the
periodical preventive-maintenance (under Comprehensive Annual Maintenance Contracts) thereof.
The consultant shall also prescribe the methods and time schedules periodical general repairs-
repainting maintenance of all the surfaces designed by him.

In addition to that Consultant has to prepare the Master Plan i/c newly proposed quarters with
entire calculation of FAR, Area of campus etc. The consultant has to prepare as Built Plan Elevation
& section of the existing residential blocks (As per above details).
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Indicative list of the works to be designed is given below:
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Pre/post construction anti-termite treatment.

Foundations and sub-structures,

RCC Super structures (Cast-in-situ, Pre-fabricated, or as per direction of CPWD authorities etc.)
Masonry Super structures (Load bearing Stone, Brick, AAC blocks etc.)

Smart toilets and their integration with structural and building services systems
Plastering & finishing work as per CPWD.

Door window detailing with fixtures.

Sanitary and water supply detailing with coordinated drawing along ith fixture details.
Water proofing works (Basement, Balcony , Roof etc.)

Thermal insulation (Under-deck for roof-terraces, etc.)

Flooring (including False Flooring) and dado (including Wall cladding, Wall paneling,
Acoustic wall cladding, etc.)

Structural Glazing and Windows

Steel structures and Metal works

False ceiling including thermal and acoustic insulation

General carpentry and joinery,

Landscaping including rockery and water body

Outdoor play equipment, garden benches, etc.

Roads, pathways, jogging tracks, etc.

Plumbing & Sanitary systems and sub-systems,

Water supply systems (including underground and overhead water storage tanks)
Open / bore-wells

Sewerage and Drainage systems including Waste water / sewage treatment plant
Storm water drainage including Rainwater harvesting

Piped Natural Gas supply system

Fire Fighting systems (Fire Extinguishers, Fire Hydrants, Wet riser system, Automatic Water
Sprinkler System, Automatic water-mist system, etc.)

Swimming pool including its filtration plant and balancing tank

Signage

Facilities for elderly people and people with deformities

Murals, sculpture and art-works

Heating Ventilation and Air Conditioning (HVAC) on relevant buildings decided by client.
Diesel Generators and their integration with electric supply systems

Internal and External Electrical Installations

Lightening protection.

UPS System with single phase and phase reversing protection

Grid interactive renewable energy generation systems

Public Address system

EPABX and its integration with Video door phone system

Data Networking, Wi-Fi system, Cable TV system, Telephone system

IP based CCTV system

Projection and Video Conference system

Access control system to buildings housing sensitive / hazardous systems

Dry waste management system

Wet waste management system (including Organic Waste Convertor into compost / energy)
X-ray Baggage Scanners and doorframe metal detectors

Crash rated Boom Barrier / Bollards(xliv) Water / sewage pumping system as per local
guidelines NRDA.

Solar water heating system and its integration with electric /PNG water heating system.
Intelligent addressable Fire detection and Alarm system.
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(xlvii) Lifts
(xlviii) Building Management System
(xlix)  Lightning Arrestor system including earthing of all electrical systems

) Electrical sub-station
(11) Interior and furnishing including fixed as well as loose furniture including modular kitchen
(lii) Gymnasium and Spa, Indoor games, Auditorium, etc. in Club House Space.

(liii)  Car parking
(liv)  Curtain walls for protection from the visibility from the overhead Metro Rail Lines/Station.
Or as per direction of CPWD and RBI authorities.

others as per the demand of client RBI deptt. in the arch brief and CPWD .
Any other requirement as per RBI and CPWD in future ( noting extra will be paid )

The Consultant shall remain associated till the completion of the project and obtaining
Occupancy Certificate of entire campus without claiming any additional fee and all mandatory
local body approvals will be completed by the agency Or as per direction of CPWD
authorities.

The project management consultancy is not included in the scope of consultancy.
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CHAPTER-4

TERMS OF REFERENCE AND GENERAL
SCOPE OF WORKS
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1. General

The successful bidder along with his associates will be required to design the RBI project in all

respect with associated buildings and services and structural detailing, as an expert, to achieve the

performance of the buildings and systems at each site in accordance with the requirements of Client

and in accordance with various national/international codes within the constraints of the site.

The broad scope of the consultancy work shall be as follows:

Digital survey of campus and surrounding area from DGPS system marking all important features
such as contour, electric lines, pipe lines, Water &Sewerage lines, surrounding roads with their
width and length, location of campus from nearest main road, etc. (Total area for surveying = 30000
Sqmt). However, consultant shall do the survey of surrounding area in such a manner to cover the
all critical features such as nearby buildings, roads, electric lines, drains, trees, and approach from
main road. ( digital survey sheet is already available for general idea is attached in below pages
in case of any descrepency the agency are advised to get the details through above process )

1.1 All investigations, including but not limited to, digital survey, geotechnical, and
geophysical investigations to ascertain the required bearing capacity of the soil, ground
water availability, the nature and morphology of sub-surface strata, etc. and all such
surveys, investigations and tests (whether field test or laboratory test) required for
design of the both centers and associated services, shall be carried out by the
consultant, at his cost. The type and extent of such investigations naturally depend on
the technologies offered by the expert consultants and therefore will be part of the

comprehensive design strategy.

1.2 The entire scope of the consultancy services shall be completed in 7 months.

1.3 The consultant must design the facilities keeping in view the conservation of Energy.

1.4 The consultant must strive to maximize the ratio of Renewable (Non-conventional) Energy use to
Non-renewable (Conventional) Energy use in his designs, with a goal to achieve self sufficiency
in captive power generation (renewable plus non-renewable), while achieving cost optimality of
designs, at each location. The consultant must consider in his designs, the use of solar energy,
geothermal energy and/or any other form of renewable energy feasible - as per the location of site.
Both site may offer a different mix of such Renewable energy sources.

1.5 The scope of work will include identification of surface and sub-surface water sources for
domestic use (drinking, washing, sewerage, etc.).

1.6 The scope of consultancy services is deemed to include to ascertain the feasibility of utilizing non-
conventional sources of Energy like solar, and geothermal energy etc. for electricity generation
and space heating purposes and shall prepare the designs and drawings for the system for
utilization of above renewable energy according to techno-economical feasibility which will be
site specific.

1.7 The scope of consultancy services is also deemed to include submission of drawings of Internal
and External Electrical Installation, fire alarm and fire-fighting systems, Lifts, Substation
equipment and SLD, DG Power Backup, UPS, Solar Photo Voltaic Power Generation System,
Solar Water Heating System, CCTV System for Internal & External Areas of both the buildings,
Hydropneumatics Water Supply System, Lighting Automation using Occupancy and daylight
sensors, LAN & Wi-Fi networking system, IP-ABX system, Emergency Lighting & Exit Signage
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System, Geothermal based HVAC System; Audio-Visual System, Stage Lighting & Sound
Reinforcement System, Audio-Video Conferencing System, Display/smart screens, Access
Control System, Automatic Boom Barriers & Pop-up Bollards, Landscape Lighting with different
themes for different areasetc. & interconnections and automation thereof as per latest CPWD
General Specification for Electrical Works and Indian Electricity Rules amended upto date.

1.8 The Architectural and Services design for the buildings, shall be done in accordance with Indian
(or International) Standards as decided by the Department so as to deliver safe, thermally and
acoustically comfortable, aesthetically acceptable, having Lux levels as per CPWD General
Specification for Electrical Works, economical in use (in construction and operation) &
environment friendly campus. The design and specifications of the buildings shall be suitable for
the site and fit for purpose, and as such will be vetted and approved by CPWD in consultation

with client.

1.9 The water supply and storage (including methodology for keeping the water in liquid state
through out of the year), sewerage, waste disposal, solar photo voltaic systems, diesel electricity
generators, Internal and External Electrical Installation, heating and ventilation, Geothermal
energy utilization system, and all such similar services required to achieve the objectives of
construction and operation of the buildings are required to be designed as per Indian/International

Codes and as per site requirements and their designs & drawings prepared.

1.10 The campuses are required to be designed to be based on energy efficient and their
dependence on external grid for their energy demand should minimize. Thus, tapping of
renewable energy sources shall be explored as much as possible depending of site feasibility and
their cost.

1.11  The Consultant shall prepare all necessary Specifications, Preliminary cost and Bid documents
for carrying out the work through EPC contract(s).

1.12  Structural detailing as mentioned in above pages in the scope of agency including preparation,
vetting of drawing via proof checking from reputed govt. institututes ( only from IIT and NIT )
and further submission and checking in the CPWD office.

1.13  The drawings and specifications shall be got approved from the department by the Consultant.

. TERMS OF REFERENCE

2.1. General
The drawings and documents shall be submitted by the consultant in the format/template/scale
mentioned in this document or as found necessary for the project and /or required by
Department/Statutory Authority. The selected firm is expected to render comprehensive services
for Architectural Design& Drawings, Service drawings, power generation calculation
(renewable and non-renewable) systems for the both the campuses. Any or all services not
specifically mentioned therein but required for proper and successful completion of the project
in accordance with the international/domestic standards shall be proposed by the consultant
considering the overall cost and time framework of the project. The consultant is expected to
design the project in such a way that the mix of renewable to total energy consumed is
maximum, while achieving cost optimality.
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Surveying

The consultant must carry out the digital survey of the campuses. The locations of the sites and
their broad climatic/terrain characters are as given in Chapter- The Project of this document.
The consultant shall carry out a detailed digital survey of the site and prepare the outputs as
elaborated later in the deliverables in this chapter. The consultant shall create one permanent
benchmark with differential global positioning system (DGPS) at both the for reference. The
benchmark structure shall be permanent, weather resistant, durable and as per CPWD
specifications. The survey shall consist of topographical survey, survey of existing buildings
(temporary/permanent), services (if any), nearby roads, existing water sources, trees and
vegetation etc. The topographical plan submitted by the consultant shall also indicate any
marshy ground, steep terrain, unstable hill features and areas subject to snow accumulation
/flooding and inundation. The survey shall include at least the campus area and nearby
important structures. ( digital survey sheet is already available for general idea is attached in
below pages in case of any descrepency the agency are advised to get the details through above

process )

All digital data produced from surveying shall be plotted on A-1 sheets with appropriate scale
may be generated for planning and designing of the campuses.

Master Planning and design of Campus

The consultant is required to meet with Department/Client in Raipur immediately after
completing the digital site survey, to assess the exact requirement of Department/Client for
preparation of comprehensive Master plan of entire campus. On finalization of requirements
of client and department the consultant shall incorporate following minimum provisions in the
Master plan for the entire campus:

a. Layout of buildings proposed. Consultant will also propose plinth area and building that can
be constructed based on permissible space and other local body and latest NBC & latest IS
Code norms.

Buildings proposed for Construction:

The facilities are constructed to meet the clients requirement or as per bylaws etc.

The facilities are constructed for reflecting and presenting the local culture.

a. Carry out site evaluation and prepare site zoning and to propose various options for layout
of the proposed buildings, their linkages in consultation with Department / Client etc.
b. Layout and Comprehensive Landscape Plan. On approval of Master Plan consultant is

required to prepare Grading Plan, Landscape Details, Irrigation Plan including plantation

plan etc.

. Layout of building blocks, structures and Amenities as mentioned above for Convention Center

and Cultural Center. Consultant may further add the amenities required for smooth functioning

of both the centers as per suitability or client or Department.

. Design & detailing of Main Gate Complex, Boundary Wall, Internal roads/walkways/

footpaths/street lights.

. Design & drawings of all external Civil and Electrical Services, etc.

. Horticulture details as per landscape plan i.e. details of plants/trees proposed and location
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thereof.

. A detailed document inclusive drawings for the concept planning for preparation of Master

plan and Layout Plan shall be prepared with best practices available in the global market.

. The Consultant shall prepare the plan as per the local Bye Laws. The planning shall be carried

in the terms of specifications of latest additions of Bureau of Indian Standards (BIS) Codes,
National Building Code and CPWD Disability Act Guidelines and in compliance to various

other approvals in India.

i. Preparation of plans to be in 1:200 or any other scale as per prior approval of the Engineer-in-

Charge.

j. Preparation of all structural details as per relevant IS codes and submission through vetting in

govt. IIT or NIT institutions.

. The Master plan should possess features and forms of proposed buildings and other feature of

the campus to express ethos of the desired requirement of client. It should also incorporate
local architectural features, materials, art and culture in the proposed design by

correlating CPWD DSR and with the discussion of CPWD and client.

. The master plan should be cost effective in construction cost.

m. The master plan should be gel with local topographical features and climatic conditions of the

site.

. The master plan should incorporate features for conservation of water and energy in the campus

and recycling of available resources.

. The master plan should be such that it facilitates smooth and easy interaction between different

functional zones/units of the campus.

Note: The proposed master plan, as per above guidelines, prepared by the consultant then
need to approve from the client or Department. In this process consultant may require to
revise the master plan multiple times as per requirement of Client or Department. Further,
consultant may require to give a presentation before the client or Department to finalize the

master plan of both the campuses.

2.4. Architectural Planning and design

i

ii.

Interact with Department/Client and assess the exact requirement of Department/Client for
different building blocks for complete Architectural Design of proposed campus of Convention
and Cultural Center.

The Architectural & Interior plans/designs shall incorporate/meet following minimum provisions:

(a) Meet the functional needs including requisite capacity of occupation.

(b) Planning of all civil and electrical services including firefighting and air conditioning,

acoustics, interiors, furniture, Heating etc.
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(c) Should be energy efficient and comply GRIHA / IGBC norms and other applicable norms.

(d) Should possess features and forms of proposed buildings and other feature of the campus to
express ethos of Convention and Cultural Center and should present a unique identity to both
the campus.

(e) Should also incorporate local architectural features, materials, art and culture in the
proposed design.

(f) Should be cost effective in construction cost.

(g) Should be gel with local topographical features and climatic conditions of the site i.e. solar
passive design for utilizing the maximum sun’s heat energy. It includes features like
south facing buildings, size of windows and opening as per Sun’s movement, etc.

(h) 3DViews and Walk Through

I. Preparation of colored 3D views of important buildings of both the campus as per
requirement of client or department.

II. Consultant shall prepare a 3D- Walk Through for both the campuses. The duration of
Walk through shall be at least 2 min for each campus.

III. Consultant shall prepare a 3D- Walk Through for all the important buildings of both
the campuses. The duration of Walk through shall be at least 2 min for buildings of each
campus.

IV. The quoted cost of the bidder shall be inclusive of this cost and nothing extra shall be
paid on this account.

(1) Should have provision for recycling and conservation of water, wastes and available
resources.

I. The Consultant shall prepare the drawings as per the local Bye Laws and NBC norms.

II. The architectural design shall be carried in the terms of specifications of latest additions of
latest IS Code norms, CPWD norms, National Building Code norms, BIS Codes and
CPWD Disability Act Guidelines etc.

II. Preparation of Building wise Floor plans, Elevations and Sections to be in 1: 200 or 1:

100 or any other suitable scale.
IV. Preparation of details drawings in 1: 50, 1:25, 1:20, 1:10 or any other suitable scale.

2.5. Energy Efficiency Requirements:

i. The required internal & external services with minimum cost, minimum maintenance and
lowest consumption of energy, water & electricity should be envisaged for the building.
ii. Usage of Sustainable Planning criteria to develop a green building is proposed so as to comply

standards equivalent to at least Three (3) star IGBC/GRIHA rated building.

iii. The buildings will set new standards in energy efficiency adapted to the cold climate region.
The building shall be design as per requirement of cold climate building. The inside of building
should achieve a thermal comfort i.e. 20° C and above internal temperature when the
outside temperature falls below -25° C.
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iv. They shall integrate energy conservation, enable water and waste recycling, and reduce

embodied energy to achieve life cycle advantages.

v. The building proposed to be developed should be amenable to latest systems of construction
technologies for enabling repeatability and fast track Construction whilst keeping in mind a

green material usage and lower energy consumption in the building.

vi. The consultant shall give details of measures taken in the design to incorporate these above

requirements.

2.6. Geotechnical Testing

2.7.

2.8.

The consultant shall provide the testing protocol to fulfil the purpose as defined in this Chapter to
provide the design inputs. All laboratory testing is to be done at NABL accredited labs, unless
otherwise relaxed by the Engineer-in-Charge for specific tests and specific locations. All tests
shall be conducted as per relevant IS/IRC Indian and international standards. In case of non-
availability for certain tests permission of Engineer-in-Charge for waiver of condition of NABL
accredited lab shall be taken.

Testing includes, but is not limited, determining the geological and engineering properties of the
subsoil, availability of water in underground aquifer, depth of water table, etc. The depth of
exploration would be as per relevant Indian standard and IRC codes. The soil properties are
required for classification of soil, soil engineering properties including safe bearing capacity of
soil, and for other design inputs. At least 15 no. (10 at convention center and 5 at Cultural Center)
Standard Penetration Tests (SPT) or DCPT, as per soil conditions, are required to be done,
covering the areas where the buildings/services are planned to be located.

In case a rock is encountered within the depth of exploration at the time of doing SPT/DCPT,
Rock Quality Designation (RQD) Test will have to be carried out as per relevant IS codes, in lieu
of that SPT or DCPT.

Geophysical testing

Electrical Resistivity Test (ERT) to determine the sub soil profile, presence of sub soil aquifer etc.
shall be got done by the consultant. It may be noted that the consultant is responsible for fixing the
geophysical testing protocol and shall get all such tests done to achieve the necessary inputs for
engineering design. At least one test for each campus is required to done.

Solar Energy
The Consultant shall estimate the Solar energy utilization potential for power generation for each
campus and if found feasible a proposed model to harness solar energy potential shall be given. The
consultant is required to calculate the load requirement, collect solar resource data as per available
resources (solar irradiance).The design, details, capacity calculations, drawing etc. for system
and its components relevant for cold climate design including but not limited to the following
shall be provided:

a) Solar PV panels

b) Inverter

¢) Charge Controller

d) Structure for Solar PV panels
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e) Foundation

f) Battery and it’s Storage System

g) Space provision for the system in the layout drawing
h) Costing of complete system.

2.9. Geothermal Energy

The Consultant shall estimate the Geothermal energy utilization potential for space heating for
each campus site and if found feasible a proposed model to harness geothermal energy
potential shall be prepared. Soil properties such as soil thermal conductivity (Conforming
to ADTM D5334-14 or any other relevant code), moisture content and average ground
temperature etc. shall be accessed by consultant by relevant testing methods. Testing
charges for accessing such data shall be included in the quoted cost by the bidder and
nothing extra shall be paid in this regard. Only one test for Soil Thermal conductivity is
required to be done for both the campus as both campuses are adjacent to each other.

Energy systems harnessing the geothermal energy shall be designed wherever found viable.
It shall include, inter alia, choosing between a vertical/horizontal loop system, design of
components such as ducting/ piping systems, Pumping system/ Fan systems, heat
exchanger, heat pumps and a suitable distribution system for each campus (Convention
Center and Cultural Center).

2.10.HVAC System:

The Consultant shall design and prepare estimate for Space Heating and Hot water
requirement for each site and a proposed model to integrate the renewable energies like solar
energy, geothermal energy potential (if feasible). The design, details, load calculations,
capacity calculations, drawing etc. for system and it’s components relevant for cold climate

design including but not limited to the following shall be provided:

a) Boilers (Oil Based)

b) Oil storage tanks with temperature management system.
c) Hot water storage tanks

d) Hot water Pumping system

e) Heat Exchangers

f) Ductings and Supply / Return Grills

g) TFA Units

h) Controls

i)  Anti freezing or water temperature management system
j) Piping system

k) Space provision for the system in the layout drawing.

1)  Costing of complete system

2.11. Services and Miscellaneous Works
Design and drawings of all the services (as per requirement of the building) like water
supply/plumbing sanitary design, sewerage system, rainwater drainage &
conservation,disabledfriendlycorridors,Signage,Landscaping,Fire Alarm&firefighting, LAN&
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Wi-Fi Networking System, IP-ABX, Emergency Lighting & Exit Signage System, HVAC,
Projector & Multimedia, Stage lighting& sound reinforcement system, public address &
sound system, Lifts, Exterior and interior lighting Internal Electrical Installation, Landscape
Lighting with different themes for different areas, Electric substation, UPS, Power supply &
Distribution system, DG Set for essential load, acoustics, furniture & furnishing, stage work,
energy efficient building design, disable friendly building design, CCTV system for internal
& external areas, Solar Photo Voltaic Power Generation System, Solar Water Heating

System, Hydro pneumatics Water Supply System, Lighting Automation using Occupancy &
daylight sensors; Audio-Video Conferencing System, Display/Smart Screens, Access
Control System, Automatic Boom Barriers & Popup Bollards for required/essential areas
etc. and all essential services required for Offices for its Operation and satisfactorily
completion of project and getting necessary approvals from Department/Clients, wherever
required.

2.12. Specifications

L

IL

Submission of details of doors, windows, civil and electrical fittings & fixtures, flooring
types& patterns, painting details and other finishing item details.

Submission of Technical Specification for civil works, electrical works / services/
equipment’s, furniture, furnishing etc. for all items.

2.13. List of deliverables by the consultant

2.13.1.
2.13.2.
2.13.3.
2.13.4.
2.13.5.
2.13.6.

Reports

Estimates

Drawings

Testings report

Relevent by laws, Iscodes and referances

Tender document as per industry best practices, considering the CPWD guidelines and
consisting of cost of work and Details of Specification for Civil, Electrical, horticulture
and Services, and as per directions of Engineer-in-Charge.

2.14. Reports

2.14.1.
2.14.1.1.
2.14.1.2.
2.14.1.3.

Reconnaissance Survey for the site. This report shall consist of :
Location of site.
Area available at site.

Land classification and land use.

2.14.1.4. Weather data relevant for design such as temperature, rainfall and snowfall data, wind

direction and velocity at feasible height along with exploiting potential ,solar irradiance
data, etc.

2.14.1.5. Water table data after local inquiry (To be confirmed in DPR after geo-physical test).

2.14.1.6.
2.14.1.7.
2.14.1.8.
2.14.1.9.

2.14.2.

Surface &sub-surface sources of water in or near site from local enquiry and visit.
Existing facilities/structures at site.

Soil data in respect of water layer for borewell and structural detailing via SBC of soil.
Any other data required for designing and planning of the project that can be collected
from secondary data sources or early tests.

Test Reports: The cost of all tests shall be deemed to be included in the quoted price
of the Consultant. The following minimum tests are mandatory :
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2.14.2.1.  Digital Survey — The digital survey shall be done for each site covering the full area of
tahe campus as well as important landmarks on A-2 size sheet. If required one master
plan in a larger scale so as to indicate the nearby important landmarks, shall also be
given. Drawings in soft copy shall be supplied in AUTOCAD (*.dwg) format.
Two survey drawings-one for each campus

2.14.2.2. Geotechnical test —Standard Penetration Test (SPT) or DCPT as per relevant IS codes
at the building locations-minimum 5 nos. test at site. Wherever refusal is
encountered in SPT or DCPT and substantial rock mass is seen, Rock Quality
Designation (RQD) shall be carried out as per relevant IS codes. Also the soil sampling
for laboratory testing to obtain the required index and engineering properties essential
for design shall be done all as per relevant IS codes.

2.14.2.3. Geophysical testing- Electrical Resistivity test to determine the sub soil profile,
presence of sub soil aquifer etc. shall be got done by the consultant. It may be noted
that the consultant is responsible for fixing the geophysical testing protocol and shall
get all such tests done to achieve the necessary inputs for engineering design.

Minimum no. of Tests- 2 number s in campus.

2.14.3. Submission of Drawings :

The consultant will also have to provide all approved preliminary drawings and site master
plan. The consultant will require to get the site master plan and preliminary
drawings approved from the CPWD and client department i.e.RBI Raipur, It is
intimated that consultant may have to revise the preliminary drawings and master
layout plan multiple times as per the requirements of RBI and CPWD

2.14.4. Inception Report- One for each campus
An inception report shall be prepared for both campuses and shall constitute of the following:

i.  Project appreciation and methodology to meet the requirements of TOR.
ii.  Site master plan and layout for each site showing the buildings and services, approved
preliminary architectural drawings with floor plans, elevation and Section.

iii.  Services (as mentioned above in this chapter) concept plan including detail of
technologies used (renewable energy technology) along with the potential for
renewable energy use at both campus site,

iv.  Total energy consumption for each site, renewable/total energy ratio proposed for
each campus site and clearly bringing out the various renewable energy usage
possibilities and constraints for each site,

v.  Arrangement for water heating (to maintain water in liquid state throughout the year)

vi.  Scheme for solid waste disposal (STP for extreme cold climate)

vii.  Concept Plans, Design Details, Inventory & BOQ with Technical Data Sheets for
different E&M services such as Heating, Ventilation, Energy storage, Fire alarm and
Fire fighting and other services as mentioned in tender document.

A detailed presentation shall be made by the consultant to the client and CPWD
giving details of the points mentioned above.

2.14.5. Construction program
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Estimated time of completion of work along with its justification. The completion period shall be
based on the availability of construction material, weather condition and geographic location of
Site.

2.14.6. Design Reports

2.14.6.1.1. Design basis for all systems including architectural ,solar, geothermal, heating, insulation,
ventilation, etc., clearly outlining, inter alia, the design objectives, the concepts applied and
methodologies used, design assumptions, load calculations, electrical load calculation, heat
load calculation, capacity calculation of DG Set, PV Module/ solar power, geothermal
power, boiler, inventory of electrical & mechanical installations, LAN wiring, Projector
& Multimedia, Stage lighting, public address & sound system, Lifts, Exterior and
interior lighting Internal Electrical Installation, Electric substation, Power supply &
Distribution system, acoustics, furniture &furnishing, stage work, energy efficient
building design, disable friendly building design, CCTV system etc. and all essential
services as mentioned anywhere in tender document required for both the campuses for
its Operation and satisfactorily completion of project design calculations, relevant
drawings, etc.

2.14.7. Detailed Project Report
The Detailed Project Report shall consist of:

i. Executive summary
ii. Inception report
iii. Test reports
iv. Design Reports
v. Estimated time of completion of work as per Kargil weather conditions.
vi.  Abstract of estimates
vii.  All detailed drawings

2.15. Estimates- For the campus works

The rough cost of both campuses in major heads such as civil, electrical, HVAC ,fire alarm
&fire fighting system, DG Set, Solar, Wind and Geothermal energy harvesting systems,
development and all services mentioned in this chapter, contingency etc. This shall be prepared
on the basis of approved detailed architectural drawings, latest Plinth Area Rates (PAR), CPWD
analysis of rates, Specification takenand market rates wherever applicable. However, quotations
for Market Rates of various items, specifications etc. for non-schedule items as per the
prescribed format of CPWD for formal approval. It shall also take into account any site specific
requirements which have a financial implication on overall cost of the project. Any expenditure
on services, statutory payments to local bodies/fire/district/forest authorities shall also be included
in the general abstract of cost of the project.

2.16. Drawings:

All drawings related to both the campuses of Convention and Cultural Center shall be
submitted to CPWD and local bodies after approval of the competent authority
including all revisions. The drawings shall include:
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Topographical contour map (contours at 0.5 m interval)

Site layout plan mapping existing buildings at site

Master layout plan of site along with Comprehensive Landscape Plan, 3-D Models.
Architectural drawings.

Services detailed drawings including Plumbing, electrical, mechanical, heating systems
etc.

Waste water management system drawings

Space heating systems drawings.

Fire detection and fire alarm system drawings, Layout of equipments like DG Set,
Solar PV Module, Boiler, Heat exchanger, and other E&M services as mentioned
anywhere in tender document, including internal electrical layout.

The Consultant shall supply 8 (Eight) sets of drawings and 1 (one) soft copy for each site to the
Department. 4 (Four) sets of drawings will be supplied in Al size and 4 (Four)sets in A2 size.
Drawings shall be prepared on AUTOCAD.

2.17. Tender Document for Main Construction Work:

The consultant shall prepare the tender documents of main construction work as per CPWD

guidelines on tendering in EPC mode as per architectural drawings, Services,

Specification of items and cost approved. The consultant shall get the tender documents

approved from Engineer-in-Charge.

Table: Time Schedule for Activities of Consultant:

S.No.

Activity Time required for Total time (in
completion of days) from date
Activity(in days) of start

Completion of all Digital Site Surveying and all
Geotechnical, Geophysical testing and other testing 30 30
including collection of all data.

Preparation and submission of Master plan and
Architectural Drawings, 3-D Model, etc as per scope
and approval of same by Ladakh Administration or
CPWD.

30 60

Preparation and submission of Inception Report and
approval of same by Ladakh Administration or CPWD. 25 85
Submission of drawing in Local bodies.

Submission of Detailed Project Report (DPR), Estimate
as per scope defined along with all its accompanying
reports. Submission and approval of tender documents
for EPC contract. Approval of any other documents by
department including supply of corrected documents all
complete.

35 120

Sub-contracting

The Consultant shall not subcontract whole of the work. However, the Consultant shall be

responsible for the correctness and accuracy of designs and drawings prepared by sub-

consultant/domain specialist/agencies.

Available Information
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Any other information available with Department, which can help the Consultant during the
Project, shall be shared by Department with the Design Consultant at their discretion and at the
request of the Consultant. All information of any nature shared with the consultant will treated as
SECRET and shall not be divulged to anyone.

Ownership of the Documents, Designs and Drawings

All copyright and other proprietary rights in the Consultancy works under this contract shall vest
and stand assigned to Department and Department shall consequently own, absolutely and
exclusively on a worldwide basis, the whole of property rights, title and interest including all
copyright in the works, present or future, vested or contingent, generally and without limitation, for
the whole term of the copyright, including the right to modify and/or make any alterations to the
works and all the above rights shall not lapse even if such rights are not exercised by Department
during the term of the copyright and the Consultant shall be required/obliged to execute any
deeds/documents, as may be required or considered necessary, by Department to give effect to and
secure the abovementioned rights of Department in the Works. For the purpose of this clause, the
term “Works” shall include all “works” covered by the copyright Act 1957 including the design or
documents prepared by the Consultant at the inception of, during the course of and until the
completion of the Project and also includes any work created directly or indirectly in the
performance of the obligations of the Consultant in connection with the Project.

The Consultant shall not use or allow anyone to use these drawings, designs, documents and
software during and after the execution of this contract without the prior written permission of
Department and any such act without the permission of Department shall constitute violation of
Intellectual Property Rights.

Even in the event of stoppage / cancellation of the selection process, all documents /designs/
drawings submitted by the Bidders to Department on or before the cancellation of the selection
process shall become the property of Department and the Bidders shall have no claim on such
documents/design.
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PART- 11

TECHNICAL BID & FINANCIAL BID

Chapter-5
Initial Eligibility

CORRECTION__NIL INSERTION  NIL
CUTTING___NIL OVERWRITING NIL AE EE




79
Initial Eligibility
1. General:

Letter of transmittal and forms for deciding eligibility are given in this document.

All information called for in the enclosed forms should be furnished against the relevant columns in the
forms. If for any reason, information is furnished on a separate sheet, this fact should be mentioned
against the relevant column. Even if no information is to be provided in a column, a “nil” or “no such
case” entry should be made in that column. If any particulars/query is not applicable in case of the
Bidder, it should be stated as “not applicable”. The Bidders are cautioned that not giving complete
information called for in the application forms or not giving it in clear terms or making any change in
the prescribed forms or deliberately suppressing the information may result in the Bid being summarily
disqualified. Bids made by telegram or telex and those received late will not be entertained.

The Bid should be type-written. The Bidder should sign each page of the application.

Overwriting should be avoided. Correction, if any, should be made by neatly crossing out, initialing,
dating and rewriting. Pages of the eligibility criteria document are numbered. Additional sheets, if any
added by the consultant, should also be numbered by him. They should be submitted as a package with
signed letter of transmittal.

References, information and certificates from the respective clients certifying suitability, technical
knowledge or capability of the Bidder should be signed by an officer not below the rank of Executive
Engineer or Director of Firm or his authorizedsignatory or equivalent.

The Bidder may furnish any additional information which he thinks is necessary to establish his
capabilities to successfully complete the envisaged work. He is, however,advised not to furnish
superfluous information. No information shall be entertained after submission of eligibility criteria
document unless it is called for by the Employer.

The department reserves the right to verify the credential submitted in respect ofinitial eligibility
criteria before opening of Technical Bid.

Any information furnished by the Bidder found to be incorrect either immediately or at a later date,
then the present bids would be cancelled & amount due to bidder EMD/PG/SD shall be forfeited &
this false information would render him liable to be debarred from Bidding/taking up of work in CPWD.

2. Definitions:
DEFINITIONS

For the purpose of this Agreement, the following words and expressions shall have the meaning
hereby assigned to them, except where the context requires otherwise.

Engineer-in-Charge means Executive Engineer, CPWD, Raipur who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of the President of India.

Consultant shall mean the person, Empanelled architectural firm in cpwd whose offer for
consultancy works is/are accepted by the employer which includes its authorized
representatives, and legal heirs, engaged by the Consultant for undertaking the design.
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Approved shall mean approval granted by the Engineer-in-Charge in writing or accepted by

him for incorporation in the works.

Client means RESERVE BANK OF INDIA, Raipur (C.G.)
"Department'' means Central Public Works Department through Engineer-in- Charge."YEAR"

Means "Financial Year" until and unless stated otherwise.

“Bidder” means the CPWD empanelled architects without joint venture. .

3. Method of application:

If the Bidder is an individual, the application shall be signed by him above his full type written name and
current address.

If the Bidder is a proprietary firm, the application shall be signed by the proprietor above his full
typewritten name and the full name of his firm with its current address.

4. Final decision-making authority.

The CPWD reserves the right to accept or reject any Bid and to annul the process and reject all Bids at
any time, without assigning any reason or incurring any liability to the Bidder.

5. Particulars provisional

The particulars of the work given in Section-I are provisional. They are liable to change and must be
considered only as advance information to assist theBidder/Consultant.

6. Sitevisit

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidder shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder
implies that he has read this notice and all other contract documents and has made himself aware of
the scope and specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the consultancy work.

Or any other specifically mentioned above in the tender information.
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7. Initial Eligibility Criteria
The bids for the work of providing Comprehensive Consultancy for “Construction of
Residential Complex for Reserve Bank of India on Bank’s land at Plot No. C-05,
Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”
SH: - Preparation of detailed Master plan, Concept and Detailed Architectural drawings,
Coordinated drawings, for building, site development and services etc. including Structural

detailing, Detailed Project Report, Tender documents, walk through and obtaining of
necessary approvals from RBI, CPWD, Local body and others by fulfilling of all bylaws.

The firms meeting the following initial eligibility criteria shall be eligible for technical evaluation. The
initial eligibility criteria are:
(a) Past Experience and Financial Criteria- Details given above in this NIT document.
Note: 1. In case of falling to qualify the criteria, the bids shall not be evaluated further.
2 Financial turnover of sub consultants /associates will not be considered for meeting
the Qualifying financial/work experience requirements and criteria.
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Chapter-6

Overall Evaluation Process & Selection of Consultant
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Evaluation of Technical Bid and Financial Bid

I. Those bidders who qualify the initial eligibility criteria given in Chapter-5 and above shall only be
considered for evaluation of their Technical bid.

II. The technical bids for the bidders satisfying the above eligibility criteria shall be evaluated as described
below.

1. Technical Bid is divided into 2 components i.e. Technical Bid Part-I (Past & current works,
Turnover and key personnel) & Technical Bid Part-II (Conceptual Plan and a presentation before
Jury). The Technical Bid Part- I of the bidders who qualify the initial eligibility criteria will be
evaluated with total marks as 70. The breakup of marks for technical bid is as follows:

a. Part-1 of Technical Bid- Completed and Ongoing works and Financial Turnover -30 Marks
b. Part-I of Technical Bid- Key Personnel - 30 marks
c. Part-II of Technical Bid- Concept plan and its presentation — 40 marks
2. Only those bidders shall be called for Technical Bid Part-II who will score at least 60% marks
in Technical Bid Part-I i.e., minimum 36 marks out of 50.

3. The financial bid of only those bidders shall be opened who score 70 marks or more out of 100
in the evaluation of Technical Bid (both Part-1 and Part-II in aggregate).

4. The technical bid of the bidders will be evaluated as per the criteria and procedure laid down in
Section-III of this Chapter. The Bidders will be evaluated for Technical Bid as per the criteria
contained in Section-III & IV of this chapter, i.c. ‘Technical Bid Evaluation’. Financial bids of
the participating firms will be evaluated based on the criteria and procedure contained in Section-V
of this chapter i.e. ‘Financial Bid Evaluation’. The final selection of the consultant will be based
on the highest combined weighted score for Technical bid (Part-I and Part-1I) and Financial bid as
detailed subsequently in this chapter.

III. Technical Bid Part-I Evaluation

Evaluation of Technical Bid : Part-I (Work Experience and Financial strength: 40 marks out of
100 for Technical Criteria)

1. The following information or documents shall be required to be uploaded by the bidders for evaluation of
Technical Bid part-1:

i. Financial information (Maximum mark: 10).

Annual financial turnover for the last three consecutive years ending on 31.03.2022 as per
Attached annexure

ii. Completed and Ongoing works (Maximum mark: 20).
Bidder should furnish the following:

(a) Experience of completed works of providing Architectural & Services Design for Residential
and Non-Residential projects during the last seven years in ending last date of previous month in
which bid is invited, seeking details as per with attached Annexure.

(b) Experience of firm in ongoing works of residential and  Non-Residential projects.
Note: Award Letters of work(s) from client department to be uploaded by the intending bidders
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seeking details as per attached Annexure.

Note: For completed work(s), completion certificate to be submitted should clearly mention the relevant work.
For ongoing work(s), award letter(s) of works from client department to be produced.

In case ofwork(s) done for private clients other than Central / State Govt., Central / State
undertakings, they shall submit T.D.S. certificates issued by respective clients and proof of
depositing GST/Service Tax.

iii.

Evaluation of Key Personnel to be deployed for this project (Maximum mark: 30)

a.

The Bidders are required to have capability in ALL the disciplines of consultancy work i.e.,
Architecture, E&M works, HVAC Work, Geothermal Work, structural detaling and Solar work etc.
required for developing the scope of work. However, main architectural consultant or the Bidder
shall have empanelled in the CPWD and having in house capacity in Sub-domain Architecture,
E&M and HVAC. The bidder can only associate for the Sub-domain Geothermal Energy and
Solar Energy as per condition given below.

. Bidders are not required to submit details of Key personnel of associate firm.

Successful consultant shall appoint minimum one key personnel for each solar, Geothermal and
Local Architecture work.

Details of Personnel either of main consultant given by the consultant in his/her bid for evaluation.
Same personnel shall be deployed for this project as well. However, any proposed substitution of
key personnel by the Consultant has to be approved by the Engineer-in-Charge. All substitution of
Key Personnel by the consultant shall be done by Personnel with qualification and experience equal
or more than of those mentioned in the bid.

The bidder will submit the coloured scan copy of Curriculum Vitae (CV) as per attached Annexure
of each of the above Technical Personnel. Each CV shall be signed in blue ink by the key personnel
and countersigned by the authorized officials of the Firm along with the seal of the firm otherwise
CV shall not be considered for evaluation. Bidder shall submit all relevant documents in support of
information given in CV such as Degree, FORM 16 downloaded from TRACES, etc.

Each CV shall contain the scanned photo, any other government ID such as (driving license,
Aadhar card, PAN card, voter id etc. and qualification as well as a certificate from the key personnel
about his availability for the duration prescribed in Notice Inviting Bid and his willingness to work
on the project.

The details of Projects delivered in their Relevant field shall be furnished in the CV of Key
personnel.

h. The personnel proposed should possess good working knowledge of English Language.

i.

In addition to the discipline mentioned in above, successful bidder shall engage atleast one
expert in Audio/Video Designer & Conferencing system designer. This condition is essential
for design and detailing of Auditorium and Art galleries. The proposed Key Personnel(s) shall
have at least 5 years experience in the relevant field. However, bidders are not required to
upload detail of these Key personnel during the tendering stage.
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Marking of Key Personnel shall be as follows:

S. Field of specialization Desired | Experience of 10 Experience more than
No. No. years (Max. Marks) 15
years Max. Marks)
1 Architects with experience 10.00 13.00
2 (5.0 marks for each) (6.5 marks
for each)
2 Structural Engineer 1 02.00 03.50
3 Electrical Engineer 1 02.00 03.50
4 Fire fighting expert 1 01.00 02.00
5 HVAC expert 1 01.00 02.00
6 Water supply and sanitary 1 01.00 02.00
expert
7 Green rating expert 1 01.00 02.00
8 Landscape expert 1 01.00 02.00
Total 19.00 30.00
Note: For Experience between 10 years and 15 years the evaluation will be done on Pro-Rata
basis.
Experience less than 10 years shall not be considered.

To qualify the Technical Bid Part-1, Bidder must secure at least Sixty percent (60% ) Marks in
aggregate i.e. 36 marks out of total 60. The department however reserves the right to restrict the list
of such qualified firms to any number deemed suitable by it.

IV. Evaluation of Technical Bids : Part- II (40 marks out of 100 of Technical bid)

1. After evaluation of Technical Part-1 as detailed in above, a list of short listed bidders will be prepared
and they will be asked to submit '"Technical Bid:Part 2'' and make presentation of their technical bid /
proposal at the notified Date, Time and Place.

2. The Bidder / Consultants shall be required to make 25 to 30 minute presentation of their Master Plan,
Architectural Concept, Planning and Design, structural general guidance and Various services. The
presentation shall be based on the following points:

(After opening of technical bids and qualifying the Technical Bid part-1, the bidders are required
to make a power point presentation of their concept at the office of CE cum ED, LPZ, CPWD, on
the date and time to be notified subsequently by Executive Engineer & Senior Manager, Kargil
Project Division-1, CPWD. The bidder has to arrange himself the stay and transport for
presentation at Leh and nothing extra shall be paid on this account)

a) Master plan of campus. The consultant may also show their past completed work of Convention
and Cultural Center done anywhere else.

b) Architecture of Proposed Facilities and major structure with focus on local features and local
issues.

¢) Interior planning and services with focus on solar passive architecture and Insulation.

d) Main gate of campus.

It may please be noted that above points are only indicative and it will be up to the bidder to bring
out a robust and comprehensive concept plan for the project.

The Presentation should be with the help of adequate and specific details before the Jury of the
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Client/Department. The bidder should cover all the parameter in presentation which is listed for marking
in Jury’s evaluation sheet.

Bidder should use MS Power Point, Animation, 3D walk through; drawings in hard and soft copies,
sketches, 3D Models etc. for making presentation before the jury.

3. He will also submit one soft copy and three hard copies (in colour printout) of all presentations
and concept drawings for his presentation before the jury. These soft and hard copy presentation
material shall be property of the department and shall not bereturned to the bidder. The bids are liable to
be rejected if information is not provided in the desired formats. The Client/Department has right to
accept or reject any or all bids without assigning any reason.

4. Evaluation of Technical Bids: Part II shall be carried out by the Evaluation Jury formed by the
competent authority of the Client/Department. The Technical Bids: PartIl shall be evaluated by the jury
based on parameters and marking scheme detailed in the table given below. However, Jury shall reserve
right to modify parameters or marks for different parameters during evaluation of Technical Bids: Part
II. Decision of Jury shall be final and binding and no claim whatsoever shall be entertained.

(b) Appraisal of the scheme, methodology of planning & execution of work and concept of the
proposal:

The bid shall be critically examined vis-a-vis the comments of the applicant consultant
covering total scope of work. It will be examined whether the conceptual scheme is prepared
as elaborated under TOR or not, whether it shows the general layout of all proposed
buildings, internal roads, and utility services, supporting facilities, etc., structural concept and
other details adequate to understand the whole scheme. The approach and methodology will
be detailed precisely under the following topics:

Max Marks
Sr. as decided by
No. Description Board
of Assessors
1. | Appraisal of the Schemes 15

The applicants compliance with the terms of reference, space
and design efficiency, originality of concept and innovation in
design, timeline for completion of consultant’s work, etc. will
be evaluated. Higher marks will be given for superior
specification, superior designs, superior management-
techniques, etc.

Concept Master Layout Plan (to be prepared as per local bye-
laws with provision of future expansion, if any) for various

buildings in the housing complexes. Space program, Area
Computation charts vis-a-vis Local bye-law.

Concept plan for landscaping, horticulture development work
including making optimum use of existing plants /trees /existing
features proposed to be saved etc.

Proposed additional modern amenities / facilities including
superior specifications over & above the Employers" requirement.
Concept structural details as per local soil bearing capacity .
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Proposed time schedule/plan with broad list of activities,

timelines & milestones:

The applicant firms of consultants may please note that if the
completion time offered by them is less than time specified by the
Employer, then the offered time shall be reckoned as Contract
Period for all practical purposes including grant of time extension,
etc.

The applicant firms of consultants will have to submit the
Program of works, a comprehensive Project implementation plan
with list of activities, timelines and milestones. A detailed
overall

activity chart indicating the duration and timing of all major
activities. Proposal for Progress Monitoring as per Baseline
Program.

2. | Methodology of Planning & Execution of Work.

Proposed approach, methodology and construction technology
for completion of various stages of project till final completion
of

project in all respects.

Proposed Quality Assurance plan and Quality Control/
Management plan.

Proposed Health & safety practices/ Standards to be observed
during actual construction work.

3. | Concept of Proposal

Proposed architectural design concept:

Plan, Section, Elevation and typical details of all the proposed
new residential buildings and other amenities including layout of
Security Lobby at compound gate/s and related modifications to
the existing compound wall.

Building plans- sections and elevations, Architectural Plan of
Floors and Typical Floors, Sections & elevations, Furniture
layout. Proposed floor layout together with the typical internal
furnished flat layout.

3D view/model and blow-ups of critical areas /computer walk
through, bim planning etc.

Concept Typical Plan, Elevation and Sectional Details of all
finishingdetails such as Doors, Windows, Wardrobes, Kitchen
andModular platform unit, Toilet and wash basin counter, mirror
andmodular unit, book shelf and modular unit in Living Room,
Crockery Wall unit in Dining Room, Balcony Handrail, Toilet
Details and arrangements, Typical Flat Furniture Layout etc.

Proposed structural design concept:
Optimum foundation system proposed with technical
justification. RCC and Structural design layout drawings.

Proposed MEP design concept

Proposed layout plan for internal and external services and
systems and utilities. Drawings for Services related to electrical,
plumbing and sanitary, network cabling, EPABX integration
with

Video Door Phone, etc. Buildings services and other facilities,
Lift, STP, Solar Water Heating system, etc.

4. | Adherence to Building norms & Green Building Rating.
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Proposed plan for attaining building-efficiency, energy-
efficiency, building sustainability and adoption of best-practices.
Proposal for obtaining GRIHA/ IGBC 5 star rating or other as
per RBI and CPWD Star Certificate Rain Water Harvesting,
Sewage Treatment

5. | Applicants ability to clarify the points raised by the Board of 5
Assessors during presentation
Total Marks Obtained 40

5. After the Technical Bid Part-II will be completed overall score of each bidder shall be calculated.
Financial bid of only those bidders who score 70 or more marks out of 100 (sum of technical bid
Part-I and II) shall be opened on date and time as intimated by Engineer-in-Charge.

Note: - Marks on the above will be awarded by the Board of Assessors on the basis of
consultant's presentation. The Board of Accessors shall be constituted as below:-

CE(Raipur), CPWD, Raipur

Architect from the O/o the CE Raipur.

EE(Civil), O/o CE(Raipur), CPWD, Raipur

EE, CPWD, Raipur

Two members from RBI.

Al
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Overall Evaluation of Technical Bid is as follows:

Maxi
S. . mum - Mark
No. Attributes Mark Sub-criteria S
s
Above 2.50 Cr. 10
| Average Financial Turnover of Last 3 completed 10 Between 1.00 Cr.-2.50 Cr. Pro-
financial years. Annexure-B rata
Up to 1.00Cer. 4
10 or more Projects 10
Experience of completed works of providing 5-9 Projects 5
2 Architectural &Services Design for Residential and | 10 -
Non-Residential projects. 1-5 Projects 2.50
No Project 0
Experience of firm in ongoing works of Residential
3 and Non-Residential projects. 10 Each running project shall
Note: Award Letters of works from client carry 2.5 marks
department to be produced by the intending bidders
See Para iii under Section-
4 Key Personnel to be deployed for this project 30 III of this chapter for
marking criteria
Technical Bid Part-1 (Total Marks) 60
Technical presentation is
5 Technical Presentation (in Power Point) depicting 40 to be made before a jury to
the proposed methodology and concept. be constituted by the
Department
Total (Technical Bid Part-1 and Part-II) 100

Note: Minimum qualifying marks shall be 60% in Technical Bid Part-1 i.e., sum total of marks scored
in sections with S. No. 1 to 6 shall be 60 % of corresponding Maximum Marks i.e.,36 out of 60. Those
bidders who qualify this criterion shall only be considered for Technical Presentation i.e., Technical Bid
Part-II. Further, only those bidders scoring 70 or more marks out 100 (sum of Technical Bid Part-I and

II) as per above table shall be considered
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V. The total marks of the technical bid shall be calculated as below :

Technical score (T) (out of 100) = Marks score in above table

The financial bids of bidders who score more than 70 marks in technical score (T) shall ONLY be opened.
The normalized Technical score shall be calculated as:

ST = 100 x (T/Thign)

Where,
T= Technical score of bidder,
Thigh = Highest Technical score among all qualifying bidders,

ST= Normalised Technical Score

VI. FINANCIAL BID EVALUATION - 20% Weighatge
Along with the online submission of Technical Bid, the Bidder will also submit his Financial Bid (through on
mode only) quoting a fee based on the Scope of Comprehensive Consultancy Services (Chapter-5) in this docume

1. Opening of Financial Bid

The Financial Bid of only those Bidders will be opened who qualify as per the above laid down evaluation crit
in both Technical Bid Part-I and Technical Bid Part-II. Bidders will be informed about the date and time
opening of Financial Bid. They may like to be present on such date and time.

2. Financial Scores

The lowest Financial Bid (FM) will be given a Financial Score (SF) of 100 points. The financial score (SF
other financial bids given by Bidders will be computed as per the following formula:

SF =100 x FM /FO

Where,

FM= Lowest Financial Bid among all qualifying bidders,
FO= Financial Bids of other Bidders,

SF= Normalised Financial Score.

The following example is included for clarification. Suppose 3 proposals are opened for Financial
which gave Rs. 120 (Bidder A), Rs. 100 (Bidder B) and Rs. 110 (Bidder C) as Financial Bid amounts.
proposals will thus be scored as under:

Proposal Evaluated Cost
A Rs.120
B Rs.100
C Rs.110

Financial Scores of all the qualified Bidders eligible will be calculated in the following manner:
A:100 x100/ 120 =83
B: 100 %100/ 100 = 100
C: 100 x 100/ 110 =91

The Financial Bid will have 20% weight age in the overall evaluation.
VII. OVERALL EVALUATION FOR SELECTION OF CONSULTANT
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1. The final evaluation will consist of summation from the 2 scores:
Total score (S) = [STx 0.8 ]+ [(SF) x 0.2]

2. On the basis of the combined weighted score for Technical Bid Part-I & II and Financial Bid, the qualified Bid
shall be ranked in terms of the total score(St) obtained. The proposal obtaining the highest total combined score:
in evaluation of Technical Bid and Financial Bid will be ranked as H-1 followed by the proposals securing le:
marks as H-2, H-3 etc. The proposal securing the highest combined marks and ranked H-1 will be invited
negotiations, if required and shall be recommended for award of contract.

3. In case more than 1 (One) Bidder has identical highest marks in the overall evaluation then such bidders will
asked to submit sealed revised financial offer in the form of letter mentioning revised percentage but the revi
amount of bid quoted should not be higher than the amount quoted at the time of initial submission of bid.
revised marks will be worked out on the basis of revised financial offers quoted by the Bidder.

4. Following is an example of the procedure to be followed.

As per the example discussed above, suppose 3 proposals A, B & C were received. The qualified Bidders A, B :
C were awarded (75 and 70), (80 and 85) and (70 and 90) marks respectively for Technical Bid and Finan
Bid . All the 3 proposals were, therefore, found technically suitable and their financial proposals were opened a
notifying the date and time of bid opening the qualified Bidders. The financial bids were evaluated thereafter as
Section-VI and financial score are given. The combined evaluation, thereafter, will be as under:

Where, Thign=highest technical score among the responsive bidders.

T = Technical score of bid under consideration out of a maximum of 100 marks.
Proposal A = [(75/80)*100]*0.80 + [(70/70)*100]*0.20 =95
Proposal B = [(80/80)*100]*0.80 + [(70/85)*100]*0.20 =96.47
Proposal C=[(70/80)*100]*0.80 + [(70/90)*100]*0.20 = 85.55

Note: All marks calculated shall be rounded off to 3 decimal places as per IS: 2-1960 (Rule for Rounding
Numerical Values).

The above three proposals in the combined technical & financial evaluations are ranked as under:

Proposal A : 95 points H 2

Proposal B : 96.47 points H 1

Proposal C : 85.55 points H 3

Proposal A, therefore, will be declared as winner of the selection procedure and recommended

negotiations/approval, to the competent authority

5. CPWD is not bound to accept any or all the proposals submitted and reserve the right to reject all the propo:
without any liability to the bidder(s).
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VIll. AWARD OF WORK

a. The work will be awarded to the bidder, scoring highest overall marks in final evaluation, amongst
technically qualified bidders. The successful bidder shall be informed by the Engineer-in-Charge through a le
of acceptance of his offer.

b. The consultant shall communicate to the Engineer-in-Charge on priority after award of work, the names of
the sub consultants to be associated with. The sub- consultants shall be got approved from Executive Enginee
Senior Manager, KPD-I, CPWD.

c. The consultant shall enter into a formal agreement with sub consultants bringing out all the relevant term:
their association vis-a-vis consultant i.e., main architect/consultant.

d. The consultant shall submit to the Engineer-in- Charge for record, all the formal letters of confirmation fi
the sub consultants to work with the main architect/consultant. The selected applicant is expected to comme
the Assignment within 10 (ten) days of issue of letter of award.

e. Remuneration received as per this contract will be subject to tax deductions at source at the rate as applicabl
that point of time.

f. Formal agreement will be drawn by the Executive Engineer & Senior Manager, Kargil Project Divisio
CPWD.

g. Department reserves the right to accept any Bid or reject any or all the Bids without assigning any reasons
any liability whatsoever including financial liability. Department also reserves the right to close or cancel
entire process of appointment at any point without assigning any reasons whatsoever and without any liabi
whatsoever.
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Annexure-A
TERMS OF REFERENCE

SALIENT FEATURES OF THE WORK

Name of work: “Providing Architectural & Engineering Consultancy Services for
“Construction of Residential Complex for Reserve Bank of India on Bank’s land at Plot No.
C-05, Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural
plans and drawings etc. .

Services of civil work (Internal and external water supply, sewerage and movements etc.),
Electrical work — (Internal and external cable layout and other services etc.) & Horticulture
works (Earth filling, grassing, tree plantations, Shrubs and plotted plants etc. ) & Structural
drawings in all shaped form including of providing of relevant data.

THE SITE

The Premises situated on Plot C 5,Sector 26, Atal Nagar, Tahasil Arang, NavaRaipur, Chhattisgarh-
462011.

Brief Description of Work:-

Please see website notice inviting bids for the above description which is brief and only indicative.
There will be other relevant infrastructures required to develop the campus.

SCOPE OF WORK:-

Consultant has to prepare a Master Layout Plan for plot (having total area of approx. 30,000 sqm.
i.e. 7.413 acre) requirement as shown in NIT.

Consultant shall provide comprehensive consultancy services as per the scope and terms and
conditions of NIT. Consultancy work shall include preparation of LOP, Architectural, Structural
Drawings, Preliminary Estimate, Detailed Estimate, Tender Documents, obtaining all necessary
approvals to LOP and Building Plans and all required mandatory clearances/environmental
clearance from Local Authorities/concerned authorities including obtaining occupancy certificate
for the entire quarter in the campus. Consultant shall have to obtain all necessary Commencement
Certificate, NOC's, and revalidation of CC etc time to time /occupation certificate from local bodies
from the concerned authority for whole complex.

The consultant has to provide Comprehensive Consultancy Services as per details given in the paras
stated below.

ROLE OF THE CONSULTANT

As briefed in notice inviting bids, the Role of the Consultant is to provide “Providing
Architectural & Engineering Consultancy Services for ‘“Construction of Residential Complex
for Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon, Tehsil Arang,
sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural
plans and drawings etc. Services of civil work (Internal and external water supply, sewerage
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and movements etc.), Electrical work — (Internal and external cable layout and other services
etc.) & Horticulture works (Earth filling, grassing, tree plantations, Shrubs and plotted
plants etc. ) & Structural drawings in all shaped form including of providing of relevant data.
” and he shall remain involved with the project from its conception to satisfactory and successful
completion in all respects.

The consultant shall provide comprehensive consultancy services in  project
conceptualization covering space utilization, functional requirements, preparation of LOP,
Project cost estimation, Working Architectural drawings, Structural drawings and various
services design, Detailed Project Report, Preparation of contract Documents, etc. The
Preliminary project report shall cover all project components.

The consultant shall prepare Preliminary Estimate based on DPAR 2021 and submit to the
Engineer-in-charge. Consultant shall make necessary corrections/modifications as suggested
by the Engineer-in-charge and finally approved PE should be submitted. Consultant has to
prepare a Revised P.E., if required, during the execution of work.

The consultant shall take necessary statutory all approval from local bodies, including but
not limited to obtaining commencement certificate, completion certificate and occupancy
related No-Objection-Certificates (NOCs), obtaining water connection, power connection,
sewage connection, Storm water drain connection, Tree Cutting Permission if required,
NOC & Approval from Garden Superintendent, NOC & Approval from Civil Aviation
Authority, NOC & Approval from Respective Urban Art Commission and Heritage
Committee, NOC & Approval from Environment Committee, NOC & Approval Respective
Metro Rail Corporation / PWD / Telephone / Police / Electricity Boards, NOC & Approval
from any other Office as may be necessary for Completion of the project as a whole. For the
Project GRIHA/ IGBC rating certificate is to be obtained (maximum 5- star rating, if
possible as per site condition). Accordingly, the Consultant has to maintain the relevant
record and if required, he has to engage a sub- consultant for GRIHA/ IGBC certification.
All the expenses on the account shall be borne by the Consultant.

All Environmental Impact Assessment, if required has to be done by the consultant.

The consultant and his sub consultant shall have regular interaction with the Engineer-in-
charge for formulating the design philosophy and parameters, preparation of preliminary
estimate, designs/ drawings and specifications.

The consultant shall prepare Detailed Estimate showing details of measurement, BOQ, draft
tender document, analysis of rates etc. and submit to the Engineer-in- Charge for formal
approval. The corrections / observations, if any, is made by the Engineer-in-charge, the
same shall be complied by consultant till final approval by the competent authority. The
approved tender documents shall also be submitted in hard copy as well as soft copy.

The Consultant shall have to perform in an efficient, orderly and professional manner and
shall deploy necessary qualified and skilled persons according to the requirement of the
services.

The Consultant and the Sub-Consultants shall visit the works during execution stage to
ensure that the works are being executed as per approved scheme and render appropriate
advice and carry out all site related modifications in the designs and drawings.

The consultant shall have to prepare design philosophy and the design methodology, listing
out relevant codes, related references, sound-engineering practices etc.

The consultant shall have to design all the structure and prepare the structural drawing and
design the same shall be got proof checked from NIT/IIT or as decided by the Engineer-in-
Charge.

The Consultant shall comply with all applicable laws, bye-laws, and statutory provisions etc.
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in the performance of the consultancy assignment and in the execution of the project.

The Consultant shall comply with the applicable norms of local as well as Central Govt.
Bodies.

The consultancy services shall be provided through a Team Leader supported by experienced
professionals. The Consultant will deploy adequate number of professionals and other staff
to deliver the requisite services as per time schedule. The Consultant shall have to submit an
Organ gram giving details of proposed team detailing the roles/work to be performed by
each personnel, their tentative duration, inter-relationships of each personnel etc.

The Consultant shall get the conceptual approval of the CPWD / RESERVE BANK OF
INDIA or both through presentations, Comments and suggestions or alternate proposal of

the client and his representatives shall be evaluated and suitably incorporated till the concept
design is accepted and frozen.

The Consultant shall develop the concept drawings for each of the building for submission to
all the statutory authorities/bodies, incorporate changes, if suggested by the statutory
authorities / bodies and obtain approvals from all regulatory authorities.

The Consultant shall ensure that the various building/engineering services are suitable and
economically designed without any discrepancies between the structure and finishes, and
the requirements of service installation.

The Consultant shall ensure that the nature, position, and appearance of all controls of piped
services and electrical installation satisfy user and aesthetic requirements, and ensure that
adequate coordination drawings are included. He shall also ensure that the various
building/engineering services are suitable and economically designed without any
discrepancies between the structure and finishes, and the requirements of service
installation.

The Consultant shall have to co-ordinate with the CPWD and attend meetings with the
CPWD as and when required including meeting with the contractors.

The consultant shall obtain fire clearance from competent authority on completion of the
construction work.

The consultant shall prepare the completion drawing and shall obtain completion certificate
from local bodies.

The consultant shall submit the required structural Stability Certificate/s from the Design
Proof Consultant/ structural designer and submit the same to the Engineer-in- charge.

SCOPE OF SERVICES INCLUDING VETTING FORM THE GOVT. INSTITUTE
(II'T/NIT)

As briefed in website notice inviting bids, the consultant shall provide Comprehensive
Consultancy Services in the following areas. The consultant shall appoint specialized
consultants for which in-house arrangement is not available:

a). Architectural Services including building plans/ Landscaping /Signage
b). Quantity Surveying Services

C). Civil & Structural Engineering Services

d). Electrical Engineering Services and Solar Energy Services.

e). Mechanical Engineering Services

). Public Health Engineering Services
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Q) Waste water management system

h) Green Building Concept

i) Structural drawings and including vetted by government Engineering Institution like NIT,
IIT.
i) Any other services which are required but not specifically indicated.

The consultant shall provide comprehensive consultancy services broadly described
hereinafter. However, it should be clearly understood that the description of services is only

indicative and the Consultant shall be required to perform any other services which may be
required.

Preliminary stage

Master Plan/Lay out plan

Development and Submission of the Draft Master Plan for “Providing Architectural &
Engineering Consultancy Services for “Construction of Residential Complex for Reserve
Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon, Tehsil Arang, sector 26,
Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural
plans and drawings etc. .

Services of civil work (Internal and external water supply, sewerage and movements etc.),
Electrical work — (Internal and external cable layout and other services etc.) & Horticulture
works (Earth filling, grassing, tree plantations, Shrubs and plotted plants etc. )

& Structural drawings in all shaped form including of providing of relevant data.

Modifications of the draft master plan for taking into account the commentsand
suggestions of the client and Engineer-in-charge.

Submission of the Final Master Plan to local bodies and incorporating changes, if any,
suggested by them and re- submitting the same.

Obtaining approval of the master Plan from local authorities.

Concept Design.

Interact with the Engineer-in-charge and representative of the client for development
and finalization of concept plan.

Submission of the draft concept design and presentation of the scheme before the
RESERVE BANK OF INDIA and CPWD.

Modifications of the draft concept plan taking into account the comments,
suggestions etc. of the RESERVE BANK OF INDIA and the CPWD.

Project Report

Preparation of Project Report and Project cost estimate covering all project
components including any other equipment required etc.

Approval Stage

Development of the Submission Plans and LOP to local bodies.

Submission of the design, drawing and related document to concerned local

authorities

Modifications of the design, drawing etc taking into account the comments,

suggestions etc. of the local bodies

Re-Submission of the design and drawings to local authorities.
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Obtaining approval of the design, Drawing etc from local bodies.

Carrying out Environment Impact Assessment, submission of the same and getting
approval from concerned authorities.

Fee payable to different local bodies shall be borne by consultant.
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DETAILED DESIGN STAGE

ARCHITECTURAL SERVICES INCLUDING VETTING FORM THE GOVT. INSTITUTE

(IIT/NIT)
Preparation of tender drawings, schedules and specification of materials and
workmanship, in sufficient detail to enable to prepare a tender document. The tender
drawings & documents shall include detailed site plan, detailed drawings for each
buildings including floor plans, elevations, door & window schedules, finishing
schedules, wall profiles, Staircases, ramp and lift details, details of important
building parts / areas, landscape & horticulture details etc. As far as possible
standards of quality performance requirement and descriptive names shall be used
rather than specific products or brand names.

Prepare and issue “Good for construction” drawings duly vetted form the
architectural department of any reputed govt. institution (II'T/NIT). Drawings shall
be adequately detailed and shall contain enough information to enable construction,
full measurement, pricing and production of bill for payment.

Layout Plan showing:-

o All proposed buildings, play fields, green area, location of tank, STP,
Sump, RWH, Elect. Sub-Station etc.

. Blow up of road junction / parking area and other such area as required.
o Coordinated External services
. Architectural plans elevation and section.

Detailed Drawings :-

Floor plans, fully coordinated with all services/disciplines
Elevations
Sections
Wall profiles
Doors & Window details
Stairs/Ramps/Lifts details
Details of building parts, areas, critical special treatments.
Toilet details.
Flooring pattern and details
Dado details
e Skin sections.
Landscape & Horticulture:-

e Drawings of landscape including blow up of critical areas / landscapes /
plant scapes in detailed coordination with all external service.

e Horticulture details
e Any other details / drawings as required by CPWD/RBI.

Any other details required for completion of the buildings/services.
Inspect the works and attend meetings during execution to give clarifications, if any, and to modify
the drawings as per the site/construction requirements.

All the soft copies of architectural drawings (Auto CAD and PDF files) required to be
provided by the consultant through e-mail and CD’s to the CPWD.
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CIVIL & STRUCTURAL ENGINEERING SERVICES

General

The Consultant shall perform all the Civil & Structural design work necessary by utilizing
the most economical, effective and widely accepted engineering concepts/practices and shall

at all times show a high degree of professionalism in his work.

The Consultant will be fully responsible for the design of all the Civil, Elect. & structural
engineering works. The services to be provided by the Consultant shall include but not be
limited to the following:

Design Basis

i.  Conduct surveys, tests and other investigations as required determining the basis to
accomplish economic and safe designs.
ii. Planning for the structural arrangements with the architectural design.
ii.  Co-ordination & finalization of structural arrangement
iv.  Finalization of design basis & structural systems.

v.  Proof checking of structural design / drawings and issuing the “Good for
construction” drawings. The consultant shall also submit the structural design /
details (input / output) by the structural consultant and the proof checking thereof
along with comments etc. of proof consultant.

Proof checking shall be done from any IIT/NIT.
Fee for the proof checking shall be borne by the consultant.

Structural Design Development

1 Design of all the structural and non-structural elements
Drawing Stage

i Foundation plans & details.

i Column, walls and beam layout plans

° Floor Framing plans, fully coordinated with all disciplines

i Floor slab structural details

i Column & beam structural details

°

Staircases, ramps, lifts shafts and machine room details, rainwater harvesting
chamber, STP, ETP, septic tank UGR, OHT etc details.

° Requirement of Green Building Concept
i All other details and sketches required for proper execution of the works.

All the soft copies of structural drawings (Auto CAD and PDF files) required to be provided
by the consultant through e-mail and CD’s to the CPWD.

ELECTRICAL ENGINEERING SERVICES

General
° Design of electrical installations including all electrical fittings/fixtures,
water supply pumps, d-watering pumps etc., as necessary.
i Power Supply & Distribution system including emergency and backup
supply, sub-station etc.
° Telephone system, intercom communications facilities,
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Cable TV/dish antenna system
Lightning protection and Earthing system.
External Lighting
UPS back up, if required.
Building / Energy Management system controlling all essential services.
° Lifts, Escalators.

i Solar Water & Lighting System, if required.
° Any other services required but not specifically indicated.
®  Proper coordination with civil engineering / mechanical engineering features

/ services.
° Air conditioning
¢ D.G.Set

° C.C.TV & Entrance Security System and equipment

Note: - All the Civil, Electrical and mechanical services, as mentioned above shall be
done by the consultant including modifications as per CPWD & client
requirement in above. Nothing extra payment shall be made in on account of
modifications.

Services

Carry out basic and detailed designs of comprehensive electrical power distribution scheme,
indoor and outdoor lighting, lightning protection and Earthing systems of all the buildings in
accordance with the relevant Indian regulations and Standards. The work shall include, but
not limited to the following services:

Design and draw up preliminary schemes on the electrical requirements.

Design the distribution systems and prepare single line diagrams with details of accessories
and equipment.

Specify the details and capacities of HT panels, Transformers, L T panels, standby diesel
generators and fuel intake, and to specify the type of supply arrangement for incoming
power supply, interlocking arrangement between HT panel, transformer, L T panel & DG
sets.

Design the Sub-station comprising of the HT panel room, transformer room, L T panels
room, generator room and to specify the necessary switchgear and control 'Changeover
panels, capacitor banks, bus duct, essential and non-essential panels as necessary with the
appropriate load shedding.

Make detailed specifications of all electrical items, essential and non - essential panels,
power control centers, capacitor panels and the corresponding bill of quantities for the
various items.

Design and prepare detailed layout drawings for the individual power. Indoor and outdoor
lighting, lighting protection and Earthing system as required.

Telephone, Intercom & Communication System

. Telephone layout and telephone equipment including conduit and accessories layout
for the telephone system and any protective devices battery back-up required.

o Design the EPABX room. Prepare conduit layout of cables and terminals inclusive
of a fiber optic or other special data transmission cables for system required.

o Intercom layout and intercom equipment including conduit and accessories layout
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for the intercom system and any protective devices required.

. Prepare the specifications and bills of quantities.
o Check and approve detailed drawings of the suppliers and manufacturers
. Check and approve the suppliers" / manufacturers' drawings/documents.

Cable TV/Dish Antenna System, if required.

. Prepare working drawings indicating the locations of TV points, Central panel/racks
of dish antenna.

. Fixing details of dish antenna.

o Prepare specifications and bills of quantities.

. Check and approve the suppliers'/ manufacturers drawings/ documents.

Lightning Protection and Earthing System

Lighting protection system shall be an advanced integrated lighting protection system. The
work shall include, but not limited to, the following

. Prepare plans showing internal/external earth grid, earth electrodes and lightning
protection with size of conductors and details of each electrical and lightning
arrestors along-with details of Earthing pits.

" Earth system shall be as per relevant Indian Standards and Indian Electricity rules.
External Lighting
" Assess the external lighting requirement for parking, buildings etc.

" Prepare plans indicating the road lighting with circuit details, typical pole detail with
type of fixture, cabling, earthing etc.

" Prepare the specifications and bills of quantities;
" Check and approve detailed drawings of the suppliers and manufacturers;
UPS back-ups

" Prepare the plan indicating the locations of UPS rooms in the buildings, UPS room
layout, Single line diagram/Power flow diagram.

" Prepare specifications and bills of quantities;
" Check and approve detailed drawings of the suppliers/ manufacturers;
Solar Heating and R.O. System
" Planning and installation of Solar Heating System and R.O. System for this building.

" Prepare specification and bill of quantities.

. Check and approve detailed drawings of the suppliers/manufacturers.

5.2.14. Planning & Designing C.C.TV & Entrance Security System & Equipment,
D.G. Set & Air Conditioning

MECHANICAL ENGINEERING SERVICES

General

The services to be provided by Consultant shall include.

Fire detection and alarm system and Firefighting.

Lifts, escalators, water pumps etc.
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Proper coordination with civil / electrical engineering features / services.

Services

To carry out basic and detailed design of the required Heating, Ventilation & Air
conditioning system. This shall include amongst others the following services:

Fire Detection & Alarm System
. Design the FDA Control Room layout.

. Prepare working drawings (Floor wise) indicating the zones, location of the fire
alarm sensors, Response Indicator, Manual call points, Hooters, their conduits and

wiring and location/details of FDA control panels.

Lifts, Escalators

. Specify the capacity and type of lifts/escalators to be provided and prepare layout for
the necessary machine areas.

. Finalize the design for lifts and escalators installation as per the
Statutory/local regulations.

. Prepare specifications and bills of quantities.

. Check and approve the suppliers'/ manufacturers drawings/ documents.

Water Pumps

. Specify the type and capacity of pumps for water supply & d-watering purpose.

. Prepare specifications and bills of quantities.

. Check and approve the suppliers/ manufacturers drawings/ documents.

Ventilators system (as required)
. Design and estimation of proper ventilation system from fire safety point of view.
. Vetting of soft drawings etc. for the system.

Fire Fighting & Fire Suppression System

. Design and prepare working drawings for internal and external fire protection and
suppression system including hydrant, sprinkler system, CO2 flooding system,
pressurization system, fire extinguishers, UG tanks, fire pump rooms etc. in line with
the statutory requirements.

. Size all equipment required and prepare detailed specifications and bill of quantities.

" Obtain necessary license/permissions from the statutory/local fire authority
/bodies etc. as required.

" Check and approve detailed drawings and data sheet of suppliers/ manufacturers.

All the soft copies of electrical drawings (Auto CAD and PDF files) required to be
provided by the consultant through e-mail and CD’s to the CPWD

PUBLIC HEALTH ENGINEERING

All the design and drawings should be well coordinated with Architecture, structure and other
services drawings.
All designs shall be as per the latest Indian Standards, Local bye-laws and statutory

CORRECTION__NIL INSERTION  NIL
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norms/regulation.

Design of Public Health & Engineering services taking into account various topographical,
meteorological, Hydrological etc. reports, identify the source and quality of water, conduct
survey of existing water supply system, Sewerage system, Drainage system, Fire-fighting
system, other site development works etc. for planning of services. These existing systems
are to be augmented with proposed (Required) system.

The services shall include following major components:

. Water Supply System

. Sewerage System

. Drainage System

. Fire Fighting & Fire Suppression System

Services
Water Supply System

. Calculation of water requirements for domestic, non-domestic and other services.

. Design and prepare working drawings of internal and external water supply system
including Underground tank, Overhead tank, Water treatment plant, Pumping
stations, rising mains, distribution system and internal plumbing, recycling of treated
waste water etc.

. Prepare specifications and bill of quantities.

. Check and approve detailed drawings and data sheets of suppliers/ manufacturers.

Internal Sanitary Installations
. Design and prepare working drawings of internal sanitary installations.
. Identify, design and prepare working drawings of handicapped friendly toilets and
sanitary installations, if required.
" Prepare specifications and bill of quantities.
" Check and approve detailed drawings and data sheets of supplies / manufacturers.
Sewerage System
" Calculation for quantity of waste water generated from different sources and design
waste water treatment plant.
. Design and prepare working drawings for internal and external soil/waste disposal
systems including sewage treatment plant and treated water usages, etc.
" Obtain approval from statutory and local bodies for waste disposal if any.
. Prepare specifications and bill of quantities.
" Check and approve detailed drawings and data sheets of suppliers/ manufacturers.
Drainage

J Design and prepare working drawings for storm water drainage including roof
drainage, service area drainage and surface drainage.

o Design and prepare working drawings for rain water harvesting system.

o Obtain approval from statutory and local bodies for drainage connections and
rainwater harvesting scheme etc.

J Prepare specifications and bill of quantities.

J Check and approve detailed drawings and data sheets of suppliers/ manufacturers.

CORRECTION__NIL INSERTION  NIL
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All the soft copies of service drawings (Auto CAD and PDF files) required to be provided by the
consultant through e-mail and CD’s to the CPWD

Site development Works

Design and prepare working drawings (longitudinal & cross section) for roads/
footpaths/ parking areas etc.

Design and prepare working drawings of irrigation system for horticulture. Prepare
specifications and bill of quantities.

Check and approve detailed drawings of suppliers/ manufacturers.

Note:-

1. All drawing of architectural details, services, developments plans, coordinated drawings etc.
should be proof checked and vetted from any reputed Govt. Institute (II'T/NIT)

2. Coordinated drawing and skin section details are required for all drawings.

Project Documentation

. Prepare and submit required number of copies of monthly progress accomplishment
reports of the project.
. Ensure the preparation and submission of AS-BUILT drawings along with

auto - CAD soft files and PDF soft files and record all approved deviations and
changes in drawings.

Provide any other services not explicitly mentioned but reasonably required for project development.

CORRECTION__NIL INSERTION  NIL
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Annexure - B
Formats for Technical Bids

“Providing Architectural & Engineering Consultancy Services for ‘“Construction of
Residential Complex for Reserve Bank of India on Bank’s land at Plot No. C-05, Village
Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural
plans and drawings etc. .

Services of civil work (Internal and external water supply, sewerage and movements etc.),
Electrical work — (Internal and external cable layout and other services etc.) & Horticulture
works (Earth filling, grassing, tree plantations, Shrubs and plotted plants etc. ) & Structural
drawings in all shaped form including of providing of relevant data.

CORRECTION__NIL INSERTION  NIL
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Annexure - B.1
LETTER OF TRANSMITTAL

To,

Executive Engineer,
CPWD, Raipur.

Sub: Providing Architectural & Engineering Consultancy Services for “Construction of Residential
Complex for Reserve Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon, Tehsil
Arang, sector 26, Atal Nagar, Nava Raipur ( C. G.) SH: - Preparation of Development of Master Plan
with Concept & Detailed Architectural plans and drawings etc. .

Services of civil work (Internal and external water supply, sewerage and movements etc.), Electrical
work — (Internal and external cable layout and other services etc.) & Horticulture works (Earth
filling, grassing, tree plantations, Shrubs and plotted plants etc. )& Structural drawings in all shaped
form including of providing of relevant data.

Sir,

1 I/we hereby certify that all the statement made and information supplied in the enclosed Annexures

and accompanying statement are true and correct.

2 I/We have read and examined the complete document including the instructions to
bidders, terms of reference and general conditions of the contract and services to be
provided during pre-construction stage, construction stage and occupation stage for
above- mentioned work.

I/We hereby submit our application on prescribed formats for undertaking the work
referred to in the aforesaid documents upon the terms and conditions contained/ referred to
therein. I/We agree to abide by and fulfill all the terms, conditions and provisions of the
aforesaid documents.

[/We undertake to commence the work immediately on receipt of the letter of
acceptance and to complete the work in the period as stated in terms of reference.

I/We agree to associate anyone of the following proof consultant for this work. The
fee of the proof consultant shall be borne by the department.

Name of the Proof Consultant (Any II'T/NIT)( to be indicate by bidder)
1.

2.

2. I/We confirm that we are registered with the Council of Architecture of India & empanelled in
CPWD or I shall engage Architects registered with council of Architecture & as per terms and
condition of NIT.

3. I/we confirm that we are not debarred/ blacklisted by any Government department/organization/PSU
on the last date of submission of this bid or I am debarred or blacklisted by ...... (Name of Client)
for the period from ...... to......

CORRECTION__NIL INSERTION  NIL
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4. I/We hereby express our interest and submit my/our bid for Eligibility cum Technical Bid (Part-1) in

prescribed formats for undertaking the above referred work.
5. I/We agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid documents.

6. I/We confirm that to the best of my/our knowledge and belief the information contained in the
specified formats and all supporting and explanatory information is truthful and exact.

7. I/We have furnished all information and details necessary for qualification of Technical bid — Part 1
and have no further pertinent information to supply. For fulfillment of the required competence for
undertaking the instant consultancy work we wish to associate the following firms or individuals:

S.No. Name of Firm Associate Domain/ Sub-domain

1.
2.

8. I/'We also authorize Executive Engineer, CPWD, Raipur approach individuals,employers, firms and
corporation to verify our credentials, competence and general reputation.

9. By virtue of my/our signature below, I/We confirm that to the best of my/our
knowledge and belief the information contained in the specified formats, sections
thereof and any annexure thereto and all supporting and explanatory information is
truthful and exact.

Signature (Authorized Signatory of consultant)

(In capacity of)

Duly authorized to sign (Name and Address of Consultant)
The tender on behalf of

Witness
Date:
Address:

Note: * Letter of Authority from Bidder should be enclosed, in case of AuthorizedSignatory
of Bidder.

CORRECTION__NIL INSERTION  NIL
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Annexure - B.2

COMOPOSITION OF THE TEAM PERSONNEL AND THE TASK WHICH
WOULD BE ASSIGNED TO EACH TEAM MEMBER

(Details of only key Technical & Managerial Staff need to be given)

S. No. Name Position Task Assignment

10
11
12
13.

14.

15.

CORRECTION__NIL INSERTION  NIL
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Annexure — B-3

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED KEY TEAM PERSONAL

—_

Proposed Position:

2. Name of the personal:

3. Date of Birth: (Please furnish proof of age)
4. Nationality:

5. Educational Qualifications:

(Summarize college / university and other specialized education of staff member,
giving names of college, dates attended and degrees obtained.) (Please furnish proof
of qualification.)

6. Membership of Professional Societies:

7. Emplovment Record:
(Starting with present position, list in reversed order, and every employment held. List
all positions held by staff member since graduation, giving dates, names of employing
organization, title of positions held and locations of assignments. Experience period
of specific assignment must be clearly mentioned, also give client references, where

appropriate).
8. Summary of experience (Please furnish proof of experience.)
i. Total experience in the field proposed to be assigned:
Yrs.
i. Responsibilities held during the experience period as per 8.1
9. Permanent Employment with the firm (Yes /

No) If yes, how many years
If no, what is the employment
Arrangement with the firm? :

10. Details of the current assignment and the time duration for which services are
required for the current assignment.

Certification:

1. I, the undersigned, certify that to the best of my knowledge and belief, this bio data

correctly described myself my qualifications and my experience.

Signature of the Person

Place

Date
Signature of the Authorized Representative of the firm

Place

Date

Note: Each page of the CV shall be signed in ink by both the staff member and the
Authorized Representative of the firm. Photocopies will not be considered for evaluation.

CORRECTION__NIL INSERTION  NIL
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DETAILS OF KEY PERSONNEL

Annexure — B-4

(To be deployed for this Project. Only regular employers who have been with the applicant of
consultant member of the group for at least 6 months should be included. Information should
be given separately for each member of the group in case of a consortium or partnership.

B. Personnel from Consultant's Organization
S. Key | Name | Qualificatio | Years of Field Man- | Remarks
No. | position | of n Experienc | specialization | Months
Staff e proposed
C. Personnel from Sub-consultant's organization.
S. Key Name | Qualificatio Years of Field Man- Remarks
No. | position | of n Experienc | specialization | Months
Staff e proposed
MANPOWER DEPLOYMENT SCHEDULE:
S. Name of expert Position Duration - Days Man Man
No. in team 15-30, 30-45, 45-60, Days Months
60-75, 75-90,
90-105, 105-120,
Note: 1. Show personnel (for all areas as mentioned in TOR)
2. Show duration by solid line for continuous inputs and broken line for
staggered inputs considering the present commitments.
3. Associates consultant/key personnel, if not in-house, then prior

CORRECTION__NIL INSERTION

approval of Chief Engineer (Raipur) Central P.W.D., Raipur (C.G.)
will be required, before their engagement.
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ANNXURE - C-1

LETTER OF TRANSMITTAL OFFINANCIAL PROPOSAL

To,

Executive Engineer,
CPWD, Raipur

Sub: Providing Architectural & Engineering Consultancy Services for ‘“Construction of
Residential Complex for Reserve Bank of India on Bank’s land at Plot No. C-05,
Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed
Architectural plans and drawings etc. services of civil work (Internal and external
water supply, sewerage and movements etc.), Electrical work — (Internal and external
cable layout and other services etc.) & Horticulture works (Earth filling, grassing,
tree plantations, Shrubs and plotted plants etc. ) & Structural drawings in all shaped
form including of providing of relevant data.

Sir,

Having examined the details given in the Bid Documents for the above work, 1/We
hereby submit our Financial Proposal.

Enclosures:

Seal of applicant

Date of submission.

SIGNATURE OF APPLICANT

Note:
This page is to be filled at the time of signing of the Agreement. It is not to be scanned
and uploaded while submitting online bid.

CORRECTION__NIL INSERTION  NIL
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Annexure — C-2
FINANCIAL OFFER

I/We have read and examined the bid document relating to the “Providing Architectural &
Engineering Consultancy Services for “Construction of Residential Complex for Reserve
Bank of India on Bank’s land at Plot No. C-05, Village Nawagaon, Tehsil Arang, sector 26,
Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural
plans and drawings etc. Services of civil work (Internal and external water supply, sewerage
and movements etc.), Electrical work — (Internal and external cable layout and other services
etc.) & Horticulture works (Earth filling, grassing, tree plantations, Shrubs and plotted
plants etc. ) & Structural drawings in all shaped form including of providing of relevant data.

” 1/We hereby offer to provide comprehensive consultancy services as per termsand condition in

the bid document in consideration for a lump sum amount of
RS

I/We understand that the above quoted amount is the net inclusive of all taxes and nothing
extra over it shall be paid.

I/We agree to keep the offer valid for 45 days from the date of opening of financial bid
documents.

I/We declare that we shall treat these documents and other documents connected with the
work confidential and shall not communicate the information derived there from to any
person other than a person to whom we are authorized to communicate.

I/ We confirm that no escalation will be claimed over and above the agreed sum due to any
increase in the cost of the Project due to delay in execution or providing some additional
services, if required in the aforesaid Project.

Place :- Signed for and on behalf of the firm
Date:-

Authorized signatory of the firm

Witnesses:
Lo
(Name & Address)
2
(Name & Address)

1. This page is to be filled at the time of signing of the Agreement. It is not to be
scanned and uploaded while submitting online bid.

2. The financial bid is to be submitted online only for which separate
template has been created.
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CUTTING__NIL OVERWRITING NIL AE(P) EE



113
Annexure-D
FORM OF AGREEMENT

The agreement made on this.....................oo.eee. day of month................... year Two Thousand
Seventeen between the President of India, represented by Executive Engineer, CPWD, Raipur on the
one hand, hereinafter known as the President, which shall include his duly authorized representatives
and officers of the CPWD, Government of India and ......................cociiie

(name of consultant) on the other hand, hereinafter known as the Consultant, a firm carrying the
business of rendering consultancy services

from the premises located (address of
consultant), which includes its authorized representatives, and legal heirs, joint venture partners each
of which will be finally and severally liable to the President of India for all the obligations under this
contract.

In consideration of the payment to be made by the CPWD to the consultant, the consultant hereby
agrees with the Engineer-in-charge to perform the service in the best professional manner and in
conformity with the terms of reference and conditions of this agreement.

The complete online bid document along with its enclosure as published online at the time of
invitation and acceptance thereof together with any correspondence leading thereto shall form part
of the agreement for the work “Providing Architectural & Engineering Consultancy Services
for “Construction of Residential Complex for Reserve Bank of India on Bank’s land at Plot
No. C-05, Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur ( C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed Architectural plans

and drawings etc. Services of civil work (Internal and external water supply, sewerage and
movements etc.), Electrical work — (Internal and external cable layout and other services etc.) &
Horticulture works (Earth filling, grassing, tree plantations, Shrubs and plotted plants etc. ) &
Structural drawings in all shaped form including of providing of relevant data”..

Signature Clause:

(Signature) (Signature)

Authorized Signatory Executive Engineer
CPWD, Raipur

(For & on behalf of the firm of (For & on behalf of the President of India)
Consultants)

Date: Date:

Place: Place:
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1. Witness: 1. Witness:
(Signature) (Signature)
Name: Name:
Address: Address:
Occupation: Occupation:
2. Witness: 2. Witness:
(Signature) (Signature)
Name: Name:
Address: Address:
Occupation: Occupation:

CORRECTION__NIL INSERTION NIL
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Annexure-D-1
UNDERTAKING

I/We have read and examined the Technical Bid and Financial Bid documents.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in the “Time Frame” for various activities in all respects with the specifications, design,
drawings and instructions in writing referred to in Rules and Conditions of contract and with such
materials as are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for Forty Five (45) days from the due date of opening of financial
bid and not to make any modifications in its terms and conditions.

A sum of Rs. 3,00,000/- (Rupees Three Lakh only) has been deposited such as Insurance Surety
Bonds, Account Payee Demand Draft or Bankers cheque or Fixed Deposit Receipt and Bank
Guarantee(For Balance amount as prescribed) from any of the Commercial Bank as earnest money.

If I/We fail to furnish the prescribed performance guarantee within prescribed period, I/'We agree that
the said President of India or his successors in office shall without prejudice to any other right or
remedy be at liberty to forfeit the said earnest money absolutely. Further, If I/We fail to commence
work as specified, /WE agree that the said President of India or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
and the performance guarantee absolutely, otherwise the said earnest money shall be retained by him
towards security deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein. Further, I/We agree that in case of forfeiture of earnest
money or both Earnest Money & Performance Guarantee as aforesaid, [/We shall be debarred for
participation in the re-tendering process of the work.

[/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there

from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the state.

Signature of Consultants

Postal Address
Witness:

(Signature)
Name:
Address:

Occupation:
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Annexure-D- 2

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India for a sum of Rs.......................
(Rupees.... . ...) only + service taxes, which will be
relmbursed on the actual ba31s on productlon of deposit receipt.

The letters referred to below shall form part of this agreement:-

1)

ii)

1i1

) For & on behalf of the President of
India

Dated ............. Signature.........cccceeeeeeceeeeeseeeieneeeen

Executive Engineer,
C.P.W.D., Raipur

CORRECTION__NIL INSERTION  NIL
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Annexure -E

Receipt of deposition of original EMD

(ReCeipt NO. veveeeereeneneeeeeeeseonnnaaessns [ DAL veueeerreeenennnneanannne )

Name of work:

1. NIT No.
2. Estimated Cost:
3. Amount of Earnest Money Deposit :-

4. Last date of submission of bid:

(Following data to be filled by EMD receiving EE)

1. Name of Consultant: ......ccceieieiiiiiniieiiiiiiiiiiiieiiiiieieieiiiitieiecececeiesenn
2. Form of EMD: ....cuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiietieietiecetiececaciecaccscnccnns
3. Amount of Earnest Money deposit: ......ccccvvivrierieniinisnisnioececsassassnsonss
4. Date of submission of EMD: .....ccceiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiieieiieiciecaenees

Signature, Name and designation of EMD
Receiving officer (EE/AE (P)/AE/AAQO)
along with office stamp

INFORMATION & INSTRUCTION FOR EXECUTIVE ENGINEER FOR e-TENDERING

. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of other division.
. The NIT approving authority/ Executive Engineer at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT.

. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and
shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting
Executive Engineer. The receipt may be issued by the AE (P)/AE/AAQ).

. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about

deposition of EMD by the agency by e-mail/fax/telephonically.
. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering
portal website (www.etender.cpwd.gov.in) that the particular contractor is not L-1 tenderer and work is awarded.
. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving
Executive Engineer immediately.

CORRECTION__NIL INSERTION  NIL
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account for the last five years duly certified and audited by the Chartered Accountants, as submitted by
the applicant to the Income Tax Department (Copies to be attached).
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FINANCIAL INFORMATION

ANNEXURE F

Financial Year

2019-20

2020-21

2021-22

Remarks

(i) Gross Annual Turn
Over on Consultancy
works.

(i1) Profit/Loss (After Tax)

Signature of Chartered Accountant with Seal

Date :

(Name, Address & Contact Number of CA)

CORRECTION__NIL INSERTION  NIL
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ANNEXURE - G

BANKERS’ CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s./Sh./Ms.
............................................................. having marginally noted address, a customer of our
bank are / is respectable and can be treated as good for any engagement up to a limit of Rs
........................................................................... (Rs. in words).

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

(Signature For the Bank)

NOTE: (1) Banker’s certificate should be on letter head of the Bank, addressed to tendering
authority

(2) In case of partnership firm, certificate should include names of all partners as
recorded with the Bank.
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ANNEXURE - H

FORM FOR CERTIFICATE OF NETWROTH FROM CHARTERED ACCOUNTANT

It is to certify that as per the audited Balance Sheet and Profit & Loss Account during the Financial

| e the Net Worth of
IMI/S.neinnieeenntensensessenssacsscsssnsossenssssnsossonssssnnsassnsses (Name & Registered Address of
Individual/Firm/Company), as (1) | DTN (the relevant date) is
. after considering all liabilities. It is further certified that the Net Worth of the

company has not eroded by more than 30% in the last there years ending on (the relevant date).

(Signature of Charted Accountant)
Name of Charted Accountant:-
Membership No. of ICAI:-

Date and Seal:-

NOTE:

1. Net Worth certificate should be on letter head of the Charted Accountant, sealed in cover addressed
to tendering authority (Executive Engineer, CPWD.........cccoiviuiinniennens ).

2. In case of partnership firm, certificate should include names of all partners as recorded
with the Charted Accountant.

3. The certificate should not be more than 6 months old.
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ANNEXURE -1
AFFIDAVIT

I/we undertake and confirm that our firm/partnership firm has not been blacklisted and/or debarred by CPWD,
MoUHA or Ministry of Finance. Further that, if such information comes to the notice of the department, then I/we
shall be debarred for bidding in CPWD in future forever. Also, if such information comes to the notice of department
on any day before date of start of work, the Engineer-in-Charge shall be free to cancel the agreement and to forfeit the
entire amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this notarized affidavit to be

uploaded at the time of submission of bid)

Signature of Bidder(s) or an authorized
Officer of the firm with stamp

CORRECTION__NIL INSERTION  NIL
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ANNEXURE - J

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING
THE LAST SEVEN YEARS ENDING PREVIOUS DAY OF THE LAST DAY OF

SUBMISSION OF BID
S.| Name | Owner | Cost of | Cost of [Date of | Details of Stipulat| Actual |Litigati | Name, | Whet
N| of |or the |consult |comme | Consultancy services| ed date | date of | on/ | Conta |her
0. | Work/ | sponsor | work/Pr | ancy nce | Provided : of |complet |arbitrat| ct [the
Project | ing ojects in |work in jment of| (a) Brief complet| ion of ion | Addre [work
and |organiz | Crores |Lacs of |consult Description ion of | Consult | case ss, [was
locatio | ation of |Rupees |ancy as of Project Constru| ancy |pendin | Telep [done
n Rupees* per |® %%%%ilct)gncy ction | work. g/in | hone fon
contrac _ Master Plan/ | WOk progres numb |back
t Architectural / S Wl.th er,. to
Structural / MEP details Emall bac.k
/HVAC / Fire | idof Pasis
fighting Project |Yes/
/ Interior Design In-—No
/ GRIHA/ IGBC charge
Consultancy g?;lt
(¢) Functional ]
Use of side to
Different whom
Buildings referen
Designed ce may
be
made
for
verifica
tion
1 2 3 4 5 6 7 8 9 11 12

* Indicate Gross Amount claimed and Amount awarded by the Arbitrator.
Note:

1.

CORRECTION__NIL INSERTION

Supporting documents like Certificate from Client in support of each of the above

Similar Works/ Projects to be furnished. However, copy of award letters / work orders
etc. need not be enclosed.

features/components.
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ANNEXURE J-1

PERFORMANCE REPORT OF CONSULTANCY SERVICES RENDERED BY THE
CONSULTANT REFERRED IN ANNEXURE J

For Comprehensive Design Consultancy

Name of Consultant with Address:
Name of Work/Project & location.

Agreement no. & Name of Contracting Organization:

> »bho=

Nature of Project:

a. Type of Building / Campus:

5 Construction Cost of work on Completion (if applicable):
6 Date of Completion of Construction of work:

7. Consultancy Services Fee Paid:

8 Brief Detail of Scope of Consultancy Work Done:

9 Date of start of Consultancy work:

10.  Date of completion of Consultancy work:

11. Brief Details of Project:

12.  Performance Report of Consultant Work:
(i) Quality of Consultancy Services : Outstanding/Very Good/ Good / Poor
(i1)Technical Proficiency : Outstanding/Very Good/Good / Poor
(iii) General Behavior : Outstanding/Very Good/Good / Poor

*Weighted avg. of above three criteria shall be considered for marking in Technical Bid:Part-1.

Dated:

Executive Engineer or equivalent
/Authorized Signatory of Client

Note: Performance report in any other format with client signature and Seal / Letter Head
giving above details shall also be considered, provided the desired information is available.

CORRECTION__NIL INSERTION  NIL
CUTTING___NIL OVERWRITING NIL AE(P) EE
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ANNEXURE- K

STRUCTURE OF ORGANISATION
1. Name & Address of the Bidder:

2. Year of Establishment of Firm:

3.  Telephone no. &Fax no.
4. Emailid:

5. Legal status of the Bidder (Scan and Upload copies of original document
defining the legalstatus)
(a) An Individual*

(b) A proprietary firm*
(c) A firm in partnership*
(d) A limited company or Corporation*

6. Particulars of registration with various Government Bodies (Scan and
Uploaded attestedphotocopy)

Organization/Place of registration Registration No.
i

6. Names and titles of Directors & Officers with designation to be concerned with this work.:
Details of Architecture degree and Registration with COA of all Directors.

7. Designation of individuals authorized to act for the organization.

8. Has the Bidder or any constituent partner in case of partnership firm, Limited Company/
Joint Venture ever been convicted in the court of law? If so, give details.

9. In which field of Civil Engineering construction/ Architecture the Bidder has specializationand
interest?

10. Registration number and year of registration ~  of the inhouse Architect(s) with Council
of Architecture :

11. Name, qualification and experience details of Architect(s), in-house with thebidder :

12. Any other information considered necessary but not included above.

** Scan and Uploaded Copy of Certificate of Registration with Council of Architecture.

Signature of
Bidder(s)
*Strike out which is not applicable.

CORRECTION__NIL INSERTION  NIL
CUTTING__NIL OVERWRITING NIL AE(P) EE
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ANNEXURE-L

DETAILS OF COMPLETED WORKS OF PROVIDING ARCHITECTURAL & SERVICES
DESIGN FOR NON-RESIDENTIAL PROJECT

S.| Name | Owner | Cost of | Cost of |Date of | Details of Stipulat| Actual |Litigati | Name, | Whet
N| of |or the |consult [comme | Consultancy services| ed date | date of | on/ | Conta |her
0. | Work/ | sponsor | work/Pr| ancy nce | Provided : of |complet |arbitrat| ct |[the
Project|ing ojects in |work in |ment of| (a) Brief complet| ion of ion | Addre work
and |organiz | Crores |Lacs of |consult Description ion of | Consult | case ss, |was
locatio | ation of |Rupees |ancy as of Project Constru| ancy |pendin | Telep [done
n Rupees* per |® %%%I;%l(t)gncy ction | work. | g/in | hone fn
contrac _ Master Plan/ | WOk progres numb pack
t Architectural / S Wl_th er,. o
Structural / MEP details E.Jmall bac.k
/ HVAC / Fire * | idof pasis
fighting Project [Yes/
/ Interior Design In-— No
/ GRIHA / C?r‘z‘)rrie
IGBC Client
Consqltancy side to
() Functional
Use of whom
) referen
Different
o ce may
Bull.dmgs be
Designed made
for
verifica
tion
1 2 3 4 5 6 7 8 9 11 12
1
2

* Indicate Gross Amount claimed and Amount awarded by the Arbitrator.

Note:

Supporting documents like Certificate from Client in support of each of the above Similar Works/

Projects to be furnished. However, copy of award letters / work orders etc. need not be enclosed.

CORRECTION__NIL INSERTION
CUTTING__NIL OVERWRITING NIL

NIL

AE(P)

EE

The photographs, drawings etc. can be enclosed to supplement any salientfeatures/components.
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ANNEXURE -L-1

DETAILS OF ONGOING WORKS OF PROVIDING ARCHITECTURAL & SERVICES
DESIGN FOR NON-RESIDENTIAL PROJECT
S.| Name of | Owner or| Costofthe| Costof Date of | Details of Stipulate|  Name,
N | Work/ |sponsoring |work/Projec|consultanc | commence | Consultancy services|d date of| Contact
0. | Project and | organization |ts in Crores| y work in | ment of | Provided : completi| Address,
location of Rupees*| Lacsof |consultancy|(a) Brief on of | Telephone
Rupees as per Description of |Construc| number,
(as per contract Project tion | Email id of
LOA) (® Scope of work | Project In-
Consultancy
— Master Plan / ch.arge .from
Architectural / Client side to
Structural / MEP whom
/ HVAC / Fire reference
fighting may be made
/ Interior Design for
/ GRIHA/ IGBC verification
Consultancy
(¢) Functional
Use of
Different
Buildings
Designed
1 2 3 4 5 6 7 8 9
1
2

CORRECTION__NIL INSERTION

1. Supporting documents like copy of award letters / work orders etc. need to be enclosed.

2. The photographs, drawings etc. can be enclosed to supplement any salientfeatures/components.

NIL
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ANNEXURE M

DETAILS OF TECHNICAL PERSONNEL TO BE DEPLOYED FOR THIS PROJECT
(Team for this Project)

Format for furnishing CV of Own Key personnel proposed to be engaged in the Consultancy

(Details should conform to requirements given in Chapter-6)

Field of : S
Number of o T Educational Qualification
Name of | Years of Position Speculilhzatlo
S.No | Personn | Experience | Held (at Remarks
el inrelevant | Present) (Oélér%gisnusb' PO(S)tr %}irglcll:rate Graduate
field mentioned)
1
2
3
4

(Signature of bidder with seal)

Note: 1. Bidder is required to upload relevant documents in support of his information given above.

2. After award of contract by CPWD, all of the proposed key personnel to be available during
implementation of the project. However, any proposed substitution of key personnel by the
Consultant have to be approved by the Engineer-in-Charge. All substitution of Key Personnel by
the consultant shall be done by Personnel with qualification and experience equal or more than of

those mentioned in the bid.

CORRECTION__NIL INSERTION
CUTTING__NIL OVERWRITING NIL

NIL

AE(P)
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Annexure M-1

Curriculum Vitae (CV) for each Own Key Personnel provided in Annexure-K (To be deployed
on the Project)

Proposed Position on this work: Colour
Name of Firm: Photo of
Name of staff: the

. . Personnel
Nationality:
Profession:

Year with the Firm:
Details of tasks Assigned:

Qualification:

(Summarize College/ University and other specialized education of staff member giving names
of college/ institution, year of passing and degree obtained in about Quarter of a page)
Language:

(Include proficiency in speaking, reading and writing each language by a degree of
(Excellent/Good /Fair or Poor)

Employment Record & Present Commitments:

(Starting with present position, list in reversed order, and every employment held since
graduation, giving dates, names of employing organization, title of position held and location of
assignments. For experience in last ten years, also give type of activities performed and
references, where appropriate. The information to be provided will include the position, project
brief including location, cost, duration of assignment &current status etc.)

Particular Experience under this heading: Give outline of staff member’s experience and training
pertinent to this work. Describe degree of responsibility held by staff member on relevant
previous assignment and give dates and locations in addition academic qualifications (in about
half a page)

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this bio-data correctly
describes my qualification, my experience and me.

I also indicate my willingness to work on this project and my availability for the man hours
committed for this project by me.

Date: Day/Month/Year:
Signature of Key personnel :
Sign of Authorized Official from
the firm and seal of the firm:

Note:

(i) The above information should be factually correct, providing false or incorrect information will
be considered very seriously and Bidder providing false information may be disqualified. The
each CV will be countersigned by the authorized signatory of the bidder firm in blue ink and
a scanned photo attached on it in the space provided.

CORRECTION__NIL INSERTION  NIL
CUTTING__NIL OVERWRITING NIL AE(P) EE
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ANNEXURE - N

On non-judicial stamp paper of minimum Rs. 100
(Guarantee Offered by Bank to CPWD in Connection with The Execution of Contracts)

Form of Bank Guarantee for Earnest Money Deposit /performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer, CPWD, Raipur on behalf of the President of India (hereinafter called
"The Government”) has invited bids under............ (NIT
number)..........o.ooviiiinin. dated.............oooiiiiiinl . FOr. e
.............................................................. (name of work) ......................

The Government has further agreed to accept irrevocable Bank Guarantee for Rs. ...,

(Rupees ............... only) valid upto ........... (date)*............ as Earnest Money Deposit from
....................... (Name and address of contractor) .........................., (hereinafter called "the contractor") for
compliance of his obligations in accordance with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer, CPWD, Raipur (Name of Division) on behalf of the President of India

(hereinafter called "The Government”) has entered into an agreement bearing number.................. with
...................... (name and address of the contractor) ............................ (Hereinafter called "the
Contractor”) for execution of work.............cccoeeeennee. (Name of work) ..............cooii The
Government has further agreed to accept an irrevocable Bank Guarantee for Rs. .......c.cccceeee. (Rupees
.............................. only) valid upto ............. (date) ..................... as Performance

Guarantee/security Deposit/Mobilization Advance from the said Contractor for compliance of his
obligations in accordance with the terms and conditions of the agreement.

2. We, i, (Indicate the name of the bank) (herein after referred to as “The Bank”), hereby
undertake to pay to the Government an amount not exceeding Rs.................. (Rupees
seeseeereee. ONly) on demand by the Government within 10 days of the demand.

3. We, e, (indicate the name of the Bank) do here by undertake to pay the amount due and

payable under this guarantee without any demur, merely on a demand from the Government stating that
the amount claimed is required to meet the recoveries due or likely to be due from the said contractor.
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs....................... (Rupees ......cccceevveeennee. only).

4. We, oo (indicate the name of the Bank) ............... , further undertake to pay the Government any
money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or
proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being absolute
and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our
liability for payment there under and the contractor shall have no claim against us for making such
payment.

5. We, i (indicate the name of the Bank) further agree that the Government shall have the fullest
liberty without our consent and without affecting in any manner. our obligation here under to vary any of
the terms and conditions of the said agreement or to extend time of performance by the said contractor
from time to time or to postpone for any time or from time to time any of the powers exercisable by the
Government against the said contractor and.to forbear or enforce any of the terms and conditions re-rating
to the said agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

CORRECTION__NIL INSERTION  NIL
CUTTING__NIL OVERWRITING NIL AE(P) EE



130

We, .....ceeveeveeneeee.. (Indicate the name of the Bank) further agree that the Government at its option
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance
without proceeding against the contractor and notwithstanding any security or other guarantee the
Government may have in relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in Contractor.

WE, oo (indicate the name of the Bank) ...................... undertake not to revoke this
guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to ...................... unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted
to Rsoooeiiiiiii (Rupees.....cccceevveerueennnen. only) and unless a claim in writing is lodged with us

within the date of expiry or extended date of expiry of this guarantee, all our liabilities under this
guarantee shall stand discharged.
Date. .................

Witnesses:

Signature.................. Authorized signatory
Name and address Name

Designation Staff code no.

Bank seal:

Signature..................
Name and address

[J Date to be worked out on the basis of validity period of 90 days, where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest
money or for performance guarantee/security deposit/mobilization advance, as the case may be.

CORRECTION__NIL INSERTION  NIL
CUTTING__NIL OVERWRITING NIL AE(P) EE
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ANNEXURE -O

APPENDIX - XVIII
Notice for appointment of Arbitrator

To,
The Chief Engineer/Superintending Engineer
................. (Zone or Circle) ................

Dear Sir,

In terms of arbitration clause of the aforesaid agreement, particulars of which are given below, I/We hereby
give you notice to

appoint an Arbitrator for adjudication of disputes mentioned below.

. Name of applicant

. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
. Full address of the applicant

. Name of the work and contract number in which arbitration sought

. Name of the Division which entered into contract

. Contract amount in the work

. Date of contract

. Date of initiation of work

. Stipulated date of completion of work

10. Actual date of completion of work (if completed)

11. Total number of claims made

12. Total amount claimed

13. Date of intimation of final bill (if work is completed)

14. Date of payment of final bill (if work is completed)

15. Amount of final bill (if work is completed)

16. Date of request made to SDG/ADG for conciliation

17. Date of receipt of SDG/ADG’s decision

18. *I/We hereby give consent for appointment of Arbitrator of MoHUA.
An agreement as per Appendix-XVIII is enclosed.

Or
* I/We do not give consent for appointment of Arbitrator of MoHUA.

01NN B W~

Nel

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.
1. Statement of claims with amount of claims. 2. *Agreement of waiver of Section 12(5) of the
Arbitration and Conciliation Act, 1996 Appendix-XIX.
( * strikeout whichever is not applicable).

Copy in duplicate to:
1. The Executive Engineer, Division.
Yours faithfully, (Signatures)

Signature of the applicant
(only the person/authority who signed the contract should sign here)

CORRECTION__NIL INSERTION  NIL
CUTTING__NIL OVERWRITING NIL AE(P) EE
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Annexure-P

FORM OF PERFORMANCE SECURITY (GUARANTEE) BANK GUARANTEE BOND

In consideration of the President of India (hereinafter called The Government) having offered to
accept the terms and conditions of the proposed agreement between .............................

and (hereinafter called  the said contractor(s) for the work
................................................................................. (hereinafter called the said
agreement) having agreed to production of a irrevocable bank guarantee for Rs.
........................ (RS. e Onlly) as a security/
guarantee from the contractors (s) for compliance of his obligations in accordance with the terms
and conditions in the said agreement.

1 W e (hereinafter
referred to as the Bank) hereby (Indicate the name of the bank) undertake to pay to the Government
an amount not exceeding Rs............ccceeueeee. only on demand by the Government .

2. WE e, do hereby undertake to pay the amounts

due (indicate the name of the bank) and payable under this guarantee
without any demure, merely on a demand from the Government stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said contractors(s). Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the bank
under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.

3. We, the said bank further undertake to pay to the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being absolute
and unequivocal. The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s) shall have no claim against us for making
such payment.

4. We further agree that the guarantee herein

(indicate the name of the bank) contained shall remain in full force and effect during
the period that would be taken for the performance of the said agreement and that it shall continue
to be enforceable till all the dues of the Government under or by virtue of the said agreement have
been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on behalf of the
Government certified that the terms and conditions of the said agreement have been fully and
properly carried out by the said contractor(s) and accordingly discharges this guarantee.

5. We further  agree with the
Government that (indicate the name of the bank) the Government shall have the fullest liberty
without our consent and without effecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Government against the said contractor(s) and to forbear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation, or extension being granted to the said contractor(s) or for any forbearance,

CORRECTION__NIL INSERTION  NIL
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act of omission on the part of the Government or any indulgence by the Government to the said
contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the bank or the
consultant (s).
7. We lastly undertake not to revoke this (indicate the

name of the bank) Guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to unless extended on demand by
Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs. (Rupees

only) and unless a claim in writing is lodged with us within Six
months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Dated the day of for
(indicate the name of bank)

Dated:
Signed for and behalf of the firm
Witnesses:
(Authorized signature of the firm)
|
(Name and Address)
2
(Name and Address)

CORRECTION__NIL INSERTION  NIL
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SCHEDULE OF OUANTITY

NAME OF WORK :- Providing Architectural & Engineering Consultancy Services for
“Construction of Residential Complex for Reserve Bank of India on Bank’s land at
Plot No. C-05, Village Nawagaon, Tehsil Arang, sector 26, Atal Nagar, Nava Raipur (

C.G.).”

SH: - Preparation of Development of Master Plan with Concept & Detailed
Architectural plans and drawings etc. Services of civil work (Internal and external
water supply, sewerage and movements etc.), Electrical work — (Internal and external
cable layout and other services etc.) & Horticulture works (Earth filling, grassing,
tree plantations, Shrubs and plotted plants etc. ) & Structural drawings in all shaped

form including of providing of relevant data”

and coordinated drawings Ref.: as per SOP No.
i 8/7, SOP 2019 : Levy of Fees by CPWD for
Consultancy Services ( Para 8.20) , S. No. (i) of
P. 100 @ 10000/ hactare i.e. 3 hac. X 10000

Architectural plans and

ii

&4

drawings
with coordinated drawings Ref.: as per SOP No.
8/7, SOP 2019 : Levy of Fees by CPWD for
Consultancy Services ( Para 8.20) , S. No. (i) of
P. 100 @ 3 % of original work i.e. on Sl. NO. (1

coordinated drawing for

iii

work i.e. on SI. NO. (2)

and with
repetition
Ref.: as per SOP No. 8/7, SOP 2019 : Levy of
Fees by CPWD for Consultancy Services
8.20) , S. No. (i) of P. 100 @ 3 % of original

Architectural plans and drawings

( Para

Taken @ 1.5 % of service cost (3)

Consultancy service and ite repetition and
coordinated drawings in terms of Services of
civil work- Internal and external waster supply,
sewarage and movements etc, electrical work -
internal and external cable layour and other
services etc. & Horticulture works - earth filling,
grassing, tree plantations, Shrubs and plotted
plants and relevent  services
Ref. as per as per market observation 1 to 2 %,

etc.

Sturctural design and

P.100 @ 1% on (1 &4)

drawings.
with coordinated detailing Ref.: as per SOP No.
iv | 8/7, SOP 2019 : Levy of Fees by CPWD for
Consultancy Services ( Para 8.20) , S. No. (i) of

work i.e. on 02

Sturctural design and drawings ( for repititive /
same structure ) and with coordinated detailing
Ref.: as per SOP No. 8/7, SOP 2019 : Levy of
Fees by CPWD for Consultancy Services
8.20) , S. No. (i) of P. 100 @ 0.5% of original

( Para

Qty Rate Amount
in Rs.
S.N. Consultancy Services (lump m RS
sump)
(Rs.)
Development of Master Plan

Note: NOT TO BE SCANED AND UPLOADED

(Financial bid to be submitted online in separate template)

CORRECTION__NIL INSERTION  NIL

CUTTING__NIL OVERWRITING NIL
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